STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Administration
DIVISION OF PURCHASES
One Capitol Hill
Providence, RI 02908-5855

Tel: (401) 574-8100
Fax: (401) 574-8387
Website: www.purchasing.ri.gov

May 31, 2012

ADDENDUM NUMBER TWO

RFQ # 7449669

TITLE: RESTORATION AND CLEANUP OF PROPERTY AT THE BIG RIVER MANAGEMENT AREA, DOA

Closing Date and Time: 6/11/12 at 2:00 PM

Per the issuance of this <u>ADDENDUM # 2</u>
(4 pages, including this cover sheet)

[X] **Specification Change /Addition / Clarification**

NOTE: The original Request for Quote had the incorrect description for three (3) locations at the TOP of the Site pages. Replace the original pages for Sites 12, 13 and 14 with the attached three (3) pages. The only difference between the original pages and these (3) pages is that the PHASE #2 has been changed to PHASE 1. Include your pricing for these locations: Division Rd., New London Turnpike and Burnt Sawmill Road in your Cost for Phase 1.

Phase 1, Site 12 – Division Road, West Greenwich:

Layout:



*Not to scale (location and measurement information is approximate)

Scope:

1. Remove and properly dispose of any debris in and around gate area
2. Remove Boulders, transport and block access site .5 miles north
3. Remove broken metal gate and replace with one of three available gates

Phase1, Site 13 – New London Turnpike, West Greenwich:



Layout:



*Not to scale (location and measurement information is approximate)

Scope:

1. Create minimum 20′ wide opening and install one of three available gates. Strategically place boulders and removed material to the left and right of newly installed gate to limit creation of access points

2. Rough Grade and compact approximately six (6) 100 foot long sections along trail surface

Phase1, Site 14 – Burnt Sawmill Road, West Greenwich:

Layout:



***Not to scale (location and measurement information is approximate)**

Scope:

1. Remove gate from present location, transport .3 mi to top of road and install at approximate location of speed limit sign. Strategically place boulders to the left and right of newly installed gate to limit creation of access points