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May 24, 2012

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION   
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2012-CH-010

Northwest Bike Trail / Woonasquatucket River Bikeway C-4

FEDERAL-AID PROJECT NO. FAP Nos: HPP-4868(002)

Button Hole Drive to Merino Park

ADDENDUM NO. 5 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, 
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be 
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall 
become an integral part of the Contract Documents.

NOTICE TO PROSPECTIVE BIDDERS

COUNTY OF PROVIDENCE

CITY/TOWN OF Providence

DELETE General Plan No. 5, Sheet 12 of 55(R-1) in its entirety and REPLACE it with Sheet 12 of 
55(R-2) attached to this Addendum No. 5. Added stone check dam (SCD) call outs.

3. General Plan No. 5, Sheet 12 of 55(R-1)

DELETE General Plan No. 4, Sheet 11 of 55(R-1) in its entirety and REPLACE it with Sheet 11 of 
55(R-2) attached to this Addendum No. 5. Revised bike path profile at Glenbridge Avenue and added 
stone check dam (SCD) callouts.

2. General Plan No. 4, Sheet 11 of 55(R-1)

DELETE Job Specific Plan Symbols Legend & Notes, Sheet 5 of 55(R-1) in its entirety and 
REPLACE it with Sheet 5 of 55(R-2) attached to this Addendum No. 5. Added 'SCD' (Stone Check 
Dam) to legend.

1. Job Specific Plan Symbols Legend & Notes, Sheet 5 of 55(R-1)

B. Drawings/Plans - Change/Addition

DELETE Index Page JS-ii(R-2) in its entirety and REPLACE it with revised Index Page JS-ii(R-3)
attached to this Addendum No. 5. Item Code 936.9901 has been added.

INSERT Page JS-38A attached to this Addendum No. 5. Item Code 936.9901 has been added.

1. Specifications - Job Specific

A. Contract Documents
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DELETE Page 21 of 29(R-1) in its entirety and REPLACE it with revised Page 21 of 29(R-2) 
attached to this Addendum No. 5. Item Code 936.0110 Mobilization has been deleted.

10. Page 21 of 29(R-1)

DELETE Page 20 of 29 in its entirety and REPLACE it with revised Page 20 of 29(R-1) attached to 
this Addendum No. 5. Item Code 936.0110 Mobilization has been deleted.

9. Page 20 of 29

INSERT Page 16a of 29 attached to this Addendum No. 5. Item Codes 907.0100 and 910.9901 have 
been repaginated.

8. Page 16a of 29

DELETE Page 16 of 29 in its entirety and REPLACE it with revised Page 16 of 29(R-1) attached to 
this Addendum No. 5. Item Code 906.9903 (6' Granite Transition Curb, Quarry Split Special 
Transition 7" Wide) station locations have been revised and quantity has been revised from 14.00 
Each to 10.00 Each.

7. Page 16 of 29

DELETE Page 15 of 29(R-1) in its entirety and REPLACE it with revised Page 15 of 29(R-2) 
attached to this Addendum No. 5. Item Code 906.0602 (Bituminous Berm Standard 7.5.1) has been 
deleted.

6. Page 15 of 29(R-1)

INSERT Page 14a of 29 attached to this Addendum No. 5. Item Code 904.9901 has been 
repaginated.

5. Page 14a of 29

DELETE Page 14 of 29(R-2) in its entirety and REPLACE it with revised Page 14 of 29(R-3) 
attached to this Addendum No. 5. Location for Item Codes 901.9902 (Fence Post),  901.9903 (Wood 
Rail) and 901.9904 (Wood Guard Rail) has been revised.

4. Page 14 of 29(R-2)

INSERT Page 5a of 29 attached to this Addendum No. 5. Item Codes 208.0100 and 209.9901 have 
been repaginated.

3. Page 5a of 29

DELETE Page 5 of 29(R-2) in its entirety and REPLACE it with revised Page 5 of 29(R-3) attached 
to this Addendum No. 5. Item Code 207.0210 (Stone Check Dams) station locations have been 
revised and the quantity has been revised from 22.00 CF to 72.00 CF.

2. Page 5 of 29(R-2)

DELETE Index Page 1(R-2), Index Page 2(R-2), and Index Page 3(R-2) in their entirety and 
REPLACE them with revised Index Page 1(R-3), Index Page 2(R-3), and Index Page 3(R-3) attached 
to this Addendum No. 5.

1. TABLE OF CONTENTS

C. Distribution of Quantities
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(Continued) 

 
CODE   TITLE PAGE 
 
901.9905 Modifications to Bridge Guard Rail JS-27 
 
901.9906 PVC Post Sleeve JS-27B 
 
901.9907 Post and Beam Fence JS-28 
 
903.9901 Access Control Gate JS-29 
 
904.9901 Orange Temporary Construction Barrier  JS-30 
 
906.1000 Dust Control JS-31 
 
906.9901 Granite Curb, Quarry Split Straight 7” Wide JS-32 
 
906.9902 Granite Curb, Quarry Split Circular, 7” Wide  JS-32 
 
906.9903 6’ Granite Transition Curb, Quarry Split Special Transition 7” Wide JS-32 
 
906.9903 Granite Wheelchair Ramp Curb 7” Wide JS-32 
 
910.9901 Modular Retaining Wall JS-33 
 
910.9902 Reinforced Modular Retaining Wall JS-33 
 
920.9901 Remove and Dispose Riprap JS-38 
 
936.9901 Mobilization JS-38A 
 
937.0200 Maintenance and Movement of Traffic Protective Devices  JS-39 
 
938.1000 Price Adjustment JS-40 
 
924.9901 Detectable Warning System Cast in Place JS-41 
 
L02.0101 Seeding JS-43 
 
L06.1000 Planting JS-44 
 
L15.9901 Steel Pipe Bollard JS-46 
 
T20.9901 Epoxy Resin Pavement Markings Words “STOP AHEAD” on  JS-47 
  Bike Path 
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CODE 936.9901  
 

MOBILIZATION 
 

 
936.01 DESCRIPTION: This work consists of those efforts necessary for the movement of the 
Contractor’s personnel and equipment to the project site and for the establishment of all the 
Contractor’s field offices, buildings, and other facilities required for the performance of the 
Contract 

936.02 MATERIALS: Not applicable.  

936.03 CONSTRUCTION METHODS: Not applicable. 

936.04 METHOD OF MEASUREMENT: This work will be measured for payments as follows: 

a. First Payment.  The first payment of 50 percent of the lump sum bid price for 
Mobilization or 5 percent of the total contract amount without mobilization, whichever 
is the lesser, will be made on the first progress payment. 
 

b. Second Payment. The second payment of 35 percent of the lump sum price for 
Mobilization or 3.5 percent of the total contract amount without mobilization, 
whichever is the lesser, will be made when the progress payment estimate of the 
amount earned, not including that amount earned for mobilization, is 5 percent of the 
total contract amount without mobilization. 

 
c. Third Payment. The third payment of 15 percent of the lump sum price for 

Mobilization or 1.5 percent of the total contract amount without mobilization, 
whichever is the lesser, will be made when the progress payment estimate of the 
amount earned, not including that amount earned for mobilization, is 10 percent of the 
total contract amount without mobilization. 

 
d. Final Payment. Upon completion of all the work on the project, including 

demobilization, payment of any amount bid for Mobilization in excess of the total 
amount previously paid, will be paid. 

 
936.05 BASIS OF PAYMENT: “Mobilization and Demobilization” will be paid for at the 
contract lump sum price as listed in the Proposal. The price so-stated constitutes full and complete 
compensation for all labor, materials and equipment and other incidentals required to establish the 
Contractor’s facilities at the site and, at the conclusion of the contract, for the complete removal 
thereof. 

No lump sum breakdown will be required for this item of work. 
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813.0300 COLD APPLIED LIQUID MEMBRANE 12
813.0200 PREFORMED WATERPROOFING MEMBRANE 12
813.0100 DAMPPROOFING 12
810.9901 GALVANIZED BAR REINFORCEMENT FOR STRUCTURES 11
808.1670 POLYURETHANE JOINT SEALANT 11
808.1501 CONCRETE SUPERSTRUCTURE CLASS HP 3/4'' BRIDGE DECKS 11
808.0602 CONCRETE SUBSTRUCTURE CLASS HP 3/4'' BACKWALLS 11
808.0506 CONCRETE SUBSTRUCTURE CLASS HP 3/4'' ABUT STEMS 11
808.0505 CONCRETE SUBSTRUCTURE CLASS HP 3/4'' WALL STEMS 10
808.0504 CONCRETE SUBSTRUCTURE CLASS XX 3/4" WALL FOOTING 10
808.0502 CONCRETE SUBSTRUCTURE CLASS XX 3/4" ABUT FOOTING 10
806.1500 TIMBER FOR CURBS, RAILS & POSTS 10
804.2120 PILE POINTS FOR H PILES 14 INCH X 89 LB/FT 10
804.1230 H PILES FURNISH & DRIVE 14 INCH 89 LB/FT 10
713.8300 ADJUST GAS GATE BOXES TO GRADE 9
713.8269 ADJUST WATER GATE BOXES TO GRADE 9
709.0200 ** ITEM DELETED ** 9
707.1900 ADJUST FRAME & COVER TO GRADE 9
702.0625 PRECAST CATCH BASIN 6' SQUARE STANDARD 4.3.0 8
702.0517 FRAME AND GRATE, STANDARD 6.3.2 8
701.0318 REINFORCED CONCRETE PIPE M 170 CLASS II 18 INCH 8
403.0300 ASPHALT EMULSION TACK COAT 8
401.9901 BITUMINOUS ASPHALT FOR MISCELLANEOUS WORK 8
401.0400 ** ITEM DELETED ** 7
401.0300 ** ITEM DELETED ** 7
401.0200 ** ITEM DELETED ** 7
401.0100 ** ITEM DELETED ** 7
302.0100 GRAVEL BORROW SUBBASE COURSE 6
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 6
211.0100 CONSTRUCTION ACCESSES STANDARD 9.9.0 6
209.9901 SILT SACK 5
208.0100 DEWATERING BASIN STANDARD 9.7.0 5
207.0210 STONE CHECK DAMS 5
206.9901 COMPOST FILTER SOCK 5
206.0230 ** ITEM DELETED ** 4
205.1000 PERMANENT STEEL SHEETING 4
204.0100 TRIMMING AND FINE GRADING 4
203.0530 DEWATERING 4
203.0110 STRUCTURAL EXCAVATION EARTH DRY 4
202.9904 SOIL SAMPLING 4
202.9903 DISPOSAL OF CONTAMINATED SOIL 3
202.9902 LOAD AND HAUL CONTAMINATED SOIL 3
202.9901 ** ITEM DELETED ** 3
202.0800 GRAVEL BORROW 3
202.0700 COMMON BORROW 3
202.0100 EARTH EXCAVATION 3
201.9901 ** ITEM DELETED ** 2
201.0602 REMOVE AND STOCKPILE GROUND MOUNTED SIGNS 2
201.0433 REMOVE AND DISPOSE BOLLARD 2
201.0419 REMOVE AND DISPOSE FENCE 2
201.0418 ** ITEM DELETED ** 2
201.0415 REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES 1
201.0403 REMOVE AND DISPOSE SIDEWALKS 1
201.0401 REMOVE AND DISPOSE GRANITE CURB 1
201.0320 CLEARING AND GRUBBING 1
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L06.9904 JUNIPERUS VIRGINIANA, EASTERN RED CEDAR, 5-6' HT., B&B 23

L06.9903 CORNUS FLORIDA "CHEROKEE PRINCESS", CHEROKEE PRINCESS 
FLOWERING DOGWOOD, 1.5-2" CAL., B&B

22
L06.9902 LIRIODENDRON TULIPIFERA, TULIP TREE, 2.5-3" CAL., B&B 22

L06.9901 AMALANCHIER CANADENSIS (SHADBLOW SERVICEBERRY), 6-7' HT., 
B&B

22
L05.0505 EROSION CONTROL BLANKET 22
L05.0502 ADHESIVE MULCH STABILIZER 22
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 21
L01.0102 LOAM BORROW 4 INCHES DEEP 21
943.0200 TRAINEE MAN-HOURS 21
942.0100 ** ITEM DELETED ** 21
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 21
936.0110 ** ITEM DELETED ** 20
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 20

932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 
SIDEWALK/DRIVEWAY

20
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 20
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 19
932.0100 CUTTING AND MATCHING ASPHALT 19
931.0110 CLEANING AND SWEEPING PAVEMENT 19
929.0110 FIELD OFFICE 18
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 18
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 18
920.9901 REMOVE AND DISPOSE RIPRAP 18
920.0200 FILTER FABRIC FOR RIP-RAP 18
920.0135 BEDDING FOR RIPRAP FS-2 STANDARD 8.3.0 17
920.0055 PLACED STONE RIPRAP R-3, R-4, R-5 STANDARD 8.3.0 17
914.5020 FLAGPERSONS - OVERTIME 17
914.5010 FLAGPERSONS 17
910.9902 REINFORCED MODULAR WALL 17
910.9901 MODULAR WALL 16
907.0100 WATER FOR DUST CONTROL 16
906.9904 GRANITE WHEELCHAIR RAMP CURB, 7" WIDE 16

906.9903 6' GRANITE TRANSITION CURB, QUARRY SPLIT SPECIAL 
TRANSITION 7" WIDE

16
906.9902 GRANITE CURB, QUARRY SPLIT CIRCULAR, 7" WIDE 15
906.9901 GRANITE CURB, QUARRY SPLIT STRAIGHT, 7" WIDE 15
906.0602 ** ITEM DELETED ** 15
905.0130 PORTLAND CEMENT CONCRETE MEDIAN 4'' MONOLITHIC 15
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 15
904.9901 ORANGE TEMPORARY CONSTRUCTION BARRIER 14
903.9901 ACCESS CONTROL GATE 14
901.9906 PVC POST SLEEVE 14
901.9904 WOOD GUARD RAIL 14
901.9903 WOOD RAIL 14
901.9902 FENCE POST 14
901.9901 WOOD RAIL FENCE 13
901.9900 ** ITEM DELETED ** 13
901.0193 GUARDRAIL STEEL BEAM SINGLE FACE STANDARD 34.2.0 13
901.0151 TERMINAL END SECTION SINGLE FACE STANDARD 34.3.2 13
828.0303 ELASTOMERIC BEARINGS LAMINATED 13
825.8045 PAINTING STRUCTURAL STEEL 12
824.0620 WELDED STUD SHEAR CONNECTORS 3/4 INCH DIAMETER 12

824.0121 AASHTO M270 GRADE 36 STEEL FURNISH FABRICATE AND ERECT 
ROLLED SIMPLE SPANS

12
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936.9901 MOBILIZATION 29
942.9901 DETECTABLE WARNING SYSTEM CAST-IN-PLACE 29
905.0122 BITUMINOUS SIDEWALK TYPE I-2 STANDARD 43.2.0 28
901.9907 POST AND BEAM FENCE 28
901.9905 MODIFICATIONS TO BRIDGE GUARD RAIL 28
709.9901 CONCRETE HEADWALLS FOR MULTIPLE PIPE CULVERTS 28
707.2000 ADJUST FRAME AND GRATE TO GRADE 27
401.9904 BITUMINOUS CONCRETE SURFACE CLASS 12.5 (2") 27
401.9903 BITUMINOUS CONCRETE CLASS 4.75 (1 1/2") 27
401.9902 BITUMINOUS CONCRETE BASE CLASS 19 (2 1/2") 27

T20.9901 EPOXY RESIN PAVEMENT MARKINGS WORDS "STOP AHEAD" ON BIKE 
PATH

26
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 26
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 25
T20.2004 4 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 25
T15.9901 REMOVE AND STACK EXISTING SIGN AND POST 25
T15.1000 STREET SIGN ASSEMBLY STD.  24.6.1 25
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 23
L15.9901 STEEL PIPE BOLLARD 23
L06.9906 CLETHRA ALNIFOLIA, SWEET PEPPERBUSH, 3-3.5' HT., CONTAINER 23
L06.9905 ASTER NOVAE-ANGLIAE, NEW ENGLAND ASTER, #1 CONTAINER 23
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STA. 103+50 RT 12.00 0028 01

STA. 102+50 RT 12.00 0028 01

STA. 105+50 RT 12.00 0028 01

STA. 104+50 RT 12.00 0028 01

023 207.0210 STONE CHECK DAMS CF

STA. 102+50 RT 22.00 0028 01

OFFROAD BIKE PATH

OFFROAD BIKE PATH

024 208.0100 DEWATERING BASIN STANDARD 9.7.0 SF

STA. 115+00 RT 140.00 0028 01

STA. 114+36 RT 140.00 0028 01

STA. 107+50 RT 12.00 0028 01

STA. 106+50 RT 12.00 0028 01

Item 207.0210 Total: 72.00

Item 206.0230 Total: **DELETED**

MANCINI DRIVE

022 206.9901 COMPOST FILTER SOCK LF

STA. 114+78 TO 115+05 47.00 0028 01

021 206.0230 Cont. STA. 114+31 TO 114+58 RT 48.00 0028 01

STA. 116+00 TO 123+83 RT 820.00 0028 01

STA. 114+82 TO 123+83 LT 940.00 0028 01

STA. 20+00 TO 20+46 LT 75.00 0028 01

STA. 114+78 TO 123+83 RT 980.00 0028 01

STA. 106+62 TO 114+67 RT 980.00 0028 01

Item 206.9901 Total: 4,610.00

STA. 114+82 TO 123+83 LT 950.00 0028 01

OFFROAD BIKE PATH

STA. 20+32 TO 21+09 RT 30.00 0028 01

STA. 100+20 TO 114+67 LT 1,700.00 0028 01

STA. 100+19 TO 101+97 RT 180.00 0028 01

Distribution of Quantities
Page 5 of 29
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025 209.9901 SILT SACK EACH

024 208.0100 Cont. Item 208.0100 Total: 280.00

STA. 20+89 RT 1.00 0028 01

STA. 20+89 LT 1.00 0028 01

GLENBRIDGE AVENUE

Page 5a of 29
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Project Name - Northwest Bike Trail / Woonasquatucket River Bikeway C-4
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Item 901.9906 Total: 230.00

OFFROAD BIKE PATH

068 903.9901 ACCESS CONTROL GATE EACH

067 901.9906 PVC POST SLEEVE EACH

STA. 100+00 TO 124+00 230.00 0028 01

OFFROAD BIKE PATH

OFFROAD BIKE PATH

BARRIER

STA. 106+63 TO 114+45 RT 898.00 0028 01

STA. 100+36 TO 106+14 575.00 0028 01

Item 903.9901 Total: 1.00

STA. 100+40 1.00 0028 01

069 904.9901 ORANGE TEMPORARY CONSTRUCTION LF

Item 901.9902 Total: 2.00

EXISTING BIKE PATH

065 901.9903 WOOD RAIL LF

EXISTING BIKE PATH

064 901.9902 FENCE POST EACH

REPAIR

SEE SHEET 16 OF 55 FENCE 2.00 0028 01

SEE SHEET 16 OF 55 FENCE 120.00 0028 01

SEE SHEET 16 OF 55 FENCE 30.00 0028 01

KING PHILIP ROAD

Item 901.9904 Total: 30.00

REPAIR

Item 901.9903 Total: 120.00

REPAIR

066 901.9904 WOOD GUARD RAIL LF

Distribution of Quantities
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069 904.9901 Cont. STA. 115+08 TO 123+77 RT 767.00 0028 01

Item 904.9901 Total: 2,240.00

Page 14a of 29
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073 906.9901 GRANITE CURB, QUARRY SPLIT LF

GLENBRIDGE AVENUE

STRAIGHT, 7" WIDE

OFFROAD BIKE PATH

072 906.0602 BITUMINOUS BERM STANDARD 7.5.1 LF

Item 906.0602 Total: **DELETED**

STA. 23+30 TO 23+62 LT 34.00 0028 01

Item 906.9901 Total: 50.00

STA. 20+50 LT 13.00 0028 01

074 906.9902 GRANITE CURB, QUARRY SPLIT LF

MANCINI DRIVE

STA. 20+98 TO 21+06 RT 9.00 0028 01

STA. 20+13 TO 20+31 RT 19.00 0028 01

STA. 20+13 TO 20+21 LT 9.00 0028 01

STA. 23+41 RT 1.00 0028 01

STA. 22+80 RT 6.00 0028 01

STA. 20+23 TO 20+55 LT 10.00 0028 01

MANCINI DRIVE

MONOLITHIC STANDARD 43.1.0

070 905.0110 PORTLAND CEMENT SIDEWALK CY

STA. 22+70 TO 23+60 LT 5.00 0028 01

GLENBRIDGE AVENUE

STA. 20+42 TO 21+08 RT 5.00 0028 01

STA. 100+21 TO 100+58 9.00 0028 01

OFFROAD BIKE PATH

Item 905.0130 Total: 9.00

Item 905.0110 Total: 26.00

4'' MONOLITHIC

071 905.0130 PORTLAND CEMENT CONCRETE MEDIAN CY

Distribution of Quantities
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076 906.9904 GRANITE WHEELCHAIR RAMP CURB, 7" EACH

GLENBRIDGE AVENUE

WIDE

STA. 23+41 RT 2.00 0028 01

STA. 23+34 LT 1.00 0028 01

Item 906.9903 Total: 10.00

STA. 23+58 LT 1.00 0028 01

Item 906.9904 Total: 4.00

STA. 20+40 RT 1.00 0028 01

077 907.0100 WATER FOR DUST CONTROL MGAL

STA. 23+41 RT 1.00 0028 01

STA. 22+77 RT 1.00 0028 01

STA. 20+40 LT 1.00 0028 01

MANCINI DRIVE

STA. 20+31 TO 20+35 RT 5.00 0028 01

STA. 20+21 TO 20+35 LT 15.00 0028 01

Item 906.9902 Total: 52.00

STA. 20+50 LT 18.00 0028 01

GLENBRIDGE AVENUE

074 906.9902 Cont. CIRCULAR, 7" WIDE

MANCINI DRIVE

STA. 20+86 TO 20+98 RT 14.00 0028 01

STA. 20+42 RT 7.00 0028 01

STA. 20+41 LT 2.00 0028 01

STA. 22+88 RT 2.00 0028 01

STA. 20+42 RT 2.00 0028 01

SPLIT SPECIAL TRANSITION 7" WIDE

075 906.9903 6' GRANITE TRANSITION CURB, QUARRY EACH

STA. 20+41 LT 7.00 0028 01

GLENBRIDGE AVENUE

Distribution of Quantities
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Item 907.0100 Total: 100.00

STA. 100+00 TO 124+00 100.00 0028 01

077 907.0100 Cont. OFFROAD BIKE PATH

OFFROAD BIKE PATH

078 910.9901 MODULAR WALL SF

Page 16a of 29
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MICRO MILLING

094 935.0400 REMOVING BITUMINOUS PAVEMENT BY SY

STA. 680 TO 9+09 376.00 0028 01

KING PHILLIP ROAD

STA. 23+48 RT 5.00 0028 01

STA. 23+33 RT 5.00 0028 01

Item 932.0230 Total: 10.00

Item 935.0400 Total: 4,060.00

KING PHILLIP ROAD TO MARINO PARK

095 936.0110 MOBILIZATION LS

STA. 9+09 TO 20+49 3,364.00 0028 01

MANCINI DRIVE

STA. 123+84 TO 126+00 320.00 0028 01

MARINO PARK

092 932.0220 FULL DEPTH SAWCUT OF BITUMINOUS LF

GLENBRIDGE AVENUE

SIDEWALK/DRIVEWAY

STA. 106+64 TO 107+55 RT 97.00 0028 01

091 932.0200 Cont. OFFROAD BIKE PATH

Item 932.0200 Total: 770.00

STA. 111+75 TO 112+25 RT 55.00 0028 01

STA. 21+06 RT 5.00 0028 01

093 932.0230 FULL DEPTH SAWCUT OF PORTLAND LF

GLENBRIDGE AVENUE

CEMENT CONCRETE SIDEWALK/DRIVEWAY

STA. 22+70 RT 5.00 0028 01

STA. 22+67 LT 5.00 0028 01

Item 932.0220 Total: 20.00

STA. 23+90 LT 5.00 0028 01
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OFFROAD BIKE PATH

S099 L01.0102 LOAM BORROW 4 INCHES DEEP SY

STA. 108+00 TO 113+90 LT 428.00 0028 01

STA. 101+42 TO 114+48 RT 2,077.00 0028 01

STA. 6+80 TO 126+00 1,000.00 0028 01

KING PHILLIP ROAD TO MARINO PARK

Item 943.0200 Total: 1,000.00

OFFROAD BIKE PATH

S100 L02.0102 RESIDENTIAL SEEDING (TYPE 2) SY

STA. 108+00 TO 113+90 LT 428.00 0028 01

STA. 101+42 TO 114+48 RT 2,077.00 0028 01

STA. 115+50 TO 123+84 LT 445.00 0028 01

STA. 115+07 TO 123+85 RT 560.00 0028 01

Item L01.0102 Total: 3,510.00

KING PHILLIP ROAD TO MARINO PARK

PROTECTION

Item 937.0200 Total: 1.00

STA. 6+80 TO 126+00 1.00 0028 01

Item 936.0110 Total: **DELETED**

095 936.0110 Cont. STA. 6+80 TO 126+00 1.00 0028 01

096 937.0200 MAINTENANCE AND MOVEMENT TRAFFIC LS

Item 942.0100 Total: **DELETED**

STA. 20+41 RT 7.00 0028 01

098 943.0200 TRAINEE MAN-HOURS MHRS

STANDARD 48.1.0

097 942.0100 DETECTABLE WARNING SYSTEMS SF

STA. 20+41 LT 7.00 0028 01

MANCINI DRIVE
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119 401.9904 BITUMINOUS CONCRETE SURFACE CLASS TON

MANCINI DRIVE

12.5 (2")

STA. 100+83 TO 114+52 187.00 0028 01

STA. 100+15 TO 100+83 14.00 0028 01

Item 401.9903 Total: 325.00

STA. 114+94 TO 123+84 124.00 0028 01

STA. 20+89, 13' LT 1.00 0028 01

GLENBRIDGE AVE

GRIMWOOD STREET

STA. 20+89, 14' RT 1.00 0028 01

Item 401.9904 Total: 500.00

STA. 7+00 TO 20+50 500.00 0028 01

120 707.2000 ADJUST FRAME AND GRATE TO GRADE EACH

Item T20.9901 Total: 3.00

(2 1/2")

117 401.9902 BITUMINOUS CONCRETE BASE CLASS 19 TON

OFFROAD BIKE PATH

116 T20.9901 Cont. STA. 125+50 LT 1.00 0028 01

STA. 101+25 LT 1.00 0028 01

STA 122+70 RT 1.00 0028 01

OFFROAD BIKE PATH

118 401.9903 BITUMINOUS CONCRETE CLASS 4.75 (1 TON

OFFROAD BIKE PATH

1/2")

STA. 100+83 TO 114+52 291.00 0028 01

STA. 100+15 TO 100+83 20.00 0028 01

Item 401.9902 Total: 500.00

STA. 114+94 TO 123+84 189.00 0028 01
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MANCINI DRIVE

STA. 20+41 LT 8.00 0028 01

STA. 22+75, RT. 8.00 0028 01

KING PHILLIP ROAD TO MARINO PARK

126 936.9901 MOBILIZATION LS

STA. 20+41 RT 8.00 0028 01

Item 942.9901 Total: 32.00

GLENBRIDGE AVE

Item 936.9901 Total: 1.00

STA. 6+80 TO 126+00 1.00 0028 01

STA. 23+80, RT. 8.00 0028 01

125 942.9901 DETECTABLE WARNING SYSTEM SF

CAST-IN-PLACE

124 905.0122 Cont. Item 905.0122 Total: 12.00

Distribution of Quantities
Page 29 of 29

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Northwest Bike Trail / Woonasquatucket River Bikeway C-4
Estimate Name - Addendum No. 5
R.I. Contract No. - 2012-CH-010

FAP Nos:  HPP-4868(002)




