

September 17, 2012

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION
RHODE ISLAND CONTRACT NO.2012-CB-083
FEDERAL-AID PROJECT NO. FAP Nos: BRF-0876(001)

DBP C4 Anthony Road Bridge No 876

Anthony Road Bridge No. 876 over Hemlock Brook

CITY/TOWN OF Foster

COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Distribution of Quantities

1. Index Page 1

Remove Index Page 1 in its entirety and replace it with revised Page 1 (R-1) attached to this Addendum No. 1. The Table of Contents has been revised.

2. Page 4

Remove Page 4 in its entirety and replace it with revised Page 4 (R-1) attached to this Addendum No. 1. Item Code 922.0100 "TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 and 27.1.1" has been added.



RI Department of Transportation
Chief Engineer

Table of Contents - Distribution of Quantities

Project Name - DBP C4 Anthony Road Bridge No 876
 Estimate Name - Addendum 1 to Bridge Demolition - Anthony Road Bridge No. 876
 R.I. Contract No. - 2012-CB-083
 FAP Nos: BRF-0876(001)

ItemCode	Description	Page
201.0407	REMOVE AND DISPOSE PAVEMENT AND RIGID BASE	1
202.0300	UNCLASSIFIED EXCAVATION	1
204.0100	TRIMMING AND FINE GRADING	1
206.0201	BALED HAY EROSION CHECK STANDARD 9.1.0	1
206.0208	REMOVAL OF BALED HAY EROSION CHECKS	1
212.2000	CLEANING AND MAINTENANCE OF EROSION CONTROLS	1
803.9901	REMOVE AND DISPOSE EXISTING BRIDGE STRUCTURE	2
807.9901	POINT, GROUT, AND PROVIDE SUPPLEMENTARY STONES FOR STONE WALL	2
902.0100	STEEL BACKED TIMBER GUARDRAIL STANDARD 34.4.0	2
903.9901	TEMPORARY CHAIN LINK FENCE, 6 FT. HIGH	2
911.9901	RESET WALL STONES DISLODGED BY CONCRETE REMOVAL	2
923.0120	PLASTIC PIPE BARRICADE STANDARD 26.3.0	3
926.0130	PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL STANDARD 40.5.0	3
932.0210	FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE	3
936.0110	MOBILIZATION	3
L01.0104	PLANTABLE SOIL 4 INCHES DEEP	3
L02.0101	GENERAL HIGHWAY SEEDING (TYPE 1)	4
L09.9901	SELECTIVE CLEARING	4
L11.0102	TREE PLANT PROTECTION DEVICE STANDARD 51.1.0	4
T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	4
922.0100	TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1	4

Distribution of Quantities

Project Name - DBP C4 Anthony Road Bridge No 876
 Estimate Name - Addendum 1 to Bridge Demolition - Anthony Road Bridge No. 876
 R.I. Contract No. - 2012-CB-083
 FAP Nos: BRF-0876(001)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
016	L01.0104 Cont.	Item L01.0104 Total:		180.00		
017	L02.0101	GENERAL HIGHWAY SEEDING (TYPE 1)	SY			
		BRIDGE NO. 876				
		NORTH APPROACH		110.00	0014	01
		SOUTH APPROACH		70.00	0014	01
		Item L02.0101 Total:		180.00		
018	L09.9901	SELECTIVE CLEARING	SY			
		BRIDGE NO. 876				
		NORTH APPROACH		60.00	0014	01
		SOUTH APPROACH		35.00	0014	01
		Item L09.9901 Total:		95.00		
019	L11.0102	TREE PLANT PROTECTION DEVICE	EACH			
		STANDARD 51.1.0				
		BRIDGE NO. 876				
		SOUTH APPROACH		1.00	0014	01
		Item L11.0102 Total:		1.00		
020	T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	SF			
		BRIDGE NO. 876				
		NORTH APPROACH		18.00	0014	01
		SOUTH APPROACH		18.00	0014	01
		Item T15.0100 Total:		36.00		
021	922.0100	TEMPORARY CONSTRUCTION SIGNS	SF			
		STANDARD 29.1.0 AND 27.1.1				
		BRIDGE NO. 876				
		NORTH APPROACH		19.00	0014	01
		SOUTH APPROACH		19.00	0014	01
		Item 922.0100 Total:		38.00		