




































































STATION ALONG 
BASELINE TEMP. 

AC-AD
OFFSET TOP OF WALL

BOTTOM OF 
MOMENT SLAB

905+90.40 15.750 45.069 35.370

906+03.51 15.750 45.135 35.060

906+28.51 15.750 45.260 34.760

906+53.51 15.750 45.388 34.888

906+78.51 15.750 45.545 35.045

907+03.51 15.750 45.752 35.252

907+28.51 15.750 46.004 35.504

907+53.68 15.750 46.277 35.777

907+78.90 15.750 46.639 36.139

908+04.11 15.750 47.051 36.551

908+29.32 15.750 47.514 37.014

908+54.53 15.750 48.028 37.528

908+79.74 15.750 48.593 38.093

909+04.95 15.750 49.209 38.709

909+30.16 15.750 49.876 39.376

909+67.99 17.558 50.912 40.412

TEMPORARY BARRIER WALL A1 ELEVATIONS (FEET)

STATION ALONG 
BASELINE TEMP. 

AC-AD
OFFSET TOP OF WALL

905+90.40 15.750 25.769

906+03.26 15.750 26.791

906+28.26 15.750 28.779

906+53.26 15.750 30.767

906+78.26 15.750 32.750

907+03.26 15.750 34.647

907+28.26 15.750 36.199

907+53.45 15.750 37.708

907+78.68 15.750 39.129

908+03.91 15.750 40.507

908+29.14 15.750 41.798

908+54.38 15.750 43.068

908+79.61 15.750 44.418

909+04.84 15.750 45.331

909+30.08 15.750 45.998

909+52.76 15.750 46.644

FINAL MSE WALL A1 ELEVATIONS (FEET)



















POINT STATION CONST JT. T.O.W POINT STATION CONST JT. T.O.W
A1 1206+01.00 43.07 45.99 A2 506+09.38 42.80 45.72
B1 1206+18.00 43.03 45.95 B2 506+26.39 42.88 45.80
C1 1206+38.00 43.02 45.94 C2 506+46.39 42.98 45.90
D1 1206+46.00 43.03 45.95 D2 506+54.39 43.02 45.94
E1 1206+66.00 43.08 46.00 E2 506+74.39 43.12 46.04
F1 1206+77.00 43.13 46.05 F2 506+86.23 43.18 46.10

TABLE OF ELEVATIONS (FEET)

























W.P. STATION 
ALONG BASELINE 

RAMP CA-DA
OFFSET (LT.) TOP OF WALL EL.

602+57.48 27.75 32.26

602+76.23 27.75 31.62

603+01.23 27.75 30.69

603+26.23 27.75 29.72

603+51.23 27.75 28.97

603+66.23 27.75 28.55

603+95.32 27.75 28.17

604+15.11 27.75 27.99

604+26.29 27.75 27.93

604+52.06 27.75 28.33

604+77.83 27.75 28.76

605+03.71 28.01 29.46

605+29.51 29.11 30.24

605+55.30 31.06 31.17

605+80.57 33.94 32.55

WALL E ELEVATIONS (FEET)
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allowed to discharge water used in construction activities to the Woonsaquatucket River whether 
directly or indirectly through a closed drainage system. 
 

P. Use of Explosives 

The Contractor is NOT allowed to use explosives on this project. 
 

Q. Unit Bid Item and Lump sum Bid Item Payments 

For requirements and work described in the Contract Documents but not expressly identified to be 
measured separately for payment, the costs thereof shall be included in the contract bid prices of the 
items of work to which they pertain as listed in the Proposal.  

 
R. Suggested Phasing and Sequencing of Construction 

The suggested phase construction plans are intended to be used by the Contractor to devise its own 
construction phasing and sequencing plan. The inclusion of phased construction plans does not 
relieve the contractor of its responsibility and liability to plan, phase, sequence, schedule and 
execute its work for the timely completion of the project.  
 
 
 

S. Reporting of Requirements under § 1512 of Tiger 

a. Contractor agrees to provide the State with data sufficient to fulfill the State’s Tiger 
reporting requirements within the timeframes established by the State or federal law, 
regulation or policy, including but not limited to section 1512 reporting requirements. 

 
b. To the extent that the Contractor is a Sub-Recipient with a Subaward having a total value of 

greater than $25,000, it agrees to report directly to the federal government the information 
described in section 1512(c) of Tiger using the reporting instructions and data elements 
available online at FederalReporting.gov, and ensure that any information that is prefilled 
is correct or updated as needed. Information from these reports will be made available to 
the public. 

 
c. To the extent that the Contractor is a Sub-Recipient with a Subaward having a total value of 

greater than $25,000, it accepts delegation of reporting responsibility of FFATA data 
elements required under section 1512 of Tiger from payments for the State. Sub-Recipient 
shall utilize the federal government’s online reporting solution at 
www.FederalReporting.gov. Reports are due no later than ten calendar days after each 
calendar quarter in which the recipient receives the assistance award funded in whole or in 
part by Tiger. 

 
d. To the extent that the Contractor is a Sub-Recipient with Subaward having an initial total 

value of less than $25,000, but is subsequently modified to exceed $25,000, Contractor 
agrees that subsections (b) and (c) above apply after modification. 

 
 
 
 

http://www.federalreporting.gov/
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T. Remediation General Permit (RGP) for Dewatering Activities 
 

A conceptual RGP and system design has been prepared and approved by the RIDEM based on 
assumptions concerning dewatering flow rates. (See Appendix “O”) 
 
 
The Contractor shall prepare and submit a final RGP Application and dewatering treatment system 
design to the Engineer.  The Engineer shall forward the Contractor’s dewatering treatment system 
design submittal to the RIDOT Natural Resources Unit (NRU) for review and subsequent 
submission to the Rhode Island Department of Environmental Management (RIDEM) and/or other 
regulatory agencies.  Please note that RIDEM review and approval are not subject to the submittal 
review time limits specified in this contract, as RIDEM is not a party to the contract, therefore it is 
recommended that the Contractor submit the final RGP application and dewatering treatment 
system design as soon as possible after award.   
 
The Contractor shall conduct discharge compliance sampling and analysis in accordance with 
requirements established by RIDEM in the final permit.  The frequency of sampling and analysis is 
to be set by RIDEM in the RGP permit conditions.  The Contractor may not submit delay claims 
relating to regulatory agency review of any required submittals. 
 

U. DELETED 
 
 
 
 

V. Full Depth Pavement Construction 
 
Full depth pavement reconstruction at the north approach shall be performed during the I-95 Exit 
22 ramp closures for the Bridge No. 579, Ramp AD widening deck pour and the Bridge No. 579, 
Ramp AC-AD, Span 1 and 2 widening deck pour. 
 
 

7. SEQUENCE OF CONSTRUCTION AND SCHEDULE 

General Stipulations: The Contractor shall adhere to the following requirements: 
 

a) The Contractor shall coordinate, cooperate and schedule his work and all segments 
thereof with the Engineer, other contractors, utility owners, and applicable local 
authorities, so as to minimize impacts to the construction schedule. 
 

b) The Contractor shall notify the Department in writing at least fourteen (14) days in 
advance of the road closure so that adequate public notice can be given.  Upon the 
Engineer’s approval, the Contractor shall coordinate the required traffic control. 

 
c) The Contractor is advised that the signs and other traffic control devices shown on the 

Traffic Control Plans and Details are minimum requirements.  The Contractor shall be 
responsible to supplement these as required to ensure the public’s safety. All traffic 
control set-ups shall conform to the latest edition of the Manual on Uniform Traffic 
Control Devices, with latest revisions. 



 
 
Item 

 
SPECIAL PROVISION INDEX 

Description 

R-1 
Page 
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 Overhead Sign Structure and Drilled Shaft Foundation 81-90 Foot Span – Steel 
Bridge Mounted Overhead Sign Structure 20-25 Foot Cantilever 
Overhead Sign Structure and Spread Footing Foundation 20-25 Foot Cantilever 
Overhead Sign Structure and Spread Footing Foundation 41-45 Foot Cantilever 

 

T19.9901 and  
T19.9902 

Ground Mounted Milepost  Marker (12”x36”)  
 Ground Mounted Milepost  Marker (12”x36”) 

JS-540 

T20.9901 thru 
T20.9904 

Epoxy Resin Pavement Marking “EXIT” 
Epoxy Resin Pavement Marking “SLOW” 
Epoxy Resin Pavement Marking “##” 
Epoxy Resin Pavement Marking Route 95 Shield Symbol 

JS-541 

401.9905 Modified Class 9.5 JS-542 
936 Mobilization JS-545 
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CODE 401.9905 
MODIFIED CLASS 9.5 

 
 
DESCRIPTION:  Modified Class 9.5 shall conform to the requirements of the RI Standard 
Specifications for Road and Bridge Construction with the following exceptions and 
modifications. 
 
MATERIALS: 
 
1. Aggregate 
 
The aggregate shall conform to the 3 to <10 million ESAL requirements of Table 5 in AASHTO 
M 323.  No more than 10% of the aggregate shall be natural sand.  All aggregate properties of 
Section M.03 shall apply.   
  
2. Performance Graded Binder 
 
The binder shall meet the requirements of PG 64-28, Grade V as specified in AASHTO M 320 
and MP 19.  The contractor may use an approved warm mix additive (WMA) at a dosage rate 
recommended by the manufacturer.  Only chemical or organic WMAs may be used.  
Mechanical water injection will not be allowed.  If a WMA is used it shall be provided at no cost 
to the State.  
 
3. Mix Design 
 
HMA mixes shall conform to AASHTO M 323, "Standard Specification for Superpave 
Volumetric Mix Design".  The design procedure shall follow AASHTO R 35 "Standard Practice 
for Superpave Volumetric Design for Hot-Mix Asphalt (HMA)".  The design specifications 
found in AASHTO M 323 shall supersede those found in the Standard Specifications for Road 
and Bridge Construction.  A mix design using PG64-28 Grade S shall be used to determine the 
design binder content.   The following specific requirements and exceptions to AASHTO M 323 
shall apply. 
 
 a. Ninitial shall be 6, Ndesign shall be 50 and Nmax shall be 75 gyrations. 
 
 b. A moisture susceptibility test will not be required. 
 
 c. The mix shall be designed at 4% voids. 
 
 d. The VMA shall be greater than or equal to 16.5%. 
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 e. The VFA shall be 70 to 80 percent. 
 
 f. The mix shall be coarse graded as defined in Section 6.1.3 of AASHTO M 323. 
 
 g. The dust to binder ratio (P0.075/Pbe) shall be 0.5 – 1.0.  The design effective binder  
  content shall be used to calculate this ratio. 
 
 h. No RAP will be allowed in the mix. 
 
 i. In addition to the sieves listed in Table 3 of AASHTO M 323, the 0.600 mm,  
  0.300 mm and 0.150 mm sieves will be required.  The 50.0 mm and 37.5 mm  
  sieves will not be required. 
 
The following procedures shall be adhered to for the mix design: 
 

• Three trial blends shall be submitted and accepted before beginning the mix design 
procedure. 

 
• All trial mixture data and calculations determined for Section 9 of AASHTO R 35 shall 

be submitted to the Engineer.  The Engineer will determine which trial mixture shall be 
used for the mix design procedure. 

 
• After the mix design is completed it shall be submitted to the Engineer for acceptance. 

 
• The correction factors for the ignition furnace in the plant lab shall be provided. 

 
The gyratory cores and Rice (AASHTO T 209) samples at the design binder content shall be 
submitted to the Engineer. 

 
A successful plant trial batch shall be performed before production of the HMA begins. 

 
CONSTRUCTION METHODS: 
 
1. Plant Laboratory 
 
In addition to the requirements of Section 930, the contractor provided lab shall be equipped 
with the following: 
 

Gyratory compactor conforming to AASHTO T 312 and two molds. 
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All equipment required to determine the theoretical maximum specific gravity in 
accordance with AASHTO T 209 Test Method A and Section 13.1.  A metal pycnometer 
and electronic digital vacuum gauge shall also be provided. 

 
All sieves required for the mix design process. 

 
 Facilities and equipment to perform a wet-wash in accordance with AASHTO T-30 and a 
 faucet spray hose shall be provided. 
 
2. Mix Production 
 

Samples will be taken at the plant every 600 tons.  The following mix production 
 tolerances shall apply: 
 
 a. The air voids (Va) shall be 3.0 – 5.0 percent. 
 
 b. The voids in mineral aggregate (VMA) shall be 16.5% minimum. 
 
 The following tolerances for gradation shall apply: 
 
 12.5mm 100% 
 9.5mm  90% - 100% 
 4.75mm 90% max 
 2.36mm Established by the mix design ±5% 
 0.075mm Greater than or equal to 2.0% 
 
In-place density shall be 92% of the theoretical maximum density obtained at the plant. 
  
METHOD OF MEASUREMENT:  Subsection 401.04 of the RI Standard Specifications for Road 
and Bridge Construction will be used as the method of measurement. 
 
BASIS OF PAYMENT:  Subsection 401.05 of the RI Standard Specifications for Road and Bridge 
Construction will be used as the basis of payment. 
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SECTION 936 
MOBILIZATION 

 
DESCRIPTION. This work consists of those efforts necessary for the movement of the 
Contractor's personnel and equipment to the project site and for the establishment of all the 
Contractor's field offices, buildings and other facilities required for the performance of the 
Contract. 
 
MATERIALS. Not applicable. 
 
CONSTRUCTION METHODS. Not applicable. 
 
METHOD OF MEASUREMENT. This work will be measured for payments as follows: 
 
a. First Payment. The first payment of 50 percent of the lump sum bid price for 
Mobilization or 5 percent of the total contract amount without mobilization, whichever is the 
lesser, will be made on the first progress payment. 
 
b. Second Payment. The second payment of 35 percent of the lump sum price for 
Mobilization or 3.5 percent of the total contract amount without mobilization, whichever is the 
lesser, will be made when the progress payment estimate of the amount earned, not including 
that amount earned for mobilization, is 5 percent of the total contract amount without 
mobilization. 
 
c. Third Payment. The third payment of 15 percent of the lump sum price for 
Mobilization or 1.5 percent of the total contract amount without mobilization, whichever is the 
lesser, will be made when the progress payment estimate of the amount earned, not including 
that amount earned for mobilization, is 10 percent of the total contract amount without 
mobilization. 
 
d. Final Payment. Upon completion of all the work on the project, including demobilization, 
payment of any amount bid for Mobilization in excess of the total amount previously paid, will 
be paid. 
 
BASIS OF PAYMENT. "Mobilization and Demobilization" will be paid for at the contract lump 
sum price as listed in the Proposal. The price so-stated constitutes full and complete 
compensation for all labor, materials and equipment and other incidentals required to establish 
the Contractor's facilities at the site and, at the conclusion of the contract, for the complete 
removal thereof. 
 

No lump sum breakdown will be required for this item of work. 
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206.0208 REMOVAL OF BALED HAY EROSION CHECKS 25
206.0201 BALED HAY EROSION CHECK STANDARD 9.1.0 23
204.0100 TRIMMING AND FINE GRADING 23
203.9901 ** ITEM DELETED ** 23
203.0700 PERVIOUS FILL 22
203.0650 CRUSHED STONE FILL UNDER STRUCTURES 22
203.0600 FILL GRAVEL BORROW UNDER STRUCTURES 21
203.0310 STRUCUTRAL EXCAVATION MASONRY 20
203.0210 STRUCTURAL EXCAVATION ROCK 20
203.0100 STRUCTURAL EXCAVATION EARTH 19
202.9907 LOAD, HAUL AND DISPOSAL OF OTHER WASTE 19
202.9906 LOAD, HAUL AND DISPOSAL OF CONTAMINATED SOIL, TYPE 3 19
202.9905 DISPOSAL OF CONTAMINATED SOIL, TYPE 2 18
202.9904 LOAD AND HAUL CONTAMINATED SOIL, TYPE 2 18
202.9903 DISPOSAL OF CONTAMINATED SOIL, TYPE 1 17
202.9902 LOAD AND HAUL CONTAMINATED SOIL, TYPE 1 17

202.9901 HANDLING, HAULING, STOCKPILING, AND MANAGEMENT OF 
CONTAMINATED SOILS

17
202.0700 COMMON BORROW 16
202.0200 ROCK EXCAVATION COMMON 16
202.0100 EARTH EXCAVATION 16
201.9912 REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE - CANTILEVER 15
201.9911 REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE - SPAN 15

201.9910 REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE - BRIDGE 
MOUNTED

14
201.9909 REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE FOUNDATION 14
201.9908 REMOVE AND SALVAGE WIDE CONDITION IMPACT ATTENUATOR 14
201.9907 REMOVE AND SALVAGE NARROW CONDITION IMPACT ATTENUATOR 14
201.9906 REMOVE AND SALVAGE TRAFFIC SIGNAL SYSTEM 13
201.9905 REMOVE AND DISPOSE EXISTING IMPACT ATTENUATORS 13
201.9904 REMOVE & DISPOSE HI MAST POLES/LUMINAIRES/FOUNDATIONS 13
201.9903 REMOVE & DISPOSE CIRCUIT CONDUCTORS 13
201.9902 REMOVE & DISPOSE LUMINAIRE & STOCKPILE ALUMINUM STANDARDS 13
201.9901 REMOVE & STOCKPILE TYPE "A" HANDHOLE FRAMES & COVERS 13
201.0622 REMOVE AND DISPOSE OVERHEAD SIGN PANEL 12
201.0616 REMOVE AND DISPOSE LIGHT STANDARD FOUNDATIONS 11

201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 
SERVICE, AND STREET SIGNS

11
201.0605 REMOVE AND DISPOSE GROUND MOUNTED SIGN BASES 11
201.0604 REMOVE AND DISPOSE GROUND MOUNTED SIGN POSTS 11
201.0601 REMOVE AND DISPOSE GROUND MOUNTED SIGNS 10
201.0458 REMOVE AND DISPOSE PIPE PLUGS ALL SIZES 10
201.0450 REMOVE AND STOCKPILE ON SITE GRANITE CURB 10
201.0430 REMOVE AND DISPOSE CONCRETE MEDIAN BARRIER 9
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 8
201.0423 REMOVE AND DISPOSE HANDHOLE 8
201.0419 REMOVE AND DISPOSE FENCE 7
201.0415 REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES 7
201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES 4
201.0412 REMOVE AND DISPOSE MANHOLE 4
201.0410 REMOVE AND DISPOSE CATCH BASINS 3
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 2
201.0407 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 2
201.0403 REMOVE AND DISPOSE SIDEWALKS 1
201.0402 REMOVE AND DISPOSE CONCRETE CURB 1
201.0321 CLEARING AND GRUBBING 1
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711.0110 3'' PAVED WATERWAY CLASS I-1 STANDARD 8.4.0 56
709.0200 CONCRETE HEADWALLS FOR PIPE CULVERTS STANDARD 2.1.0 55
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 55
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 54
708.9040 CLEANING AND FLUSHING PIPE ALL SIZES 53
707.1200 ADJUST CATCH BASIN TO MANHOLE 53
707.1100 ADJUST CATCH BASINS 52
707.0955 ADJUST ELECTRICAL MANHOLE TO GRADE 52
707.0900 ADJUST MANHOLES TO GRADE 51
706.9000 PLUG AND CAP PIPE ALL SIZES 51

702.0820 TOP COVER 4'-0"  SQUARE CATCH BASINS AND MANHOLES STANDARD 
4.7.0

50

702.0750 MANHOLES, CATCH BASINS & INLETS DEPTHS  GREATER THAN 12' 
STANDARD 3.7.0

50
702.0717 DOUBLE GRATE CATCH BASIN STANDARD 3.3.5 49
702.0712 PRECAST CONCRETE DROP INLET STANDARD 4.5.0 49
702.0706 CATCH BASIN TYPE 'R' ROUND STANDARD 3.4.3 49
702.0640 PRECAST MANHOLE 6' DIAMETER STANDARD 4.2.2 49
702.0630 PRECAST MANHOLE 4' DIAMETER STANDARD 4.2.0 48
702.0620 PRECAST CATCH BASIN 4' SQUARE STANDARD 4.3.0 47
702.0605 PRECAST CATCH BASIN 4' DIAMETER STANDARD 4.4.0 46
702.0522 FRAME AND COVER STANDARD 6.2.1 45
702.0516 FRAME AND GRATE, HIGH CAPACITY, STANDARD 6.3.4 45
702.0514 FRAME AND GRATE STANDARD 6.4.0 44
702.0513 FRAME AND GRATE STANDARD 6.3.1 43
702.0512 FRAME AND GRATE STANDARD 6.3.0 43
702.0510 HEAVY-DUTY SQUARE FRAME AND ROUND COVER STANDARD 6.1.1 42
702.0208 5' MANHOLE BRICK STANDARD 3.2.1 42
702.0204 4' MANHOLE BLOCK STANDARD 3.2.0 42
701.8003 PIPE BEDDING CLASS C 41

701.7712 12 INCH REINFORCED CONCRETE PIPE END SECTION STANDARD 
2.3.0

41
701.0612 REINFORCED CONCRETE PIPE M 170 CLASS V 12 INCH 40
701.0448 REINFORCED CONCRETE PIPE M 170 CLASS III 48 INCH 40
701.0430 REINFORCED CONCRETE PIPE M 170 CLASS III 30 INCH 40
701.0424 REINFORCED CONCRETE PIPE M 170 CLASS III 24 INCH 39
701.0418 REINFORCED CONCRETE PIPE M 170 CLASS III 18 INCH 39
701.0412 REINFORCED CONCRETE PIPE M 170 CLASS III 12 INCH 35
603.1000 CONTROLLED LOW STRENGTH MATERIAL 35
601.0300 CLASS A PORTLAND CEMENT CONCRETE 34
601.0101 CLASS X PORTLAND CEMENT CONCRETE 34
410.1000 TEMPORARY PATCHING MATERIAL/TRENCHES 34
403.0300 ASPHALT EMULSION TACK COAT 33
402.0880 RAMP FRICTION COURSE 33
401.9904 MODIFIED CLASS 9.5 WITH PAY FACTORS FOR BRIDGE STRUCTURES 32
401.9903 CLASS 4.75 32
401.9902 CLASS 12.5 WITH PAY FACTORS 31
401.9901 CLASS 19 WITH PAY FACTORS 31
302.0100 GRAVEL BORROW SUBBASE COURSE 29
301.0300 CRUSHED STONE OR CRUSHED GRAVEL BASE MODIFIED 29
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 29
209.9901 SILT SACK SEDIMENTATION CONTROL 27
209.0110 BALED HAY CATCH BASIN INLET PROTECTION STANDARD 9.8.0 26
208.0100 DEWATERING BASIN STANDARD 9.7.0 26
206.9901 PRE AND POST WATERWAY CONDITIONS SURVEYS 26
206.0220 SILT FENCE STANDARD 9.2.0 26
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804.9905 PILE POINTS FOR H PILES 12 INCH BY 74 LB/FT 67
804.9904 PILE POINTS FOR H PILES 14 INCH BY 89 LB/FT 66
804.9903 H PILES FURNISH AND DRIVE 12 INCH 74 LB/FT 65
804.9902 H PILES FURNISH AND DRIVE 14 INCH 89 LB/FT 65
804.9901 MOBILIZATION/DEMOBILIZATION OF PILE DRIVING EQUIPMENT 64

803.9908 REMOVE AND DISPOSE EXISTING SUBSTRUCTURE-
I-95 SB  BRIDGE NO. 578

64

803.9907 REMOVE AND DISPOSE EXISTING SUBSTRUCTURE - RTE. 6/10 RAMP 
AD BRIDGE NO. 579

64

803.9906 REMOVE AND DISPOSE EXISTING SUBSTRUCTURE-
RTE. 6/10 RAMP AC-AD  BRIDGE NO. 579

64

803.9905 REMOVE AND DISPOSE EXISTING SUBSTRUCTURE-
ATWELLS AVE RAMP AR-5  BRIDGE NO. 577

64

803.9904 REMOVE AND DISPOSE EXISTING SUPERSTRUCTURE-
I-95 SB  BRIDGE NO. 578

63

803.9903 REMOVE AND DISPOSE EXISTING SUPERSTRUCTURE - RTE. 6/10 
RAMP AD BRIDGE NO. 579

63

803.9902 REMOVE AND DISPOSE EXISTING SUPERSTRUCTURE-
RTE 6/10 RAMP AC-AD BRIDGE NO. 579

63

803.9901 REMOVE AND DISPOSE EXISTING SUPERSTRUCTURE-
ATWELLS AVE RAMP AR-5  BRIDGE NO. 577

63
803.0500 TEMPORARY DECK UNDERSIDE AND SIDE PROTECTIVE SHIELDING 62
803.0300 PARTIAL REMOVAL AND DISPOSAL OF EXISTING CONCRETE MASONRY 62
802.9901 TEMPORARY BRIDGE 62

800.9954 EXISTING BRIDGE NO. 578 SPAN 1 SUPERSTRUCTURE 
MODIFICATIONS

62
800.9953 BRIDGE NO. 579 RAMP AD SUPERSTRUCTURE 62
800.9952 BRIDGE NO. 579 RAMP AC-AD SUPERSTRUCTURE 61
800.9951 BRIDGE NO. 578 SOUTHBOUND SUPERSTRUCTURE 61
800.9950 BRIDGE NO. 577 RAMP AR-5 SUPERSTRUCTURE 61
800.9937 BRIDGE NO. 579 RAMP AD SUBSTRUCTURE - PIERS 3 AND 3A 61
800.9936 BRIDGE NO. 579 RAMP AD SUBSTRUCTURE - PIER 2 61
800.9935 BRIDGE NO. 579 RAMP AD SUBSTRUCTURE - PIER 1 61
800.9934 BRIDGE NO. 579 RAMP AC-AD SUBSTRUCTURE - PIER 5 60
800.9933 BRIDGE NO. 579 RAMP AC-AD SUBSTRUCTURE - PIER 4 60
800.9932 BRIDGE NO. 579 RAMP AC-AD SUBSTRUCTURE - PIER 3 60
800.9931 BRIDGE NO. 579 RAMP AC-AD SUBSTRUCTURE - PIER 2 60
800.9930 BRIDGE NO. 579 RAMP AC-AD SUBSTRUCTURE - PIER 1 60
800.9929 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - PIER 6SB 59
800.9928 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - PIER 5SB 59
800.9927 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - PIER 4SB 59
800.9926 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - PIER 3SB 59
800.9925 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - PIER 2SB 59
800.9924 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - PIER 1SB 59
800.9923 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - PIER 0 58
800.9922 BRIDGE NO. 577 RAMP AR-5 SUBSTRUCTURE - PIER 3 58
800.9921 BRIDGE NO. 577 RAMP AR-5 SUBSTRUCTURE - PIER 2 58
800.9920 BRIDGE NO. 577 RAMP AR-5 SUBSTRUCTURE - PIER 1 58
800.9916 BRIDGE NO. 579 TEMPORARY RAMP AC-AD SUBSTRUCTURE 58
800.9915 BRIDGE NO. 579 RAMP AD SUBSTRUCTURE - SOUTH ABUTMENT 57
800.9914 BRIDGE NO. 579 RAMP AC-AD SUBSTRUCTURE - NORTH ABUTMENT 57
800.9913 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - NORTH ABUTMENT 57
800.9912 BRIDGE NO. 578 SOUTHBOUND SUBSTRUCTURE - SOUTH ABUTMENT 57
800.9911 BRIDGE NO. 577 RAMP AR-5 SUBSTRUCTURE - SOUTH ABUTMENT 57
800.9901 GROUNDING AND BONDING OF I-95 SOUTHBOUND BRIDGE NO. 578 57
711.0120 CEMENT CONCRETE WATERWAY 56
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906.0120 GRANITE WHEELCHAIR RAMP CURB STANDARDS 7.3.3, 43.3.0 AND 
43.3.1

81
906.0110 GRANITE CURB, QUARRY SPLIT STRAIGHT, STANDARD 7.3.0 81
906.0102 SLOPE FACED GRANITE TRANSITION CURB STANDARD 7.4.1 81

906.0101 SLOPE FACED GRANITE CURB - QUARRY SPLIT CIRCULAR STANDARD 
7.4.0

81

906.0100 SLOPE FACED GRANITE CURB - QUARRY SPLIT STRAIGHT STANDARD 
7.4.0

80
905.0131 PORTLAND CEMENT CONCRETE MEDIAN 6'' MONOLITHIC 80
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 80
903.0227 GATE, CHAIN LINK 6' STANDARD 31.2.0 80
903.0206 CHAIN LINK FENCE 6' STD 31.2.0 79
901.9901 GUARDRAIL APPROACH TERMINAL SECTION 79
901.0199 GUARDRAIL END TREATMENT, ENERGY ABSORBING TERMINAL 79

901.0191 GUARDRAIL STEEL BEAM ANCHORAGE TRAILING END SECTION 
STANDARD 34.3.4

78

901.0190 GUARDRAIL STEEL BEAM ANCHORAGE APPROACH SECTION STANDARDS 
34.3.1 AND 34.3.3

78
901.0151 TERMINAL END SECTION SINGLE FACE STANDARD 34.3.2 78
901.0101 GUARDRAIL STEEL BEAM SINGLE FACE EARTH AND ASPHALT 77
838.0100 SAW CUT IN EXISTING CONCRETE WALL 77
833.0400 GRANITE IDENTIFICATION TABLETS 76
831.9901 BARRIER MOUNTED SNOW FENCE 76
830.9902 ORNAMENTAL STEEL FENCE 76
824.9903 TEMPORARY SUPPORT SYSTEM 76
823.9902 SLIDING PLATE DECK JOINT SYSTEM 76
820.9901 ANTI-GRAFFITI COATING 75
819.0800 DRILL AND GROUT REINFORCING DOWELS 75

811.2100 WALL DRAINS 6'' BITUMINOUS COATED CORRUGATED METAL PIPE 
W/FILTER STONE

75
810.9901 GALVANIZED BAR REINFORCEMENT FOR STRUCTURES 74
810.0702 WELDED WIRE FABRIC (GALVANIZED) 74
808.9933 CAST IN PLACE TRANSITION BARRIER (BARRIER TO CURB) 74
808.9932 CONCRETE RETAINING WALL TRANSITION (WALL TO CURB) 74
808.9922 CAST-IN-PLACE CONCRETE BARRIER FORMLINER 74
808.9921 CAST IN PLACE CONCRETE WALL FORMLINER FINISH 73
808.9912 CONCRETE SUBSTRUCTURE CLASS HP 3/4" WALL E STEM AND CAP 73
808.9911 CONCRETE SUBSTRUCTURE CLASS HP 3/4" BARRIERS 73
808.1810 CONCRETE SURFACE FINISHING RUBBED REGULAR 72
808.1675 POLYURETHANE ELASTOMERIC JOINT SEALANT 72
808.1642 PREFORMED POLYETHYLENE FOAM JOINT FILLER 1'' 71
808.1640 PREFORMED POLYETHYLENE FOAM JOINT FILLER 1/2'' 71
808.0800 CONCRETE RETAINING WALL CLASS HP 3/4" STANDARD 10.3.0 71
808.0505 CONCRETE SUBSTRUCTURE CLASS HP 3/4'' WALL STEMS 70
808.0504 CONCRETE SUBSTRUCTURE CLASS XX 3/4" WALL FOOTING 70
805.9910 TEMPORARY EARTH RETAINING SYSTEMS 69
805.9902 MSE WALLS PRECAST CONCRETE FACING 69
805.9901 MSE WRAPPED FACE RETAINING WALL SYSTEM 69
805.0100 PERMANENT SHEET PILING STEEL FURNISH AND DRIVE 69
804.9930 INSTRUMENTATION AND MONITORING 69
804.9920 PRE- AND POST- CONSTRUCTION CONDITION SURVEY 68
804.9910 WICK DRAINS 68
804.9909 OBSTRUCTED H-PILE 68
804.9908 PREBORING 68
804.9907 DYNAMIC PILE TESTING (PDA) 68
804.9906 STATIC PILE LOAD TESTS 68
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L01.0104 PLANTABLE SOIL 4 INCHES DEEP 121
999.9902 TOW TRUCK 121
999.9901 ROAD WEATHER INFORMATION SYSTEM 121
943.0200 TRAINEE MAN-HOURS 120
942.0100 DETECTABLE WARNING SYSTEMS STANDARD 48.1.0 120
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 120
936.0110 MOBILIZATION 120
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 120
932.0210 FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE 118
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 118
932.0100 CUTTING AND MATCHING ASPHALT 118
929.0110 FIELD OFFICE 117

928.0800 TRUCK MOUNTED ATTENUATOR WITH TRUCK MOUNTED FLASHING ARROW 
BOARD

116
926.9903 TEMPORARY MEDIAN BARRIER RAIL SUPPORT 116

926.9902 RESTRAINED PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC 
CONTROL

115
926.0140 REFLECTIVE DELINEATORS FOR TEMPORARY CONCRETE BARRIERS 114

926.0130 PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL 
STANDARD 40.5.0

112

926.0110 ANCHORED SINGLE-FACE PRECAST CONCRETE BARRIER FOR 
TEMPORARY TRAFFIC CONTROL

111
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 110
924.0113 ADVANCE WARNING ARROW PANEL 109
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 108
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 107
923.0105 DRUM BARRICADE STANDARD 26.2.0 106
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 91
921.0100 SLOPE PAVING 16X8X4'' 91
920.0200 FILTER FABRIC FOR RIP-RAP 91
920.0140 BEDDING FOR RIPRAP FS-3 STANDARD 8.3.0 90
920.0135 BEDDING FOR RIPRAP FS-2 STANDARD 8.3.0 90
920.0130 BEDDING FOR RIPRAP FS-1 STANDARD 8.3.0 89
920.0060 PLACED STONE RIPRAP R-6, R-7, R-8 89
920.0055 PLACED STONE RIPRAP R-3, R-4, R-5 STANDARD 8.3.0 89
920.0050 PLACED STONE RIPRAP R-1, R-2 STANDARD 8.3.0 88
916.9906 ENERGY ABSORBING TERMINAL IMPACT ATTENUATOR ON BRIDGE 88
916.9905 ENERGY ABSORBING TERMINAL IMPACT ATTENUATOR 88

916.9904 REMOVE, RELOCATE, AND RESET WIDE CONDITION IMPACT 
ATTENUATOR

87

916.9903 REMOVE, RELOCATE, AND RESET NARROW CONDITION IMPACT 
ATTENUATOR

85
916.9902 WIDE CONDITION IMPACT ATTENUATOR 85
916.9901 NARROW CONDITION IMPACT ATTENUATOR 84
916.0650 REMOVE, RELOCATE AND RESET SHOCK ABSORBING BARRIER MODULES 84
916.0600 SHOCK ABSORBING BARRIER MODULES 84
914.5020 FLAGPERSONS - OVERTIME 84
914.5010 FLAGPERSONS 84
909.9901 PRECAST MEDIAN BARRIER SINGLE-FACED STANDARD 40.2.1M 83
909.3021 PRECAST MEDIAN BARRIER SINGLE-FACED STANDARD 40.2.1 83
909.3020 PRECAST MEDIAN BARRIER SINGLE-FACED STANDARD 40.2.0 83
907.0100 WATER FOR DUST CONTROL 82

906.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, 
CIRCULAR ALL TYPES

82
906.0562 CEMENT CONCRETE EDGING 24 INCH LOT CURB STANDARD 7.2.3 82
906.0131 GRANITE RAMP STONE CIRCULAR STANDARD 7.3.9 82
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T04.9914 WEATHERPROOF CATEGORY 6 UTP - 4 PAIR 23 AWG CABLE 135
T04.9912 12 STRAND FIBER OPTIC CABLE 134
T04.9911 72 STRAND FIBER OPTIC CABLE 133
T04.9901 PREMOLDED SPLICES-2,3,4 WAY SUBMERSIBLE 133
T04.6906 '6' STRANDED COPPER CONDUCTOR 600V INSULATION 132
T04.6904 '4' STRANDED COPPER CONDUCTOR 600V INSULATION 132
T04.6902 '2' STRANDED COPPER CONDUCTOR 600V INSULATION 131
T04.6900 '0' STRANDED COPPER CONDUCTOR 600V INSULATION 131
T04.5305 14 AWG 5 CONDUCTOR CABLE 130
T04.5303 14 AWG 3 CONDUCTOR CABLE 130
T04.5001 6 AWG SINGLE CONDUCTOR CABLE 600V INSULATION 130
L11.0103 SHRUB PLANT PROTECTION DEVICE STANDARD 51.2.0 130
L11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 130

L06.9924 JUNIPERUS CHINENSIS 'SARGENTII'- SARGENT JUNIPER, 18-24" 
SPD, CONTAINER

129

L06.9923 VIBURNUM RECOGNITUM- SOUTHERN ARROWWOOD, 2-2.5' HT, 
CONTAINER

129

L06.9922 VIBURNUM DENTATUM 'BLUE MUFFIN'- BLUE MUFFIN ARROWWOOD, 18
-24" HT, CONTAINER

129

L06.9921 SORGHASTRUM NUTANS 'SIOUX BLUE'- SIOUX BLUE INDIAN GRASS, 
2 GALLON, CONTAINER

129
L06.9920 ROSA VIRGINIANA-SWAMP ROSE, 18-24" HT, CONTAINER 128
L06.9919 ROSA CAROLINA-PASTURE ROSE, 18-24" HT, CONTAINER 128

L06.9918 RHUS AROMATICA 'GRO-LOW'-GRO-LOW FRAGRANT SUMAC, 18-24" 
SPD, CONTAINER

128

L06.9917 PENNISETUM ALOPECUROIDES "HAMELN'-DWARF FOUNTAIN GRASS, 2 
GALLON, CONTAINER

128

L06.9916 MYRICA PENNSYLVANICA- NORTHERN BAYBERRY, 2.5-3' HT, 
CONTAINER

127

L06.9915 ITEA VIRGINICA 'HENRY'S GARNETT'-HENRY'S GARNETT VIRGINIA 
SWEETSPIRE, 18-24" HT, CONTAINER

127
L06.9914 ILEX VERTICILATTA - WINTERBERRY, 3-4' HT, CONTAINER 127
L06.9913 CORNUS SERICEA-RED-TWIG DOGWOOD, 2-3' HT, CONTAINER 126
L06.9912 CORNUS RACEMOSA- GRAY DOGWOOD, 2.5-3' HT, CONTAINER 126
L06.9911 CORNUS AMOMUM- SILKY DOGWOOD, 2-2.5' HT, CONTAINER 126

L06.9910 CLETHRA ALNIFOLIA 'HUMMINGBIRD'-HUMMINGBIRD SUMMERSWEET, 
18-24" HT, CONTAINER

126
L06.9909 CLETHRA ALNIFOLIA - SUMMERSWEET, 18-24" HT, CONTAINER 125

L06.9908 CALAMAGROSTIS ARUNDINACEA 'KARL FOERSTER' KARL FOERSTER 
FEATHERED REED GRASS, 2 GALLON, CONTAINER

125
L06.9907 JUNIPERUS CHINENSIS 'KETELEERI' 6-7' HT, B&B 125
L06.9906 PRUNUS CERASIFERA 'NEWPORT' 2.5-3" CALIPER, B&B 125
L06.9905 GINKO BILOBA 'PRINCETON SENTRY' 3-3.5" CALIPER, B&B 124

L06.9904 CORNUS ALTERNIFOLIA - ALTERNATE LEAVED DOGWOOD 6'-8' 
CLUMP, B&B

124

L06.9903 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' SINGLE STEM 
- 2.5"-3" CALIPER, B&B/CONTAINER

124

L06.9902 AMELANCHIER LAEVIS-ALLEGHENY SERVICE BERRY 8'-10' CLUMP, 
B&B/CONTAINER

123

L06.9901 AMELANCHIER CANADENSIS-SHADBLOW SERVICE BERRY 8'-10' 
CLUMP, B&B/CONTAINER

123
L05.0506 JUTE MESH 123

L02.9902 HYDRIC SEED MIX FOR DETENTION BASIN BOTTOMS
TYPE 5 (WETLAND SEEDING)

122
L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) 122
L01.9903 HIGH ORGANIC SOIL FOR DETENTION BASINS (12" DEEP) 121
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T11.9911 80 FOOT GALVANIZED STEEL CAMERA POLE WITH LOWERING DEVICE 
AND FOUNDATION

150

T11.2008 TRAFFIC SIGNAL STANDARD,8 FOOT,STD 19.4.0 ALUMINUM 
PEDESTAL POLE AND FOUNDATION

150
T09.9902 SECONDARY SERVICE 150
T09.9901 SERVICE PEDESTAL 150

T08.9908 DECORATIVE LIGHTING STD. & LUMINAIRE - TYPE "A" CITY OF 
PROVIDENCE

149

T08.9907 ALUMINUM STANDARD 30 FOOT SINGLE DAVIT – 6 FOOT ARM
WITH IN-LINE FUSED DISCONNECT DEVICES

149
T08.9906 50' ALUMINUM POLE (TWIN LUMINAIRE) 149
T08.9905 50' ALUMINUM POLE (SINGLE LUMINAIRE) 149
T08.9904 40' ALUMINUM POLE (TWIN LUMINAIRE) 149
T08.9903 40' ALUMINUM POLE (SINGLE LUMINAIRE) 148
T08.9902 30' ALUMINUM POLE (TWIN LUMINAIRE) 148
T08.9901 30' ALUMINUM POLE (SINGLE LUMINAIRE) 148
T08.0200 LIGHT STANDARD ANCHORAGES ON BRIDGES 147

T08.0100 LIGHT STANDARD FOUNDATION WITH ANCHOR BOLTS STANDARD 
18.1.0

147
T07.9906 UNDERPASS LIGHTING 147

T07.9905 GENERAL HIGHWAY LIGHTING 250 WATT HIGH PRESSURE SODIUM - 
CUTOFF LUMINAIRE

146
T07.9904 400 WATT HPS (DOUBLE LUMINAIRE) 146
T07.9903 400 WATT HPS (SINGLE LUMINAIRE) 146
T07.9902 250 WATT HPS (DOUBLE LUMINAIRE) 145
T07.9901 250 WATT HPS (SINGLE LUMINAIRE) 145
T06.9917 4-4 INCH FIBERGLASS CONDUIT - OVERHEAD 145
T06.9916 4 INCH FIBERGLASS CONDUIT - OVERHEAD 145
T06.9915 4-4 INCH HDPE CONDUIT - UNDERGROUND 144
T06.9914 4 INCH HDPE CONDUIT - UNDERGROUND 143
T06.9913 4 INCH HDPE CONDUIT - UNDER EXISTING PAVEMENT 143
T06.9901 3" PVC SCH 40 CONDUIT WITHIN STRUCTURE 143
T06.7103 EXPANSION COUPLING WITHOUT TRANSVERSE MOTION 3'' STEEL 142
T06.7043 EXPANSION COUPLING WITH TRANSVERSE MOTION 3” PVC 142

T06.5430 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

142

T06.5330 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

141

T06.5130 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDERGROUND

141
T06.2030 3 IN. RIGID STEEL CONDUIT-OVERHEAD 141
T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD 141
T06.1030 3 IN. RIGID STEEL CONDUIT-UNDERGROUND 140
T06.1020 2 IN. RIGID STEEL CONDUIT - UNDERGROUND 139
T05.9915 BREAK INTO EXISTING CABINET 139
T05.9914 JUNCTION BOXES (COMMUNICATIONS SYSTEM) 139
T05.9913 FIBER OPTIC HANDHOLE 138
T05.9912 FIBER OPTIC SPLICE MANHOLE 138
T05.9911 BREAK INTO EXISTING MANHOLE 138
T05.9901 BREAK INTO EXISTING HANDHOLE 137
T05.1030 ADJUST HANDHOLE TO GRADE 137
T05.0400 BREAK INTO EXISTING HANDHOLE 137
T05.0320 PULL BOX ON STRUCTURE TYPE V STANDARD 18.6.3 136
T05.0310 PULL BOX ON STRUCTURE TYPE W STANDARD 18.6.3 136
T05.0300 PRECAST TYPE B HEAVY DUTY HANDHOLE STANDARD 18.2.2 136
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 135
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T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 166
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 166
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 165
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 161
T20.0900 BI-DIRECTIONAL CONTROL DEVICE STANDARD 20.2.0 161

T20.0106 6 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

160

T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

159

T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

158
T19.9902 BARRIER MOUNTED MILE MARKER (12"X36") 158
T19.9901 GROUND MOUNTED MILE MARKER (12"X36") 158

T17.9910 OVERHEAD SIGN STRUCTURE AND SPREAD FOOTING FOUNDATION 41-
45 FOOT CANTILEVER

157

T17.9909 OVERHEAD SIGN STRUCTURE AND SPREAD FOOTING FOUNDATION 20-
25 FOOT CANTILEVER

157

T17.9908 BRIDGE MOUNTED OVERHEAD SIGN STRUCTURE 20-25 FOOT 
CANTILEVER

157

T17.9907 OVERHEAD SIGN STRUCTURE AND DRILLED SHAFT FOUNDATION 81-90 
FOOT SPAN-STEEL

157

T17.9906 OVERHEAD SIGN STRUCTURE AND DRILLED SHAFT FOUNDATION 71-80 
FOOT SPAN-STEEL

157

T17.9905 OVERHEAD SIGN STRUCTURE AND DRILLED SHAFT FOUNDATION 65-70 
FOOT SPAN-STEEL

156

T17.9904 OVERHEAD SIGN STRUCTURE AND FOUNDATION 41-45 FOOT 
CANTILEVER

156

T17.9903 OVERHEAD SIGN STRUCTURE AND FOUNDATION 36-40 FOOT 
CANTILEVER

156

T17.9902 OVERHEAD SIGN STRUCTURE AND FOUNDATION 31-35 FOOT 
CANTILEVER

155

T17.9901 OVERHEAD SIGN STRUCTURE AND FOUNDATION 25-30 FOOT 
CANTILEVER

155
T17.0100 OVERHEAD SIGN PANELS 155

T16.0300 GROUND MOUNTED PRIMARY DIRECTIONAL SIGN POST-STEEL 
BREAKAWAY

154
T16.0200 REMOVE AND RELOCATE GROUND MOUNTED SIGN 154

T16.0100 GROUND MOUNTED PRIMARY DIRECTIONAL SIGN PANELS EXTRUDED 
ALUMINUM

154
T15.9901 SPEED FEEDBACK SIGN 154

T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 
SIGN

154
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 153

T14.9902 1 WAY PEDESTAL MOUNTED LED PEDESTRIAN SIGNAL HEAD WITH 
COUNTDOWN TIMER 12 INCH

152
T14.9901 REMOVE AND RELOCATE TRAFFIC SIGNAL EQUIPMENT 152
T12.9920 MOBILE CAMERA SURVEILLANCE SYSTEM 152
T12.9919 REMOVE AND DISPOSE/SALVAGE ITS EQUIPMENT SITE 152
T12.9918 UNINTERRUPTIBLE POWER SUPPLY 152
T12.9917 1 GBPS FIBER ETHERNET SWITCH 152
T12.9916 100 MBPS FIBER ETHERNET SWITCH 151
T12.9915 PATCH PANEL - 12 POSITION 151
T12.9914 SPLICE ENCLOSURE - 96 POSITION 151
T12.9912 REMOVE AND RELOCATE ITS EQUIPMENT SITE 151
T12.9911 GROUND MOUNTED CAMERA CONTROL CABINET AND FOUNDATION 151
T12.9901 MODIFY EXISTING CONTROLLER CABINET 150
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834.0131 VERTICAL FACE GRANITE CURB STRAIGHT 7'' REVEAL 169
202.0800 GRAVEL BORROW 169
T20.9904 EPOXY RESIN PAVEMENT MARKING ROUTE 95 SHIELD SYMBOL 169
T20.9903 EPOXY RESIN PAVEMENT MARKING "##" 168
T20.9902 EPOXY RESIN PAVEMENT MARKING "SLOW" 168
T20.9901 EPOXY RESIN PAVEMENT MARKING "EXIT" 167
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY"  STANDARD 20.1.0 167

Table of Contents - Distribution of Quantities
Project Name - New Providence Viaduct Southbound Bridge No. 578

Estimate Name - Addendum No. 2
R.I. Contract No. - 2012-CB-078

FAP Nos:  NHP-0578(002), NHPG-0578(003), NHP-TIGR(001)
ItemCode Description Page



R - 1Addendum - 2

STA 506+20, 44' LT 1.00 0001 03

STA 506+15, 18' LT 1.00 0001 03

STA 507+00, 34' LT 1.00 0001 03

STA 506+50, 40' LT 1.00 0001 03

STA 1208+10, 27' LT 1.00 0001 03

STA 1206+20, 24' LT 1.00 0001 03

RAMP AC-AD

STA 1213+80, 14' RT 1.00 0001 03

RAMP CA-DA

STA 704+80, 0' LT 1.00 0001 03

STA 604+20, 16.5' LT 1.00 0001 03

STA 601+32, 19' LT 1.00 0001 03

STA 508+75, 19' LT 0001 03

STA 507+75, 26' LT 1.00 0001 03

STA 704+40, 0' LT 1.00 0001 03

RAMP AD

STA 906+00 TO STA 912+20 RT 69.00 0001 03

STA 906+00 TO STA 912+20 ALL 2,689.00 0001 03

Item 201.0409 Total: 21,969.00

STA 908+00 TO STA 909+20 LT 132.00 0001 03

STA 600+00 TO STA 605+75 1,749.00 0001 03

005 201.0409 Cont. RAMP CA-DA

STA 906+00 TO STA 906+50 LT 29.00 0001 03

TEMPORARY RAMP AC-AD

STA 1191+85, 19' RT 1.00 0001 03

STA 1190+40, 5' RT 1.00 0001 03

STA 1206+10, 24' LT 1.00 0001 03

STA 1195+90, 8.5' LT 1.00 0001 03

I-95 S

006 201.0410 REMOVE AND DISPOSE CATCH BASINS EACH

STA 1190+20, 23.5' LT 1.00 0001 03

STA 1188+40, 8' LT 1.00 0001 03
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I-95 S

008 201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES LF

1188+60, 45' RT

STA 1188+40, 8.5' LT TO STA 59.00 0001 03

STA 4191+39, 19.2' LT 1.00 0001 03

STA 4191+10, 4.5' RT 1.00 0001 03

Item 201.0412 Total: 12.00

1191+15, 61 LT

STA 1190+95, 18' LT TO STA 46.00 0001 03

1191+86, 18' LT

STA 1191+58, 58' RT TO STA 82.00 0001 03

1190+95, 18' LT

STA 1189+50, 72' LT TO STA 165.00 0001 03

1190+32, 5' RT

STA 1190+12, 51' RT TO STA 48.00 0001 03

STA 1190+98, 18' LT 1.00 0001 03

I-95 S

STA 1201+80, 6' LT 1.00 0001 03

STA 1199+78, 57.9' LT 1.00 0001 03

Item 201.0410 Total: 19.00

006 201.0410 Cont. STA 604+25, 16.5' LT 1.00 0001 03

007 201.0412 REMOVE AND DISPOSE MANHOLE EACH

STA 1201+83, 23' LT 1.00 0001 03

STA 501+75, 32.7' LT 1.00 0001 03

RAMP AC-AD

RAMP AR-5

STA 502+43, 0.6' LT 1.00 0001 03

STA 1206+25, 17' RT 1.00 0001 03

STA 1206+20, 18' RT 1.00 0001 03

STA 1208+00, 29' LT 1.00 0001 03

STA 1206+40, 24' LT 1.00 0001 03
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506+55, 38' LT

STA 506+31, 35' LT TO STA 19.00 0001 03

507+00, 35' LT

STA 506+55, 38' LT TO STA 46.00 0001 03

506+28, 35' LT

STA 506+17, 19' LT TO STA 17.00 0001 03

506+28, 35' LT

STA 506+19, 44' LT TO STA 9.00 0001 03

510+05, 16 LT

STA 508+75, 20' LT TO STA 0001 03

Item 201.0414 Total: 1,514.00

507+75, 26' LT

STA 507+00, 35' LT TO STA 71.00 0001 03

508+75, 20' LT

STA 507+75, 26' LT TO STA 0001 03

704+41, 1' LT

STA. 704+63, 2' LT TO STA. 22.00 0001 03

704+80, 1' LT

STA. 704+63, 2' LT TO STA. 17.00 0001 03

STA 1208+00, 28' LT TO STA 76.00 0001 03

008 201.0414 Cont. 1208+10, 26' LT

RAMP AD

1208+15, 46' RT

RAMP AR-5

STA 604+20, 16' LT TO STA 5.00 0001 03

601+40, 27' LT

TEMPORARY RAMP AC-AD

604+30, 16' LT

4191+05, 3' RT

STA 4190+55, 3' RT TO STA 50.00 0001 03

STA 601+30, 19' LT TO STA 7.00 0001 03

RAMP CA-DA
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Item 201.0428 Total: 36.00

STA 910+35, 8' RT 1.00 0001 03

013 201.0430 REMOVE AND DISPOSE CONCRETE MEDIAN LF

STA 604+20, 16.5' LT 1.00 0001 03

STA 604+15, 28' LT 1.00 0001 03

TEMPORARY RAMP AC-AD

STA 604+25, 16.5' LT 1.00 0001 03

1213+00 RT

STA 1210+90 RT TO STA 335.00 0001 03

1214+25 RT

STA 1210+90 RT TO STA 335.00 0001 03

I-95 SB

BARRIER

1186+00 RT

STA 1185+10 RT TO STA 95.00 0001 03

STA 506+50, 40' LT 1.00 0001 03

STA 506+20, 44' LT 1.00 0001 03

STA 507+75, 26' LT 1.00 0001 03

STA 507+00, 34' LT 1.00 0001 03

STA 501+75, 32.7' LT 1.00 0001 03

012 201.0428 Cont. RAMP AC-AD

STA 506+15, 18' LT 1.00 0001 03

STA 502+43, 0.6' LT 1.00 0001 03

STA 508+50, 21' LT 0001 03

STA 4191+39, 19.2' LT 1.00 0001 03

RAMP AR-5

STA 601+32, 19' LT 1.00 0001 03

RAMP CA-DA

STA 703+55, 3' RT 1.00 0001 03

RAMP AD

STA 704+80, 0' LT 1.00 0001 03

STA 704+40, 0' LT 1.00 0001 03
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Item 201.0458 Total: 11.00

STA 911+75, 19' LT 2.00 0001 03

016 201.0601 REMOVE AND DISPOSE GROUND MOUNTED EACH

STA 907+74, 2.8' LT 2.00 0001 03

STA 907+00, 5.3' RT 2.00 0001 03

STA 910+76, 18' LT 2.00 0001 03

STA 908+40, 8.1' LT 1.00 0001 03

SIGNING & STRIPING PLAN NO. 4

EXIT GORE SIGN 2.00 0001 03

Item 201.0601 Total: 4.00

EXIT GORE SIGN 1.00 0001 03

GUIDE SIGN PLAN NO. 1

SIGNS

SIGNING & STRIPING PLAN NO. 10

PROVIDENCE PLACE EX-95S-22-54 1.00 0001 03

STA 4186+50 RT TO STA 205.00 0001 03

RAMP AR-5

STA 4186+70 LT TO STA 162.00 0001 03

4188+27 RT

013 201.0430 Cont. Item 201.0430 Total: 765.00

GRANITE CURB

014 201.0450 REMOVE AND STOCKPILE ON SITE LF

4188+30 LT

SIZES

015 201.0458 REMOVE AND DISPOSE PIPE PLUGS ALL EACH

STA 906+51, 12.8' RT 2.00 0001 03

TEMPORARY RAMP AC-AD

STA 906+25 TO STA 912+20 LT 610.00 0001 03

TEMPORARY RAMP AC-AD

Item 201.0450 Total: 977.00
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STA 906+50 TO STA 912+20 RT 3,725.00 0001 03

TEMPORARY RAMP AC-AD

Item 204.0100 Total: 70,706.00

051 204.0100 TRIMMING AND FINE GRADING SY

FROM LIMIT OF DISTURBANCE 66,981.00 0001 03

I-95 S

I-95 S AND RAMP CA-DA

FROM ITEM 202.9901 9,000.00 0001 03

YEAR 3 3,431.00 0001 03

YEAR 2 3,431.00 0001 03

9.1.0

052 206.0201 BALED HAY EROSION CHECK STANDARD LF

PROTECTION

CONTAMINATED SOIL RUNOFF

PIER 3 10.00 0008

PIER 2 10.00 0008

SOUTH WINGWALL 20.00 0008

SOUTH ABUTMENT 70.00 0008

WALL A2 600.00 0008

049 203.0700 Cont. TEMP WALL A1 760.00 0008

PIER 1 30.00 0008

BRIDGE NO. 579 AD

Item 203.0700 Total: 10,238.00

BRIDGE NO 579 AC-AD

WALL C 0008

Item 203.9901 Total: **DELETED**

MSE WALL A1 0008

050 203.9901 REINFORCED BACKFILL FOR MSE CY

BRIDGE NO 578

RETAINING WALL SYSTEM
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STA 707+08, 46' LT 1.00 0001 03

RAMP AR5

STA 4187+00, 12' RT 1.00 0001 03

STA 705+80, 12' LT 1.00 0001 03

STA 703+48, 15' LT 1.00 0001 03

STA 704+46, 15' RT 1.00 0001 03

STA 704+80, 15' RT 1.00 0001 03

STA 4187+82, 16' LT 1.00 0001 03

STA 602+60, 46.6' LT 1.00 0001 03

STA 604+16, 25' LT 1.00 0001 03

STA 604+32, 25' LT 1.00 0001 03

STA 601+45, 26' LT 1.00 0001 03

STA 4191+39, 19.2' LT 1.00 0001 03

STA 4193+22, 18' LT 1.00 0001 03

RAMP CA-DA

STA 701+80, 0' LT 1.00 0001 03

STA 1212+46, 56' LT 1.00 0001 03

STA 1211+75, 57' LT 1.00 0001 03

RAMP AC-AD

STA 1213+78, 15.5' RT 1.00 0001 03

STA 1207+10, 39.5' LT 1.00 0001 03

058 209.9901 Cont. STA 1206+85, 39.5' LT 1.00 0001 03

STA 1210+75, 60.4' LT 1.00 0001 03

STA 1207+35, 39.5' LT 1.00 0001 03

STA 501+75, 32.7' LT 1.00 0001 03

STA 507+75, 16' LT 1.00 0001 03

STA 507+00, 16' LT 1.00 0001 03

STA 508+40, 16' LT 1.00 0001 03

RAMP AD

STA 506+08, 14' LT 1.00 0001 03

STA 502+43, 0.6' LT 1.00 0001 03

STA 506+50, 16' LT 1.00 0001 03

STA 506+08, 45.2' LT 1.00 0001 03
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058 209.9901 Cont. STA 605+60, 0' LT 1.00 0001 03
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STA 1185+00 TO STA 1186+00 87.00 0001 03

I-95 S

RAMP CADA

STA 1209+00 TO STA 1214+25 150.00 0001 03

Item 212.2000 Total: 1.00

BASE MODIFIED

060 301.0300 CRUSHED STONE OR CRUSHED GRAVEL CY

STA 908+00 TO STA 909+90 30.00 0001 03

FOUNDRY PARKING LOT

FROM ITEM CODE 410.1000 50.00 0001 03

I-95 SB

Item 301.0300 Total: 254.00

STA 600+08 TO STA 601+38 17.00 0001 03

061 302.0100 GRAVEL BORROW SUBBASE COURSE CY

STA 907+00, 14' LT 1.00 0001 03

STA 906+50, 14' RT 1.00 0001 03

STA 908+75, 14' LT 0001 03

STA 907+75, 14' LT 1.00 0001 03

TEMPORARY RAMP AC-AD

058 209.9901 Cont. STA 605+70, 0' LT 1.00 0001 03

STA 906+18, 12' RT 1.00 0001 03

STA 906+15, 14' RT 1.00 0001 03

STA 910+26, 15' LT 1.00 0001 03

EROSION CONTROLS

059 212.2000 CLEANING AND MAINTENANCE OF LS

PROJECT WIDE 1.00 0001 03

PROJECT WIDE

STA 911+75, 19' LT 0001 03

STA 910+76, 18' LT 0001 03

Item 209.9901 Total: 64.00
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1206+34, 14' RT

STA 1206+34, 20.8' RT TO STA 3.00 0001 03

1206+85, 39.5' LT

STA 1206+60, 39.5' LT TO STA 24.00 0001 03

1206+60, 39.5' LT

STA 1206+32, 39.5' LT TO STA 24.00 0001 03

506+50, 15.5' LT

STA 1206+32, 39.5' LT TO STA 29.00 0001 03

1210+00, 63' LT

STA 1208+46, 68' LT TO STA 0001 03

1212+53, 49' LT

STA 1212+50, 53' TO STA 3.00 0001 03

1207+10, 39.5' LT

STA 1206+85, 39.5' LT TO STA 21.00 0001 03

1207+35, 39.5' LT

STA 1207+10, 39.5 LT TO STA 21.00 0001 03

STA 1201+70, 51' LT TO STA 12.00 0001 03

STA 1198+10, 434' LT

STA 1206+05, 39.5' LT TO STA 23.00 0001 03

1201+90, 36' LT

STA 1196+65, 92.1' LT TO STA 16.00 0001 03

072 701.0412 Cont. 1196+60, 59' LT

STA 1198+10, 430.2' LT TO 8.00 0001 03

1196+61, 75.8' LT

1206+32, 39.5' LT

1206+34, 20.8' RT

STA 1206+26, 20.8' LT TO STA 5.00 0001 03

1206+34, 14' RT

STA 1206+32, 39.5' LT TO STA 45.00 0001 03

1206+34, 14' RT

STA 1206+07, 15' RT TO STA 23.00 0001 03

1208+17, 45' RT

STA 1206+10, 63' RT TO STA 200.00 0001 03
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R - 1Addendum - 2

CLASS III 24 INCH

074 701.0424 REINFORCED CONCRETE PIPE M 170 LF

STA 1198+10, 430.2' LT TO 170.00 0001 03

I-95 S

906+26 6' LT

STA 906+51 12.8' RT TO STA 28.00 0001 03

Item 701.0418 Total: 238.00

STA 1198+37, 64' LT TO STA 20.00 0001 03

1198+37, 64.3' LT

Item 701.0424 Total: 265.00

1198+39, 42' LT

STA 1198+23, 90' LT TO STA 53.00 0001 03

STA 1197+40, 586' LT

STA 1198+29, 88.4' LT TO STA 22.00 0001 03

1198+35, 37' LT

073 701.0418 REINFORCED CONCRETE PIPE M 170 LF

I-95 S

CLASS III 18 INCH

STA 604+16, 25' LT TO STA 12.00 0001 03

072 701.0412 Cont. 604+16, 25' LT

Item 701.0412 Total: 2,329.00

604+34, 25' LT

STA 1195+60, 5' LT TO STA 84.00 0001 03

905+65 7' RT

EXISTING MANHOLE TO STA 25.00 0001 03

906+26 6' LT

STA 905+65 8' RT TO STA 57.00 0001 03

STA 1201+92, 36.3' LT TO STA 44.00 0001 03

1195+80, 91' LT

TEMPORARY RAMP AC-AD

1202+30, 5.3' LT
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R - 1Addendum - 2

STA 1196+59, 96.6' LT 1.00 0001 03

STA 1196+14, 117' LT 1.00 0001 03

STA 1197+94, 226.9' LT 1.00 0001 03

STA 1196+65, 92.1' LT 1.00 0001 03

078 701.7712 12 INCH REINFORCED CONCRETE PIPE EACH

I-95 S

END SECTION STANDARD 2.3.0

12 INCH PIPE

079 701.8003 PIPE BEDDING CLASS C CY

701.0412

FROM ITEMS 701.0612 AND 870.00 0001 03

STA 1198+29, 88.4' LT 1.00 0001 03

STA 1198+23, 91.4' LT 1.00 0001 03

Item 701.7712 Total: 6.00

907+74, 2.8' LT

STA 907+00, 5.3' RT TO STA 71.00 0001 03

908+40, 8.1' LT

STA 907+74, 2.8' LT TO STA 67.00 0001 03

907+00, 5.3' RT

077 701.0612 Cont. STA 906+51, 12.8' RT TO STA 46.00 0001 03

907+75, 14' LT

STA 907+00, 14' LT TO STA 71.00 0001 03

STA 907+75, 14' LT TO STA 95.00 0001 03

STA 910+76, 18' LT TO STA 94.00 0001 03

910+76, 16' LT

Item 701.0612 Total: 604.00

911+75, 19' LT

STA 910+26, 15' LT TO STA 23.00 0001 03

908+75, 14' LT

STA 910+26, 15' LT TO STA 46.00 0001 03

910+30 RT
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R - 1Addendum - 2

STA 1189+25, 26.3' LT 2.00 0001 03

STA 1189+00, 14.3' RT 1.00 0001 03

STA 1190+50, 14.3' RT 1.00 0001 03

STA 1190+00, 26.3' LT 2.00 0001 03

STA 1187+00, 26.3' LT 2.00 0001 03

STA 1187+00, 14.3' RT 1.00 0001 03

STA 1188+50, 26.3' LT 2.00 0001 03

STA 1187+75, 26.3' LT 2.00 0001 03

STA 1206+32, 38.3' LT 2.00 0001 03

STA 1206+07, 14.3' RT 2.00 0001 03

STA 1206+85, 38.3' LT 2.00 0001 03

STA 1206+60, 38.3' LT 2.00 0001 03

STA 1192+00, 14.3' RT 2.00 0001 03

STA 1191+00, 26.3' LT 2.00 0001 03

STA 1206+05, 38.3' LT 2.00 0001 03

STA 1192+00, 26.3' LT 2.00 0001 03

STA 910+35, 8' RT 0001 03

TEMPORARY RAMP AC-AD

Item 702.0510 Total: 5.00

STA 1212+60, 13' RT 1.00 0001 03

082 702.0510 Cont. STA 1212+55, 48' LT 1.00 0001 03

STA 703+55, 3' RT 1.00 0001 03

RAMP AD

083 702.0512 FRAME AND GRATE STANDARD 6.3.0 EACH

I-95 S

084 702.0513 FRAME AND GRATE STANDARD 6.3.1 EACH

STA 1186+50, 26.3' LT 2.00 0001 03

STA 1186+00, 14.3' RT 1.00 0001 03

STA 1196+10, 6.5' LT 1.00 0001 03

I-95 S

Item 702.0512 Total: 1.00
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STA 906+15, 12' RT 1.00 0001 03

STA 906+18, 12' RT 1.00 0001 03

STA 906+50, 12' LT 2.00 0001 03

TEMPORARY RAMP AC-AD

STA 4187+82, 16' LT 1.00 0001 03

RAMP CA-DA

STA 601+45, 26' LT 1.00 0001 03

STA 907+00, 12' LT 1.00 0001 03

085 702.0514 FRAME AND GRATE STANDARD 6.4.0 EACH

I-95 S

Item 702.0513 Total: 67.00

STA 907+75, 12' LT 1.00 0001 03

STA 908+75, 12' LT 0001 03

STA 910+26, 15' LT 2.00 0001 03

STA 4187+00, 12' RT 1.00 0001 03

STA 1213+78, 14' RT 2.00 0001 03

STA 1212+46, 54' LT 2.00 0001 03

STA 506+08, 14' LT 1.00 0001 03

RAMP AC-AD

STA 1207+35, 38.3' LT 2.00 0001 03

084 702.0513 Cont. STA 1207+10, 38.3' LT 2.00 0001 03

STA 1211+75, 57' LT 2.00 0001 03

STA 1210+75, 60' LT 2.00 0001 03

STA 506+50, 15.5' LT 2.00 0001 03

STA 704+46, 15' RT 1.00 0001 03

STA 703+58, 15' LT 1.00 0001 03

STA 704+60, 15' RT 1.00 0001 03

RAMP AR-5

STA 507+75, 15.5' LT 2.00 0001 03

STA 507+00, 15.5' LT 2.00 0001 03

RAMP AD

STA 508+40, 15.5' LT 2.00 0001 03
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085 702.0514 Cont. STA 1194+19, 13' LT 1.00 0001 03
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STA 1206+05, 38.3' LT 1.00 0001 03

STA 1206+07, 14.3' RT 1.00 0001 03

STA 1206+32, 38.3' LT 1.00 0001 03

STA 1192+00, 26.3' LT 1.00 0001 03

STA 1190+50, 14.3' RT 1.00 0001 03

STA 1191+00, 26.3' LT 1.00 0001 03

STA 1192+00, 14.3' RT 1.00 0001 03

STA 1206+60, 38.3' LT 1.00 0001 03

STA 1213+78, 14' RT 1.00 0001 03

RAMP AC-AD

STA 506+08 14' LT 1.00 0001 03

STA 1212+46, 54' LT 1.00 0001 03

STA 1206+85, 38.3' LT 1.00 0001 03

STA 1207+10, 38.3' LT 1.00 0001 03

STA 1207+35, 38.3' LT 1.00 0001 03

STA 1190+00, 26.3' LT 1.00 0001 03

STA 604+16, 25' LT 1.00 0001 03

STA 601+45, 26' LT 1.00 0001 03

Item 702.0605 Total: 16.00

STA 604+32, 25' LT 1.00 0001 03

STA 4187+82, 16' LT 1.00 0001 03

088 702.0605 Cont. STA 4187+00, 12' RT 1.00 0001 03

RAMP CA-DA

STA 4193+22, 18.3' LT 1.00 0001 03

STA 1188+50, 26.3' LT 1.00 0001 03

STA 1187+75, 26.3' LT 1.00 0001 03

STA 1189+00, 14.3' RT 1.00 0001 03

STA 1189+25, 26.3' LT 1.00 0001 03

STANDARD 4.3.0

089 702.0620 PRECAST CATCH BASIN 4' SQUARE EACH

STA 1187+00, 26.3' LT 1.00 0001 03

I-95 S
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089 702.0620 Cont. RAMP CA-DA
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STA 707+07, 31.5' LT 1.00 0001 03

RAMP AD

STA 4187+10, 37' LT 1.00 0001 03

RAMP AR-5

STA 1197+69, 256.6' LT 1.00 0001 03

I-9S S

STA 1206+34, 20.8' RT 1.00 0001 03

STA 1206+34, 14' RT 1.00 0001 03

STA 905+65, 7' RT 1.00 0001 03

TEMPORARY RAMP AC-AD

Item 702.0630 Total: 9.00

RAMP CA-DA

STA 4187+84, 36.4' LT 1.00 0001 03

STA 603+80, 21' LT 1.00 0001 03

STA 602+52, 23' LT 1.00 0001 03

STA 907+00, 4.9' RT 1.00 0001 03

STA 907+00, 12.3' LT 1.00 0001 03

STA 907+75, 12.3' LT 1.00 0001 03

STA 907+74, 3.2' LT 1.00 0001 03

TEMPORARY RAMP AC-AD

089 702.0620 Cont. STA 602+60, 46.6' LT 1.00 0001 03

STA 906+51, 12.8' RT 1.00 0001 03

STA 906+50, 14' LT 1.00 0001 03

STA 908+40, 7.1' LT 1.00 0001 03

Item 702.0620 Total: 32.00

STANDARD 4.2.0

090 702.0630 PRECAST MANHOLE 4' DIAMETER EACH

STA 910+26, 15.1' LT 1.00 0001 03

STA 908+53, 14' LT 1.00 0001 03

STA 911+75, 18.3' LT 1.00 0001 03

STA 910+76, 16.5' LT 1.00 0001 03
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STA 1206+05, 38.3' LT 1.00 0001 03

STA 1192+00, 26.3' LT 1.00 0001 03

STA 1206+32, 38.3' LT 1.00 0001 03

STA 1206+07, 14.3' RT 1.00 0001 03

STA 1190+50, 14' RT 1.00 0001 03

STA 1190+00, 26.3' LT 1.00 0001 03

STA 1192+00, 14' RT 1.00 0001 03

STA 1191+00, 26.3' LT 1.00 0001 03

STA 1211+75, 57' LT 1.00 0001 03

STA 1210+75, 60' LT 1.00 0001 03

STA 1213+78, 14' RT 1.00 0001 03

STA 1212+46, 54' LT 1.00 0001 03

STA 1206+85, 38.3' LT 1.00 0001 03

STA 1206+60, 38.3' LT 1.00 0001 03

STA 1207+35, 38.3' LT 1.00 0001 03

STA 1207+10, 38.3' LT 1.00 0001 03

TEMPORARY RAMP AC-AD

3.7.0

Item 702.0750 Total: 33.00

STA 905+26, 6' LT 33.00 0001 03

094 702.0717 Cont. Item 702.0717 Total: 1.00

DEPTHS  GREATER THAN 12' STANDARD

095 702.0750 MANHOLES, CATCH BASINS & INLETS VLF

STA 1188+50, 26.3' LT 1.00 0001 03

STA 1187+75, 26.3' LT 1.00 0001 03

STA 1189+25, 26.3' LT 1.00 0001 03

STA 1189+00, 14' RT 1.00 0001 03

BASINS AND MANHOLES STANDARD 4.7.0

096 702.0820 TOP COVER 4'-0"  SQUARE CATCH EACH

STA 1187+00, 26.3' LT 1.00 0001 03

I-95 S
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STA 507+75, 16' LT 1.00 0001 03

STA 508+40, 16' LT 1.00 0001 03

RAMP CADA

096 702.0820 Cont. RAMP ACAD

STA 506+08, 14' LT 1.00 0001 03

STA 507+00, 16' LT 1.00 0001 03

STA 602+60, 47' LT 1.00 0001 03

STA 907+00, 12.3' LT 1.00 0001 03

STA 907+75, 12.3' LT 1.00 0001 03

STA 906+51, 12.8' RT 1.00 0001 03

TEMPORARY RAMP AC-AD

STA 906+50, 14' LT 1.00 0001 03
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098 707.0900 ADJUST MANHOLES TO GRADE EACH

STA 1185+30, 20' RT 1.00 0001 03

I-95 S

STA 910+76, 18' LT 2.00 0001 03

STA 908+40, 8.1' LT 1.00 0001 03

Item 706.9000 Total: 17.00

STA 911+75, 19' LT 2.00 0001 03

STA 704+60, 2' LT 1.00 0001 03

STA 702+70, 19' RT 1.00 0001 03

RAMP AR-5

STA 705+35, 8' LT 1.00 0001 03

STA 1210+25, 37' LT 0001 03

STA 1206+40, 81' LT 1.00 0001 03

STA 702+49, 1' LT 1.00 0001 03

RAMP AD

I-95 S

097 706.9000 PLUG AND CAP PIPE ALL SIZES EACH

STA 1196+55, 58' LT 1.00 0001 03

STA 1196+50, 58' LT 1.00 0001 03

STA 910+26, 15' LT 1.00 0001 03

096 702.0820 Cont. STA 908+53, 14' LT 1.00 0001 03

Item 702.0820 Total: 32.00

STA 1197+40, 585' LT 1.00 0001 03

STA 906+51, 12.8' LT 2.00 0001 03

TEMPORARY RAMP ACAD

STA 907+74, 2.8' LT 2.00 0001 03

STA 907+00, 5.3' RT 2.00 0001 03

STA 1198+45, 38' LT 1.00 0001 03

STA 1198+40, 37' LT 1.00 0001 03

STA 707+10, 45' LT 1.00 0001 03

RAMP AD
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STA 506+50, 15.5' LT 1.00 0001 03

RAMP AC-AD

STA 507+75, 16' LT 1.00 0001 03

STA 507+00, 16' LT 1.00 0001 03

STA 1185+60, 52' LT 1.00 0001 03

STA 1185+00, 17' RT 1.00 0001 03

STA 1210+75, 61' LT 0001 03

STA 1210+23, 62' LT 1.00 0001 03

STA 605+60, 0' LT 1.00 0001 03

RAMP CA-DA

Item 707.1100 Total: 12.00

STA 605+70, 0' LT 1.00 0001 03

RAMP AD

STA 508+40, 16' LT 1.00 0001 03

STA 705+90, 15' LT 1.00 0001 03

STA 701+80, 0' LT 1.00 0001 03

Item 707.0900 Total: 9.00

RAMP AR-5

099 707.0955 ADJUST ELECTRICAL MANHOLE TO GRADE EACH

STA 4186+20, 30' LT 1.00 0001 03

098 707.0900 Cont. STA 4186+15, 31' LT 1.00 0001 03

STA 908+00, 37' RT (DRAINAGE) 1.00 0001 03

TEMPORARY RAMP AC-AD

STA 4186+40, 26' LT 1.00 0001 03

100 707.1100 ADJUST CATCH BASINS EACH

STA 1184+95, 17' RT 1.00 0001 03

I-95 S

STA 907+45, 48' RT 1.00 0001 03

TEMPORARY RAMP AC-AD

Item 707.0955 Total: 3.00

STA 908+60, 15' RT 1.00 0001 03
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STA 1188+40, 59' LT TO STA 107.00 0001 03

1187+15, 94' RT

STA 1188+60, 45' RT TO STA 58.00 0001 03

1188+60, 45' RT

STA 1185+65, 53' LT TO STA 85.00 0001 03

1185+28, 23' RT

STA 1186+85, 30' RT TO STA 71.00 0001 03

1185+28, 23' RT

STA 1197+95, 65' LT TO STA 112.00 0001 03

1197+00, 65' LT

STA 1201+90, 36' LT TO STA 75.00 0001 03

1199+95, 63' LT

STA 1194+13, 92' RT TO STA 115.00 0001 03

1188+60, 103' RT

STA 1195+84, 91' LT TO STA 115.00 0001 03

1193+30, 173' RT

RAMP AD

STA 1212+60, 13' RT 1.00 0001 03

TEMPORARY RAMP AC-AD

STA 703+55, 12' RT 1.00 0001 03

I-95S

101 707.1200 ADJUST CATCH BASIN TO MANHOLE EACH

STA 1212+55, 48' LT 1.00 0001 03

STA 1186+80, 29' RT 1.00 0001 03

STA 910+30, 9' RT 0001 03

STA 1184+90, 17' RT TO STA 10.00 0001 03

I-95 S

STA 1185+00, 17' RT TO STA 27.00 0001 03

1185+00, 17' RT

Item 707.1200 Total: 4.00

SIZES

102 708.9040 CLEANING AND FLUSHING PIPE ALL LF

Distribution of Quantities
Page 53 of 169

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - New Providence Viaduct Southbound Bridge No. 578
Estimate Name - Addendum No. 2
R.I. Contract No. - 2012-CB-078

FAP Nos:  NHP-0578(002), NHPG-0578(003), NHP-TIGR(001)



R - 1Addendum - 2

910+40, 78' RT

STA 910+30, 9' RT TO STA 69.00 0001 03

Item 708.9040 Total: 1,244.00

STA 604+27, 17' LT TO STA 32.00 0001 03

RAMP CA-DA

TEMPORARY RAMP AC-AD

604+49, 45' LT

STA 1185+60, 52' RT 1.00 0001 03

STA 1185+00, 15' RT 1.00 0001 03

STA 1206+10, 15' RT 1.00 0001 03

STA 1186+80, 24' RT 1.00 0001 03

AND SIZES

103 708.9041 CLEANING CATCH BASINS ALL TYPES EACH

STA 1184+90, 15' RT 1.00 0001 03

I-95 S

STA 1212+55, 21' RT TO STA 12.00 0001 03

1211+75, 57' LT

STA 1212+55, 48' LT TO STA 70.00 0001 03

1212+65, 13.5' RT

STA 1206+25, 20' RT TO STA 44.00 0001 03

102 708.9040 Cont. 1202+40, 92' LT

STA 1210+75, 60' LT TO STA 96.00 0001 03

1206+15, 62' RT

1212+55, 21' RT

704+60, 10' LT

STA 703+55, 3' RT TO STA 106.00 0001 03

704+65, 3' LT

STA 704+65, 15' LT TO STA 15.00 0001 03

STA 501+75, 33' LT TO STA 25.00 0001 03

RAMP AC-AD

RAMP AD

501+75, 6' LT
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STA 1210+75, 60' LT 1.00 0001 03

103 708.9041 Cont. STA 1210+23, 62' LT 1.00 0001 03
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RAMP AD

STA 1210+25, 37' LT 0001 03

STA 702+60, 20' RT 1.00 0001 03

STA 702+50, 1' LT 1.00 0001 03

SIZES

104 708.9042 CLEANING MANHOLES ALL TYPES AND EACH

STA 1185+30, 18' RT 1.00 0001 03

I-95 S

Item 708.9042 Total: 7.00

STA 4188+00, 35' RT 1.00 0001 03

105 709.0200 CONCRETE HEADWALLS FOR PIPE CY

STA 704+65, 3' LT 1.00 0001 03

STA 703+60, 4' RT 1.00 0001 03

RAMP AR-5

STA 705+30, 10' LT 1.00 0001 03

STA 508+40, 16' LT 1.00 0001 03

STA 507+75, 16' LT 1.00 0001 03

RAMP AD

STA 510+75, 16' LT 0001 03

RAMP AC-AD

103 708.9041 Cont. STA 1211+75, 57' LT 1.00 0001 03

STA 507+00, 16' LT 1.00 0001 03

STA 506+50, 16' LT 1.00 0001 03

STA 701+80, 0' LT 1.00 0001 03

STA 910+35, 8' RT 0001 03

TEMPORARY RAMP AC-AD

Item 708.9041 Total: 16.00

RAMP CADA

STA 705+90, 15' LT 1.00 0001 03

STA 605+70, 0' LT 1.00 0001 03

STA 605+60, 0' LT 1.00 0001 03
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143 803.9903 REMOVE AND DISPOSE EXISTING LS

BRIDGE NO. 579

SUPERSTRUCTURE - RTE. 6/10 RAMP AD

BRIDGE NO. 579

AC-AD BRIDGE NO. 579

Item 803.9902 Total: 1.00

SUPERSTRUCTURE 1.00 0008

SUPERSTRUCTURE-
I-95 SB  BRIDGE

144 803.9904 REMOVE AND DISPOSE EXISTING LS

BRIDGE NO. 578

NO. 578

SUPERSTRUCTURE 1.00 0008

RAMP AD

Item 803.9903 Total: 1.00

SPAN 2 1,500.00 0008

SPAN 1 5,600.00 0008

Item 803.0500 Total: 21,748.00

SW APPROACH WALL 125.00 0008

140 803.0500 Cont. SE APPROACH WALL 850.00 0008

BEGIN APPROACH 550.00 0008

BRIDGE NO. 578

141 803.9901 REMOVE AND DISPOSE EXISTING LS

Item 803.9901 Total: 1.00

SUPERSTRUCTURE-
RTE 6/10 RAMP

142 803.9902 REMOVE AND DISPOSE EXISTING LS

AR-5  BRIDGE NO. 577

SUPERSTRUCTURE-
ATWELLS AVE RAMP

BRIDGE NO. 577 1.00 0008

BRIDGE NO. 577
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Item 803.9907 Total: 1.00

SUBSTRUCTURE 1.00 0008

148 803.9908 REMOVE AND DISPOSE EXISTING LS

SUBSTRUCTURE - RTE. 6/10 RAMP AD

147 803.9907 REMOVE AND DISPOSE EXISTING LS

RAMP AD

BRIDGE NO. 579

Item 803.9908 Total: 1.00

PILE DRIVING EQUIPMENT

149 804.9901 MOBILIZATION/DEMOBILIZATION OF LS

578

SUBSTRUCTURE-
I-95 SB  BRIDGE NO.

BRIDGE NO. 578 1.00 0008

BRIDGE NO. 578

AR-5  BRIDGE NO. 577

SUBSTRUCTURE-
ATWELLS AVE RAMP

BRIDGE NO. 577 1.00 0008

BRIDGE NO. 577

Item 803.9904 Total: 1.00

144 803.9904 Cont. BRIDGE NO. 578 1.00 0008

145 803.9905 REMOVE AND DISPOSE EXISTING LS

Item 803.9905 Total: 1.00

SUBSTRUCTURE 1.00 0008

BRIDGE NO. 579

Item 803.9906 Total: 1.00

146 803.9906 REMOVE AND DISPOSE EXISTING LS

AC-AD  BRIDGE NO. 579

SUBSTRUCTURE-
RTE. 6/10 RAMP
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TRAFFIC CONTROL TYPICAL 30.00 0021 07

CLOSURE"

CLOSURE"

DETAILS "TYPICAL LEFT LANE

LANE CLOSURE"

DETAILS "TYPICAL 2 RIGHT

DETAILS "TYPICAL 3 LEFT LANE

TRAFFIC CONTROL TYPICAL 45.00 0021 07

241 929.0110 FIELD OFFICE PMO

MARCH 2013 TO NOVEMBER 2016 45.00 0008

ENTIRE PROJECT

DETAILS "TYPICAL RIGHT LANE

TRAFFIC CONTROL TYPICAL 65.00 0021 07

Item 928.0800 Total: 896.00

CLOSURE"

DETAILS "1 LANE CLOSURE IN

TRAFFIC CONTROL TYPICAL 26.00 0021 07

TRAFFIC CONTROL TYPICAL 114.00 0021 07

VICINITY OF ENTRANCE RAMP"

PLAN NO. 24

240 928.0800 Cont. ROUTE 95S CLOSURE, DETOUR 5.00 0021 07

PLAN NO. 25

ROUTE 95S CLOSURE, DETOUR 5.00 0021 07

DETAILS "MOBILE OPERATION ON

DETAILS "TYPICAL 2 LEFT LANE

TRAFFIC CONTROL TYPICAL 30.00 0021 07

TRAFFIC CONTROL TYPICAL 51.00 0021 07

CLOSURE"

TRAFFIC CONTROL TYPICAL 30.00 0021 07

A MULTI-LANE ROAD"

CLOSURE"

DETAILS "PARTIAL EXIT RAMP
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STA 701+15 RT TO STA 701+35 29.00 0001 03

LT

RAMP CA-DA

RT

RAMP AC-AD PIER TO OUTFALL 132.00 0001 03

PROVIDENCE PLACE

STA 701+15 LT TO STA 706+20 502.00 0001 03

RAMP AD

Item 932.0200 Total: 937.00

PAVEMENT AND RIGID BASE

244 932.0210 FULL DEPTH SAWCUT OF BITUMINOUS LF

TEMPORARY RAMP AC-AD

STA 603+40 TO STA 603+90 LT 48.00 0001 03

STA 908+00 TO STA 909+70 LT 165.00 0001 03

STA 906+00 TO STA 906+50 61.00 0001 03

1184+25, 18' RT

STA 1184+25, 54' LT TO STA 72.00 0001 03

1214+25, 16' RT

STA 1214+25, 50' LT TO STA 67.00 0001 03

241 929.0110 Cont. Item 929.0110 Total: 45.00

I-95 S

242 932.0100 CUTTING AND MATCHING ASPHALT LF

RAMP AD

Item 932.0100 Total: 330.00

PAVEMENT

243 932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS LF

RAMP AR-5

STA 701+15 LT TO RT 16.00 0001 03

(ALL 3 SIDES OF INTERSECTION)

STA 4186+00 TO STA 4186+50 175.00 0001 03
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LT.

STA. 1184+25 TO STA. 603+00 984.00 0001 03

STA 906+00 TO STA 908+00 LT 140.00 0001 03

TEMPORARY RAMP AC-AD

RAMP AR-5

RT

RAMP CA-DA

STA 4186+50 TO STA 4188+30 LT 502.00 0001 03

SEEDING)

BASIN BOTTOMS
TYPE 5 (WETLAND

I-95S 612.00 0001 03

I-95S

Item L02.0101 Total: 6,192.00

STA 909+50 TO STA 912+20 LT 245.00 0001 03

S255 L02.9902 HYDRIC SEED MIX FOR DETENTION SY

Item L01.9903 Total: 314.00

BASIN AND SURROUNDING AREA

S254 L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) SY

I-95S

S253 L01.9903 Cont. BASINS (12" DEEP)

INFILTRATION BASIN A1 129.00 0001 03

INFILTATION BASIN B1 185.00 0001 03

INFILTRATION BASIN A AND 1,570.00 0001 03

1214+25, 50' LT

STA 1210+50, 65' TO STA 117.00 0001 03

STA 701+35 RT TO STA 706+30 582.00 0001 03

RAMP AD

INFILTRATION BASIN B AND 2,052.00 0001 03

SURROUNDING AREA

I-95 S

SURROUNDING AREA
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PEDESTAL #3

S321 T07.9901 250 WATT HPS (SINGLE LUMINAIRE) EACH

CIRCUIT B 4.00 0021 07

CIRCUIT A 5.00 0021 07

ALONG NORTH ABUTMENT 5.00 0021 07

ITS PLAN NO. 6

Item T06.9917 Total: 1,040.00

Item T07.9901 Total: 36.00

CIRCUIT G 7.00 0021 07

S322 T07.9902 250 WATT HPS (DOUBLE LUMINAIRE) EACH

CIRCUIT D 2.00 0021 07

CIRCUIT C 8.00 0021 07

CIRCUIT F 5.00 0021 07

CIRCUIT E 5.00 0021 07

OVERHEAD

S319 T06.9916 4 INCH FIBERGLASS CONDUIT - LF

ALONG PIER 5 - JB2 TO FHH10 45.00 0021 07

ITS PLAN NO. 5

JB3 TO FHH12 65.00 0021 07

S318 T06.9915 Cont. ITS PLAN NO. 6

Item T06.9915 Total: 130.00

Item T06.9916 Total: 45.00

JB1 TO JB2 575.00 0021 07

ALONG PIER 2 - FHH9 TO JB1 45.00 0021 07

JB2 TO JB3 415.00 0021 07

ITS PLAN NO. 5 TO ITS PLAN NO. 6

S320 T06.9917 4-4 INCH FIBERGLASS CONDUIT - LF

ITS PLAN NO. 4 TO ITS PLAN NO. 5

OVERHEAD
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I-WAY NB 1.00 0021 07

I-95

CIRCUIT A 3.00 0021 07

PEDESTAL #3

Item T07.9903 Total: 28.00

CIRCUIT B 4.00 0021 07

S324 T07.9904 400 WATT HPS (DOUBLE LUMINAIRE) EACH

I-95

LUMINAIRE

PEDESTAL #3

RAMP RV 3.00 0021 07

Item T07.9904 Total: 4.00

HIGH PRESSURE SODIUM - CUTOFF

S325 T07.9905 GENERAL HIGHWAY LIGHTING 250 WATT EACH

CIRCUIT G 2.00 0021 07

CIRCUIT F 1.00 0021 07

Item T07.9902 Total: 10.00

CIRCUIT C 2.00 0021 07

S322 T07.9902 Cont. PEDESTAL #3

CIRCUIT E 2.00 0021 07

CIRCUIT D 3.00 0021 07

S323 T07.9903 400 WATT HPS (SINGLE LUMINAIRE) EACH

CIRCUIT B 4.00 0021 07

CIRCUIT A 4.00 0021 07

CIRCUIT A 6.00 0021 07

PEDESTAL #4

I-WAY NB 4.00 0021 07

I-95

PEDESTAL #3

I-WAY SB 6.00 0021 07
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Item T07.9905 Total: 9.00

S325 T07.9905 Cont. CIRCUIT F 6.00 0021 07
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S335 T08.9907 ALUMINUM STANDARD 30 FOOT SINGLE EACH

DAVIT – 6 FOOT ARM
WITH IN-LINE
FUSED DISCONNECT DEVICES

PEDESTAL #3

CIRCUIT C 1.00 0021 07

Item T08.9906 Total: 1.00

I-95

LUMINAIRE - TYPE "A" CITY OF

PROVIDENCE

PROVIDENCE PLACE

336 T08.9908 DECORATIVE LIGHTING STD. & EACH

RAMP RV 2.00 0021 07

Item T08.9907 Total: 2.00

S334 T08.9906 50' ALUMINUM POLE (TWIN LUMINAIRE) EACH

CIRCUIT D 1.00 0021 07

CIRCUIT A 3.00 0021 07

PEDSTAL #4

CIRCUIT F 1.00 0021 07

I-95

S332 T08.9904 40' ALUMINUM POLE (TWIN LUMINAIRE) EACH

PEDESTAL #3

I-WAY NB 1.00 0021 07

CIRCUIT A 3.00 0021 07

CIRCUIT C 2.00 0021 07

PEDESTAL #3

Item T08.9905 Total: 2.00

Item T08.9904 Total: 9.00

LUMINAIRE)

S333 T08.9905 50' ALUMINUM POLE (SINGLE EACH
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336 T08.9908 Cont. LIGHTING PLANS 1.00 0021 07
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NO. 11

I-195/RT 6 EAST 1.00 0021 07

146S-95S-20-2.0

SIGN CROSS SECTION AND DETAILS

363 T17.9904 OVERHEAD SIGN STRUCTURE AND EACH

FOUNDATION 41-45 FOOT CANTILEVER

SIGN CROSS SECTION AND DETAILS

364 T17.9905 OVERHEAD SIGN STRUCTURE AND EACH

DRILLED SHAFT FOUNDATION 65-70

FOOT SPAN-STEEL

NO. 2

I-195/RT 6 EAST 95S-20-2.0 1.00 0021 07

Item T17.9904 Total: 2.00

Item T17.9903 Total: 1.00

NO. 4

SIGN CROSS SECTION AND DETAILS

SIGN CROSS SECTION AND DETAILS

RTE 6 WEST 95S-22-0.5 1.00 0021 07

SIGN CROSS SECTION AND DETAILS

361 T17.9902 Cont. FOUNDATION 31-35 FOOT CANTILEVER

TO 146 NORTH 95S-23-0.05 1.00 0021 07

NO. 1

NO. 6

SIGN CROSS SECTION AND DETAILS

FOUNDATION 36-40 FOOT CANTILEVER

NO. 3

PROVIDENCE PLACE 95S-22-S3 1.00 0021 07

Item T17.9902 Total: 3.00

I-195/RT 6 EAST 95S-20-1.0 1.00 0021 07

362 T17.9903 OVERHEAD SIGN STRUCTURE AND EACH
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364 T17.9905 Cont. PROJECT WIDE
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ATWELLS AVE 95S-21-0.0 1.00 0021 07

SIGN CROSS SECTIONS AND DETAILS

Item T17.9908 Total: 1.00

Item T17.9907 Total: 1.00

STRUCTURE 20-25 FOOT CANTILEVER

367 T17.9908 BRIDGE MOUNTED OVERHEAD SIGN EACH

ATWELLS AVE 95S-21.0.0 1.00 0021 07

NO. 10

Item T17.9909 Total: 1.00

FOOTING FOUNDATION 20-25 FOOT

368 T17.9909 OVERHEAD SIGN STRUCTURE AND SPREAD EACH

SIGN CROSS SECTION AND DETAILS

CANTILEVER

FOOT SPAN-STEEL

DRILLED SHAFT FOUNDATION 71-80

NO. 6

SIGN CROSS SECTION AND DETAILS

Item T17.9905 Total: 1.00

364 T17.9905 Cont. RAMD AD 1.00 0021 07

365 T17.9906 OVERHEAD SIGN STRUCTURE AND EACH

I-95S 95S-22-0.0 1.00 0021 07

SIGN CROSS SECTION AND DETAILS

FOOT SPAN-STEEL

I-95S 95S-22-0.0S 1.00 0021 07

NO. 5

Item T17.9906 Total: 1.00

DRILLED SHAFT FOUNDATION 81-90

366 T17.9907 OVERHEAD SIGN STRUCTURE AND EACH
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369 T17.9910 OVERHEAD SIGN STRUCTURE AND SPREAD EACH

FOOTING FOUNDATION 41-45 FOOT

CANTILEVER
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STA 1204+00 1.00 0021 07

STA 1200+50 1.00 0021 07

Item T20.9904 Total: 3.00

STRAIGHT 7'' REVEAL

384 T20.9904 EPOXY RESIN PAVEMENT MARKING ROUTE EACH

STA 1197+50 1.00 0021 07

TRAFFIC CONTROL 4

Item 202.0800 Total: 7,273.00

MSE WALL A1 4,130.00 0008

386 834.0131 VERTICAL FACE GRANITE CURB LF

BRIDGE NO 578

385 202.0800 GRAVEL BORROW CY

BRIDGE NO 579 AC-AD

WALL C 3,143.00 0008

TRAFFIC CONTROL 1

383 T20.9903 Cont. 1213+75 "22" 1.00 0021 07

95S STA 1200+00 1.00 0021 07

95S STA 1196+00 1.00 0021 07

Item 834.0131 Total: 54.00

95 SHIELD SYMBOL

BRIDGE NO. 578

NW BARRIER 54.00 0008

95S STA 1204+00 1.00 0021 07

95S STA 1200+50 1.00 0021 07

Item T20.9903 Total: 12.00

95S STA 1209+50 1.00 0021 07

95S STA 1207+00 1.00 0021 07

95S STA 1202+50 1.00 0021 07

95S STA 1197+50 1.00 0021 07

TRAFFIC CONTROL 4
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