






T05.9901 Furnish and Install Narragansett Electric Light Duty Handhole JS-250 
 
T05.9902 Furnish and Install Cox Communications Handhole  JS-254 
T05.9903 Furnish and Install Cox Communications Heavy Duty Handhole 
 
T08.9905 Furnish and Install National Grid Concrete Light Standard Foundation  JS-255 
 
T08.9907 35’ Temporary Wood Pole  JS-260 
 
T11.99  Ornamental Traffic Signal Posts and Foundations  JS-261 
 
T11.9999 Traffic Signal System – Dorrance and Clifford Streets JS-264 
 
T12.9910 Traffic Signal Controller Including Cabinet and Foundation, Providence  JS-265 
 
T12.9916 MESH Network Vandal Resistant Antenna with Cable JS-278 
 
T12.9917  MESH Network Receiver JS-280 
 
T14.9999 Traffic Signal Equipment Painting JS-281 
 
T15.9901 Street Name Sign Ground Mount JS-282 
T15.9902 Street Name Sign Mast Arm Mount 
T15.9903 Street Name Sign Post 
 
SECTION 929 Field Office and Materials Laboratory  JS-284 
 
 
 
 
S:\PROJECTS\I195FD\DESIGN\Contract 14\Specs\SpecPovIndex.rtf 
 
 

R-1

Addendum No. 1 
November 26, 2012

v



Compilation of Approved Specifications 
Supplement No. 6 
Date: 10/07/2009 

 
Job Specific 

 
CODE 12.108.1000 PROSECUTION AND PROGRESS 

 
In accordance with Section 12.108.08, Failure to Complete on Time, a., Phased and Interim 
Completion the following defines the Phase and interim Completion Dates and Associated 
Liquidated Damages: 
 

 
  

1. Ship Street Canal:  September 30, 2013 
 

Liquidated Damages:  $ 500.00 per calendar day. 
 
 

2. Richmond Street 702+30 to703+00:  July 31, 2014 
 

Liquidated Damages:  $ 500.00 per calendar day. 
 

3. Point Street between Eddy Street and the Providence River: Work shall only take 
place during July and August of any given year.  Westbound lanes can be closed and 
detoured for up to five (5) calendar days during the July and August timeframe. 

 
Liquidated Damages:  $ 500.00 per calendar day. 

 
 

4. Substantial Completion: October 30, 2014 
 
Liquidated Damages:  $ 2650.00 per calendar day. 
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Job Specifc 
9/27/12 

RIC 2013 –CH-004 
Page 4 of 7 

 
All soils to be disposed of shall be disposed of within ninety (90) days of excavation. 
 
METHOD OF MEASUREMENT:   
Item Code 202.9986 - Load and Haul Contaminated Soil Type 1 
Item Code 202.9987 - Disposal of Contaminated Soil, Type 1 
Item Code 202.9988 - Load and Haul Contaminated Soil Type 2 
Item Code 202.9989 - Disposal of Contaminated Soil, Type 2 
 
These items of work will be measured for payment by ton.  The number of tons shall be 
determined from weight slips generated by the disposal site.   
 
BASIS OF PAYMENT:  Item Codes 202.9986 and 202.9988 "Load and Haul Contaminated 
Soil Type(s) 1 and  2", will be paid for at the contract bid price per ton as listed in the Proposal 
which price and payment shall constitute full compensation for the disposal facility profiling, 
loading and hauling of the material of the type indicated from the site to the final disposal site.  
The bid price shall also include all labor, special handling during excavation and loading and 
hauling, material, supplies, equipment, covers and tarps as required, removal, stockpiling, lined 
rolloff containers for semi-liquid materials, stockpile maintenance, transportation necessary 
during the contaminated soil excavation task and all other costs associated with loading the soil 
and hauling it to the final disposal site.   
 
Item Codes 202.9987 and 202.9989 – “Disposal of Contaminated Soil, Type(s) 1 and 2” will be 
paid for at the Contract bid price per ton as listed in the Proposal which price and payment shall 
constitute full compensation for all fees that must be paid for the final disposal of the type of soil 
indicated.  The only acceptable bid price for item 202.9987 shall be $15.00 (fifteen dollars) per 
ton.  If the cost of disposing this material charged by the Rhode Island Resource Recovery 
Corporation is different (higher or lower) than $15.00/Ton, then the price paid per ton for this 
item will be adjusted (higher or lower) by that difference in Dollars/Ton. 
 
The only acceptable bid price for item 202.9989 shall be $25.00 (twenty five dollars) per ton.  If 
the cost of disposing this material charged by the disposal facility is different (higher or lower) 
than $25.00/Ton, then the price paid per ton for this item will be adjusted (higher or lower) by 
that difference in Dollars/Ton. 
 
METHOD OF MEASUREMENT 
 
Item Code 202.9990 - Load, Haul, and Dispose Contaminated Soil, Type 3 
 
This item will be calculated for payment by the actual cost, verified by the force account records 
for facility profiling, loading, transporting, disposing, and invoices from the disposal facility per 
soil type referenced herein. 
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RIC 2013 –CH-004 
Page 5 of 7 

BASIS OF PAYMENT 
 
Item 202.9990 - Load, Haul, and Dispose Contaminated Soil, Type 3 
 
Handling, paperwork, loading, transportation and disposal will be paid for at the actual amount 
expended to handle, load, transport, and dispose of the types of soil.  The estimated dollar figure 
for this item of work is established by the Department at 150,000 units at $1.00 each and is 
inserted in the proposal as an authorized lump sum amount from which payments will be drawn.  

 
Actual excavation for soil types 1, 2, and 3 shall be paid for under the appropriate structural or 
earth excavation item. 
 
METHOD OF MEASUREMENT 
 
Item Code 202.9991 – “Soil Sampling” shall be paid for by the unit “each” for each soil sample 
tested for all of the parameters required by the disposal facility. 
 
BASIS OF PAYMENT 
 
Item Code 202.9991 – “Soil Sampling” will be paid for at the contract bid price per each for 
each soil sample tested for all of the parameters required by the disposal facility.  The price shall 
include sampling, testing, lab fees, transportation, reporting, storage, and disposal of the samples 
and all other incidentals required to complete the work to the satisfaction of the Engineer.   
 
 
S:\PROJECTS\I195FD\DESIGN\Contract 14\Specs\202.9986soildisposal.doc 
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 Date: 12/27/11 
 Page: 1 of 1 
  
 CODE 938.1000 

 PRICE ADJUSTMENTS 

 

DESCRIPTION. 

a. Liquid Asphalt Cement.  The Base Price of Liquid Asphalt Cement as required to 

implement Subsection 938.03.1 of the Standard Specifications is $ 592.50  per ton. 

In the case of modified asphalt binder, this price adjustment provision shall only apply to the 
neat liquid asphalt component. This provision shall not apply to the modifier component, 
manufacture, storage, transportation or other associated costs. 

 

b. Diesel Fuel.  The Base Price of Diesel Fuel as required to implement Subsection 938.03.2 

of the Standard Specifications is $ 3.3468 per gallon. 

 

 

S:\PROJECTS\I195FD\DESIGN\Contract 14\Specs\938.1000.doc 
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Job Specific 
Date: November 20, 2012 

RIC 2013-CH-004 
Page 1 of 3  

 
SECTION 929 

 
FIELD OFFICES AND MATERIALS LABORATORY 

 
 

Unless otherwise modified elsewhere in the Contract Documents, Section 929 of the 
Rhode Island Standard Specifications for Road and Bridge Construction and all 
revisions is revised as follows: 
 

1. Replace paragraph 1 and paragraph 2 of Section 929.1000 Field Offices and 
Materials Laboratory – Description of the Compilation of Approved 
Specifications, Supplement No. 12, Date: 12/23/11 with the following: 

 
The contractor will provide a business grade, high volume stand alone laser color/black 
printer in lieu of separate printers. The print quality shall be 1200 by 1200 dpi minimum 
resolution for black and white printing and 4800 X 1200 optimized dpi for color printing.  
It shall be capable of printing 20 ppm (black and white) and up to 15 ppm (color).  The 
printer will have wireless capability and will be able to generate a maximum size printed 
document of II "xl7". 
 

2. Replace paragraph 3 of Section 929.1000 Field Offices and Materials 
Laboratory – Description of the Compilation of Approved Specifications, 
Supplement No. 12, Date: 12/23/11 with the following: 
 

Six (6) new PC laptop computers with an i3-2.1GHz processor (minimum); 250GB 
(5400 rpm) hard drive (minimum); 15" LCD screen (minimum); 4GB of RAM (minimum); 
10/100 network interface card; CD-RW/DVD drive; wireless network card, broadband 
internet access (3Mbps nominal connection speed) and Internet Service Provider, 9 cell 
primary battery, two AC/DC power adaptors, extra 9 cell battery, and carrying bag. 
Installed software shall include the minimum of: Microsoft Windows 7 (32 or 64 bit) with 
the latest service packs and security updates, Microsoft Office Professional (20 I 0 
version) with latest service packs, Adobe Acrobat Professional 9.0 (or better), AutoCAD 
2012 (or better), and Symantec Endpoint Protection 12.1 with subscription support for 
the life of the project. All installation CDs, licenses, registration codes and user 
manuals/documentation shall be provided to the Engineer. 
 

3. Replace paragraph 4 of Section 929.1000 Field Offices and Materials 
Laboratory – Description of the Compilation of Approved Specifications, 
Supplement No. 12, Date: 12/23/11 with the following: 
 

Six 6) Docking Stations with a minimum of the following: I Ethernet RJ-45 port, 4 USB 
2.0 ports, VGA, display port, DVI-D, six (6) 101 key enhanced keyboards, six (6) optical 
mouse with scroll wheel, and six (6) 21" Wide Screen Flat Panel LCD screens 
(minimum). 
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4. Replace paragraph 8 of Section 929.1000 Field Offices and Materials 

Laboratory – Description of the Compilation of Approved Specifications, 
Supplement No. 12, Date: 12/23/11 with the following: 

 
Four (4) 10.0 megapixel digital cameras with wide-angle 5X internal optical zoom and 
2.5 inch LCD screen. The camera shall be dustproof, waterproof to 13 feet (4 meters), 
and cold proof to 14oF. 
 

5. The following equipment shall be added to Section 929.1000 Field Offices and 
Materials Laboratory – Description 

 
One (I) business grade scanner capable of generating PDF type files.   
 

6. Delete Section 929.02.2 Minimum Spatial Requirements of the Compilation of 
Approved Specifications dated 01/24/11in its entirety and replace it with the 
following: 
 

929.02.2 Minimum Spatial Requirements. The Engineer's field office shall contain a 
minimum of 1000 square feet of floor area, at least 5 rooms (not including a bathroom), 
and a minimum of 7 feet of headroom, or as approved by the Engineer. It shall contain a 
sufficient number of windows to provide at least 40 square feet natural light. Existing 
building structures meeting the above minimum requirements are considered 
acceptable. 
 

7. Delete 929.03.4. a Furnishings and Equipment of the Standard Specification in 
its entirety and replace it with the following: The field office will be provided with 
the following:  
 

a. Furnishings: 
1. A minimum of seven (7) desks and seven swivel chairs and four (4) folding 

chairs  
2. One (I) conference/meetings table.  
3. One work table, 30 inches high, with a minimum of24 square feet of work 

area. 
4. One drafting stool.  
5. A minimum of two fire resistant four-drawer type safe, legal size, with 

combination or key lock.  
6. A minimum of two four-drawer legal size metal filing cabinet equipped with 

lock.  
7. Two two-drawer (14W' x 16") metal filing cabinets.  
8. Eight (8) round wastebaskets.  
9. One plan rack of an approved design to be equipped with 10 rods.  
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b.   Equipment 
 

1. Asphalt Testing Equipment 
Three (3) dual laser professional IR thermometers for the exclusive use of 
the RIDOT to be utilized for the field measurement of asphalt mix 
temperature. The thermometers will have the minimum properties: 

 
• Temperature Range: to exceed 500 deg. F with minimum temp. of 32 

degrees (or less) 
•  Measures F/C deg. Temperatures. 
• Bright, built-in DUAL Laser provides easy aiming and target area 

identification 
• Accuracy+/-2% of reading with 1/lO th degree resolution 
• Measures MAX, MIN, DIP and AVO temperatures 
• Back-light LCD display 
• Auto Off 
• Uses common type batteries (AA, AAA or 9V) with extended use (over 

100 hours continuous). Batteries shall be included. 
• Carry case included 
• HI and LOW audible temperature alarms 
• Must have certificate of traceable calibration or to be of a calibratable 

type. 
 

2. Concrete Testing Equipment 
a. Two (2) Fresh Concrete Test Set Lite-Forney Model LAG-0060-01 

or equivalent including Air Content Equipment in accordance with 
AASHTO T152, Slump Equipment in accordance to AASHTO Tll9, 
Unit Weight Scales and all other related equipment. 

b. Two (2) Concrete Thermometers -Gardo Model GT-300-R or 
equivalent having an operating range of 0 deg F to 220 deg F with 
a 6 inch stem and 3 inch dial face capable of being calibrated. 
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NO.1

Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2013-CH-004

Federal-Aid Project Number(s): 405-421-633, 405-421-634, BRO-1954(075)

WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons 
making proposals for the same work, and is in all respects fair and without collusion or fraud.  The undersigned 
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the 
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be 
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed 
within ten(10) days of the notice of award.  All surety companies must be listed with The Department of the 
Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register).  The State reserves 
the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as 
the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the 
State of Rhode Island, Office of Purchases.  The undersigned bidder further agrees, if awarded the contract on this 
proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise 
specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or 
before the dates outlined in the Contract Documents.

Pre-Bid Date November 27, 2012

Advertise Date November 16, 2012

Substantial Completion Date October 30, 2014

Bid-Opening Date December 7, 2012

COMPLETION DATE(S)

DESCRIPTION DATE

ADDENDA DATE POSTED DOCUMENT(S)

4. DBE Affirmative Action Certification 3 - 9

3. Disclosure of Lobbying Activities

1. Status Certification for: Debarment, Eligibility, 
Indictments, Convictions or Civil Judgements

1

2. Anti-Collusion Certificate 2

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

PAGE

JCarde
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JCarde
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JCarde
Typewritten Text
November 26, 2012
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Total or gross sum of bid for Rhode Island Contract Number: 2013-CH-004

Federal-Aid Project Number(s): 405-421-633, 405-421-634, BRO-1954(075)

Whoever, being an officer, agent, or employee of the United States, or of any State, or Territory, or whoever, 
whether a person, association, firm, or corporation, knowingly makes any false statement, false representation, or 
false report as to the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality 
of the work performed or to be performed, or the costs thereof in connection with the submission of plans, maps, 
specifications, contracts, or costs of construction of any highway or related project submitted for approval to the 
Secretary of Transportation; or Whoever, knowingly makes any false statement, false representation, false report, 
or false claim with respect to the character, quality, quantity, or cost of any work performed or to be performed, or 
materials furnished or to be furnished, in connection with the construction of any highway or related project 
approved by the Secretary of Transportation; or Whoever, knowingly makes any false statement or false 
representation as to a material fact in any statement, certificate, or report submitted pursuant to the provisions of the 
Federal-aid Road Act approved July 11, 1916 (39 Stat. 355), as amended and supplemented, Shall be fined not 
more than $10,000 or imprisoned not more than five years, or both.  By signing here the signee agrees that the disk 
submitted is the same as the paper submitted and that any discrepancies may result in disqualification of the bid.

BEING EITHER A
(INDIVIDUAL, PARTNERSHIP,)
(OR CORPORATION INCORPORATED)
(UNDER THE LAWS OF ANY  STATE)
(IN THE UNITED STATES OF AMERICA)

President

Contractor

Secretary

Vice-President

Treasurer

COMPOSED OF OFFICERS, PARTNERS
OR OWNER, AS FOLLOWS.

Address

CERTIFICATION SUMMARY: I hereby certify that I have read all of the above requirements and 
understand that it affects the acceptablility of my bid(s).

DateName of Signatore - Title
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163+75 - 164+30 LT 1.00 0001 01

EDDY STREET

/ 27)

(SIDEWALK:  43 SF X 8" DEPTH

COMPS)

158+50 - 162+00 (SEE VOL. 1,131.00 0001 01

COMPS)

162+00 - 163+77 (SEE VOL. 379.00 0001 01

166+05 (WRC 92 SF X 8"/27) 2.50 0001 01

8"/27)

167+60 LT (WCR 50 SF X 8"/27) 1.00 0001 01

167+40 LT (WCR 50 SF X 8"/27) 1.00 0001 01

165+60 RT (WCR 135 SF X 3.50 0001 01

165+60 LT (WCR 75 SF X 8"/27) 2.00 0001 01

166+00 RT (WCR 123 SF X 3.00 0001 01

8"/27)

INTERSECTION WITH DORRANCE 10.00 0001 01

260 FT X 9 FT X 8" DEPTH/ 27)

DEPTH / 27)

ST (SIDEWALK:  403 SF X 8"

120 FT X 9 FT X 8" DEPTH /

053 202.0100 Cont. 58+40 - 59+60, RT (SIDEWALK: 27.00 0001 01

59+90 - 62+50, RT (SIDEWALK: 58.00 0001 01

27)

DORRANCE STREET

SOILS; SEE VOL. COMPS)

151+00 - 153+50 (TYPE 2 747.00 0001 01

COMPS)

154+00 - 158+50 (SEE VOL. 1,638.00 0001 01

DYER STREET

255+25 - 256+70 474.00 0001 01

COMPS)

150+75 - 154+00 (SEE VOL. 760.00 0001 01

Distribution of Quantities
Page 51 of 334

Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)
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168+07 RT (WCR 160 SF X 4.00 0001 01

053 202.0100 Cont. 168+05 LT (WCR 68 SF X 8"/27) 2.00 0001 01

Page 51a of 334

Distribution of Quantities

Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



90+25 - 92+75 (SEE VOL. 422.00 0001 01

COMPS)

92+75 - 94+80, LT (SIDEWALK: 46.00 0001 01

COMPS)

80+13 - 85+75 (SEE VOL. 1,457.00 0001 01

FRIENDSHIP STREET

85+75 - 89+75 (SEE VOL. 356.00 0001 01

COMPS)

POINT STREET

27)

26+33 LT (WCR 244 SF X 8"/27) 4.50 0001 01

25+93 LT (WCR 182SF X 8"/27) 4.50 0001 01

27)

205 FT X 9 FT X 8" DEPTH /

205 FT X 9 FT X 8" DEPTH /

92+75 - 94+80, RT (SIDEWALK: 46.00 0001 01

171+25 RT (WCR 393 SF X 10.00 0001 01

8"/27)

171+85 - 175+35, LT 62.00 0001 01

8"/27)

168+38 LT (WCR 133 SF X 3.00 0001 01

053 202.0100 Cont. 8"/27)

168+40 RT (WCR 134 SF X 3.00 0001 01

8"/27)

(SIDEWALK:  2,475 SF X 8"

(SIDEWALK:  649 SF X 8"

174+75 - 176+20, RT 16.00 0001 01

856+10 - 859+10 (BERM) 2,050.00 0001 01

DEPTH / 27)

172+05 - 174+45, RT 63.00 0001 01

DEPTH / 27)

DEPTH / 27)

(SIDEWALK:  2,521 SF X 8"

Distribution of Quantities
Page 52 of 334

Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)
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DEPTH / 27)

(SIDEWALK:  2,555 SF X 8"

807+50 - 808+00, LT 8.00 0001 01

SHIP STREET

(SIDEWALK:  3,950 SF X 8"

700+60 - 704+80, RT 98.00 0001 01

702+20 - 705+30, LT 142.00 0001 01

DEPTH / 27)

23+25 - 26+90 (16300 SF X 2 1,210.00 0001 01

UTILITY CORRIDOR

Item 202.0100 Total: 17,500.00

FT / 27)

8" DEPTH / 27)

(SIDEWALK:  50 FT X 6 FT X

COMPS)

808+00 - 809+50 (SEE VOL. 108.00 0001 01

30+90 LT (WCR 118 SF X 8"/27) 3.00 0001 01

30+60 LT (WCR 155 SF X 8"/27) 4.00 0001 01

32+88 RT (WCR 126 SF X 8"/27) 3.00 0001 01

32+88 LT (WCR 113 SF X 8"/27) 3.00 0001 01

28+26 LT (WCR 174 SF X 8"/27) 4.50 0001 01

053 202.0100 Cont. 28+25 RT (WCR 216 SF X 8"/27) 5.50 0001 01

28+65 RT (WCR 194 SF X 8"/27) 5.00 0001 01

28+65 LT (WCR 209 SF X 8"/27) 5.00 0001 01

33+23 RT (WCR 113 SF X 8"/27) 3.00 0001 01

35+70 - 41+60, RT (SIDEWALK: 105.00 0001 01

4,736 SF X 8" DEPTH / 27)

RICHMOND STREET

4,232 SF X 8" DEPTH / 27)

35+70 - 41+60 (ROAD:  35,884 1,330.00 0001 01

33+30 LT (213 SF X 8"/27) 5.00 0001 01

35+70 - 41+60, LT (SIDEWALK: 118.00 0001 01

SF X 12" DEPTH / 27)

Distribution of Quantities
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Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



R - 1Addendum - 1

255+25 - 256+70 78.00 0001 01

DORRANCE STREET

151+75 - 154+00 (SEE VOL. 476.00 0001 01

DYER STREET

COMPS)

40+16 - 45+80 (SEE VOL. 303.00 0001 01

COMPS)

50+50 - 53+00 (SEE VOL. 137.00 0001 01

162+00 - 163+77 (SEE VOL. 15.00 0001 01

COMPS)

ABUTMENT B18, 156+72 - 130.00 0001 01

COMPS)

154+00 - 158+50 (SEE VOL. 59.00 0001 01

COMPS)

158+50 - 162+00 (SEE VOL. 152.00 0001 01

COMPS)

COMPS)

505+00 - 507+25 (SEE VOL. 41.00 0001 01

COMPS)

507+25 - 509+00 (SEE VOL. 58.00 0001 01

CHESTNUT STREET

054 202.0700 COMMON BORROW CY

COMPS)

504+36 - 505+00 (SEE VOL. 14.00 0001 01

ABUTMENT E4, 505+90 - 225.00 0001 01

WALL M FOUNDATION, 403+65, 55.00 0001 01

COMPS)

CLIFFORD STREET

18' LT - 403+91, 27' RT

PIER E3, 505+73 - 506+34, RT 70.00 0001 01

507+34, LT

402+75 - 404+75 (SEE VOL. 67.00 0001 01

CLAVERICK STREET

Distribution of Quantities
Page 54 of 334

Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)
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RICHMOND STREET

BACKFILL VIADUCT FOUNDATIONS 9.00 0001 01

704+53, LT

ABUTMENT C2, 703+10 - 230.00 0001 01

I-195 CONTRACT 14

COMPS)

POINT STREET

AOEC #8 0001 01

055 202.9901 SHIP STREET CHANNEL EXCAVATION CY

5+75 - 6+25 LT, RT 143.00 0001 01

SHIP STREET OUTFALL

808+00 - 809+50 (SEE VOL. 15.00 0001 01

SHIP STREET

Item 202.0700 Total: 3,625.00

COMPS)

DYER STREET UTILITY TRENCHES

37' LT

BACKFILL OF EXIST. STONE

MH 4S01 - OUTFALL (INCLUDES 935.00 0001 01

ABUTMENT B20, 157+01 - 285.00 0001 01

054 202.0700 Cont. 157+82, 38' LT

PIER B26, 159+35 - 158+62, 32.00 0001 01

158+74, 115' RT

DRAIN R&D)

85+75 - 89+75 (SEE VOL. 152.00 0001 01

COMPS)

90+25 - 92+75 (SEE VOL. 59.00 0001 01

COMPS)

BACKFILL VIADUCT FOUNDATIONS 24.00 0001 01

EDDY STREET

80+13 - 85+75 (SEE VOL. 4.00 0001 01

FRIENDSHIP STREET

Distribution of Quantities
Page 55 of 334

Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



40+16 - 45+80 (825CY X 1.62) 1,337.00 0001 01

CLIFFORD STREET

PITS)

40+50 - 45+60, LT (15 TREE 48.75 0031 02

8" WATER BETTERMENT 250.00 PWSB 04

50+50 - 52+25 (30" DRAINAGE) 250.00 0001 01

53+00)

8" WATER BETTERMENT (51+00 - 88.00 PWSB 04

46+60 - 49+60, RT (8 TREE 26.00 0031 02

46+30 - 50+10 (163CY X 1.62) 264.00 0001 01

50+50 - 53+00 (481CY X 1.62) 780.00 0001 01

PITS)

PITS)

40+65 - 45+70, RT (14 TREE 45.50 0031 02

PITS)

46+30 - 48+30, LT (7 TREE 22.75 0031 02

61+85 - 63+00 (162CY X 1.62) 262.00 0001 01

BASSETT STREET

504+36 - 505+00 (62CY X 1.62) 100.00 0001 01

CHESTNUT STREET

055 202.9901 Cont. Item 202.9901 Total: 143.00

TYPE 1

056 202.9986 LOAD AND HAUL CONTAMINATED SOIL, TON

507+25 - 509+00 (374CY X 606.00 0001 01

12" SANITARY RELOCATION 70.00 0043 03

12" SANITARY BETTERMENT 175.00 PDPW 05

41+50 - 45+83 (18" DRAINAGE) 305.00 0001 01

16" WATER RELOCATION 102.00 0043 03

INTERSECTION WITH PINE 57.00 0001 01

1.62)

CLIFFORD ST TRENCH EXCAVATIONS

STREET (35CY X 1.62)

Distribution of Quantities
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Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)

Addendum - 1 R-1



R - 1Addendum - 1

308+15 - NBC CSO 175.00 0001 01

307+75 - NBC CSO 155.00 0001 01

255+25 - 256+70 (395CY X 640.00 0001 01

DORRANCE STREET

DORRANCE ST DRAINAGE

(10CY X 1.62)

256+00 - 255+00 50.00 0001 01

255+80 - 255+00 55.00 0001 01

152+50 - 154+10 88.00 0001 01

152+00 - 154+50 135.00 0001 01

155+70 - 154+40 90.00 0001 01

155+20 - 157+00 105.00 0001 01

255+55 - 256+45, LT (5 TREE 16.25 0031 02

1.62)

DYER ST DRAINAGE TRENCHES

PITS)

1.62)

55+15 - 56+95 RT (39CY X 63.00 0001 01

PITS)

55+50 - 62+05, LT (15 TREE 48.75 0031 02

PITS)

056 202.9986 Cont. 51+15 - 52+80, LT (5 TREE 16.25 0031 02

PITS)

51+35 - 52+65, LT (3 TREE 9.75 0031 02

55+70 - 62+05, RT (17 TREE 55.25 0031 02

63+40 - 64+20, LT (4 TREE 13.00 0031 02

1.62)

INTERSETION WITH DORRANCE 16.00 0001 01

PITS)

58+40 - 59+60 RT (27CY X 44.00 0001 01

PITS)

59+90 - 62+50 RT (58CY X 94.00 0001 01

1.62)

Distribution of Quantities
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Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



R - 1Addendum - 1

12" WATER BETTERMENT 240.00 PWSB 04

12" SANITARY SEWER BETTERMENT 275.00 PDPW 05

81+50 - 85+70 DRAINAGE 286.00 0001 01

16" WATER BETTERMENT 178.00 PWSB 04

174+75 - 176+20 RT (16CY X 26.00 0001 01

PITS)

FRIENDSHIP ST TRENCH EXCAVATION

1.62)

80+50 - 85+40, LT (14 TREE 45.50 0031 02

PITS)

90+25 - 92+75 (363CY X 1.62) 588.00 0001 01

PITS)

FRIENDSHIP STREET

DRAINAGE @ RICHMOND 82.00 0001 01

80+40 - 85+30, RT (15 TREE 48.75 0031 02

80+13 - 85+75 (1453CY X 1.62) 2,354.00 0001 01

155+10 - 158+25, RT (10 TREE 32.50 0031 02

1.62)

162+00 - 163+77 (364CY X 590.00 0001 01

PITS)

150+75 - 154+00 (284CY X 461.00 0001 01

056 202.9986 Cont. DYER STREET

154+00 - 158+50 (1579CY X 2,558.00 0001 01

1.62)

1.62)

172+05 - 174+45 RT (63CY X 102.00 0001 01

1.62)

172+25 - 173+20, LT (2 TREE 6.50 0031 02

1.62)

165+60 - 171+25 LT / RT (WCR 57.00 0001 01

EDDY STREET

171+85 - 175+35 LT (62CY X 100.00 0001 01

35CY X 1.62)

Distribution of Quantities
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Code
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No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



R - 1Addendum - 1

057 202.9987 DISPOSAL OF CONTAMINATED SOIL, TON

BASSETT STREET

TYPE 1

37+50 - 41+60 LT / RT 2,516.00 0001 01

PITS)

Item 202.9986 Total: 20,550.75

(1553CY X 1.62)

INTERSECTION WITH PINE 57.00 0001 01

1.62)

CLIFFORD ST TRENCH EXCAVATIONS

STREET (35CY X 1.62)

CHESTNUT STREET

61+85 - 63+00 (162CY X 1.62) 262.00 0001 01

507+25 - 509+00 (374CY X 606.00 0001 01

504+36 - 505+00 (62CY X 1.62) 100.00 0001 01

1.62)

92+75 - 94+80 LT (46CY X 75.00 0001 01

1.62)

92+75 - 94+80 RT (46CY X 75.00 0001 01

PITS)

056 202.9986 Cont. 90+75 - 94+40, RT (7 TREE 22.75 0031 02

PITS)

90+90 - 94+35, LT (8 TREE 26.00 0031 02

I-195 CONTRACT 14

25+93 - 33+30 LT / RT WCR 81.00 0001 01

POINT STREET

36+05 - 36+30, LT (2 TREE 6.50 0031 02

(50CY X 1.62)

POINT ST DRAINAGE

ADD 10% AS DIRECTED 1,860.00 0001 01

41+50 - 37+25 LT 450.00 0001 01

41+35 - 35+80 RT 750.00 0001 01

Distribution of Quantities
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Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



51+35 - 52+65, LT (3 TREE 9.75 0031 02

PITS)

55+15 - 56+95 RT (39CY X 63.00 0001 01

PITS)

PITS)

46+60 - 49+60, RT (8 TREE 26.00 0031 02

51+15 - 52+80, LT (5 TREE 16.25 0031 02

50+50 - 53+00 (481CY X 1.62) 780.00 0001 01

58+40 - 59+60 RT (27CY X 44.00 0001 01

PITS)

59+90 - 62+50 RT (58CY X 94.00 0001 01

1.62)

55+50 - 62+05, LT (15 TREE 48.75 0031 02

1.62)

55+70 - 62+05, RT (17 TREE 55.25 0031 02

PITS)

8" WATER BETTERMENT 250.00 PWSB 04

50+50 - 52+25 (30" DRAINAGE) 250.00 0001 01

53+00)

8" WATER BETTERMENT (51+00 - 88.00 PWSB 04

12" SANITARY RELOCATION 70.00 0043 03

057 202.9987 Cont. 12" SANITARY BETTERMENT 175.00 PDPW 05

41+50 - 45+83 (18" DRAINAGE) 305.00 0001 01

16" WATER RELOCATION 102.00 0043 03

CLIFFORD STREET

46+30 - 48+30, LT (7 TREE 22.75 0031 02

PITS)

46+30 - 50+10 (163CY X 1.62) 264.00 0001 01

PITS)

40+50 - 45+60, LT (15 TREE 48.75 0031 02

40+16 - 45+80 (825CY X 1.62) 1,337.00 0001 01

40+65 - 45+70, RT (14 TREE 45.50 0031 02

PITS)

Distribution of Quantities
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No.

Item Code Description UM Qty. Pay
Code
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No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)

Addendum - 1 R-1



R - 1Addendum - 1

1.62)

150+75 - 154+00 (284CY X 461.00 0001 01

1.62)

154+00 - 158+50 (1579CY X 2,558.00 0001 01

155+20 - 157+00 105.00 0001 01

152+50 - 154+10 88.00 0001 01

DYER STREET

155+70 - 154+40 90.00 0001 01

165+60 - 171+25 LT / RT (WCR 57.00 0001 01

EDDY STREET

171+85 - 175+35 LT (62CY X 100.00 0001 01

35CY X 1.62)

PITS)

155+10 - 158+25, RT (10 TREE 32.50 0031 02

1.62)

162+00 - 163+77 (364CY X 590.00 0001 01

DORRANCE ST DRAINAGE

(10CY X 1.62)

256+00 - 255+00 50.00 0001 01

255+80 - 255+00 55.00 0001 01

63+40 - 64+20, LT (4 TREE 13.00 0031 02

057 202.9987 Cont. 1.62)

INTERSETION WITH DORRANCE 16.00 0001 01

PITS)

307+75 - NBC CSO 155.00 0001 01

PITS)

255+55 - 256+45, LT (5 TREE 16.25 0031 02

152+00 - 154+50 135.00 0001 01

DYER ST DRAINAGE TRENCHES

DORRANCE STREET

308+15 - NBC CSO 175.00 0001 01

1.62)

255+25 - 256+70 (395CY X 640.00 0001 01

Distribution of Quantities
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Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



90+90 - 94+35, LT (8 TREE 26.00 0031 02

PITS)

92+75 - 94+80 LT (46CY X 75.00 0001 01

PITS)

PITS)

80+50 - 85+40, LT (14 TREE 45.50 0031 02

90+75 - 94+40, RT (7 TREE 22.75 0031 02

90+25 - 92+75 (363CY X 1.62) 588.00 0001 01

POINT ST DRAINAGE

ADD 10% AS DIRECTED 1,860.00 0001 01

41+50 - 37+25 LT 450.00 0001 01

41+35 - 35+80 RT 750.00 0001 01

92+75 - 94+80 RT (46CY X 75.00 0001 01

1.62)

I-195 CONTRACT 14

1.62)

174+75 - 176+20 RT (16CY X 26.00 0001 01

PITS)

FRIENDSHIP ST TRENCH EXCAVATION

1.62)

172+05 - 174+45 RT (63CY X 102.00 0001 01

057 202.9987 Cont. 1.62)

172+25 - 173+20, LT (2 TREE 6.50 0031 02

1.62)

12" SANITARY SEWER BETTERMENT 275.00 PDPW 05

80+13 - 85+75 (1453CY X 1.62) 2,354.00 0001 01

FRIENDSHIP STREET

PITS)

80+40 - 85+30, RT (15 TREE 48.75 0031 02

16" WATER BETTERMENT 178.00 PWSB 04

12" WATER BETTERMENT 240.00 PWSB 04

DRAINAGE @ RICHMOND 82.00 0001 01

81+50 - 85+70 DRAINAGE 286.00 0001 01

Distribution of Quantities
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Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)

Addendum - 1 R-1



R - 1Addendum - 1

8" WATER BETTERMENT 73.00 PWSB 04

16" WATER BETTERMENT 126.00 PWSB 04

CLAVERICK STREET

MH 4F10 - MH 4C06 257.00 0001 01

1.62)

505+00 - 507+25 (364CY X 590.00 0001 01

12" SANITARY BETTERMENT 70.00 PDPW 05

CLAVERICK ST UTILITY TRENCHES

MH 4R20 - MH 4C44 345.00 0001 01

CB 4C54 - CB 4C56 47.00 0001 01

CLIFFORD STREET

SEWER RELOCATION 161.00 0043 03

1.62)

402+75 - 404+75 (685CY X 1,110.00 0001 01

16" WATER RELOCATION 110.00 0043 03

CLIFFORD ST UTILITY TRENCHES

37+50 - 41+60 LT / RT 2,516.00 0001 01

PITS)

Item 202.9987 Total: 20,550.75

(1553CY X 1.62)

25+93 - 33+30 LT / RT WCR 81.00 0001 01

057 202.9987 Cont. POINT STREET

36+05 - 36+30, LT (2 TREE 6.50 0031 02

(50CY X 1.62)

CATV RELOCATION 62.00 0043 03

8" WATER RELOCATION 2.00 0043 03

CHESTNUT STREET

CB436 - MH 4C42 349.00 0001 01

TYPE 2

058 202.9988 LOAD AND HAUL CONTAMINATED SOIL, TON

8" TEMP GAS RELOCATION 42.00 0043 03

CHESTNUT ST UTILITY TRENCHES

Distribution of Quantities
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Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



R - 1Addendum - 1

1.62)

158+50 - 162+00 (1131CY X 1,832.00 0001 01

PITS)

158+55 - 160+35, RT (5 TREE 16.25 0031 02

747CY X 1.62)

151+50 - 153+50 (AOEC #8, 1,211.00 0001 01

PITS)

152+10 - 153+25, RT (11 TREE 35.75 0031 02

12" WATER BETTERMENT 151.00 PWSB 04

12" SANITARY BETTERMENT 230.00 PDPW 05

FRIENDSHIP STREET

MH 4F36 - CB 4F14 478.00 0001 01

856+10  - 859+10 (2050CY X 3,321.00 0001 01

EDDY ST BERM

FRIENDSHIP ST UTILITY TRENCHES

1.62)

DORRANCE STREET

PITS)

PITS)

256+00 - 256+50, RT (3 TREE 9.75 0031 02

PITS)

058 202.9988 Cont. 53+00 - 54+40, RT (5 TREE 16.25 0031 02

53+15 - 54+25, LT (4 TREE 13.00 0031 02

53+00 - 54+75 (829CY X 1.62) 1,343.00 0001 01

DYER ST UTILITY TRENCHES

1.62)

MH 4S01 - OUTFALL (1360 CY X 2,203.00 0001 01

DYER STREET

SHIP ST SEWER RELOCATION 59.00 0043 03

CB 4D21 - MH 4S01 44.00 0001 01

20" GAS RELOCATION 165.00 0043 03

MH 4D01 - MH 4D15 30.00 0001 01

CB 4D22A - MH 4S01 95.00 0001 01

Distribution of Quantities
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Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



Addendum - 1

86+40 - 89+25, LT (9 TREE 29.25 0031 02

058 202.9988 Cont. 85+75 - 89+75 (356CY X 1.62) 577.00 0001 01

Page 64a of 334
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FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



R - 1Addendum - 1

SHIP STREET OUTFALL

808+00 - 809+50 (108CY X 175.00 0001 01

1.62)

5+75 - 6+25 LT, RT (143 CY X 232.00 0001 01

SHIP STREET

1.62)

1.62)

807+50 - 808+00 (8CY X 1.62) 13.00 0001 01

SEWER RELOCATION 269.00 0043 03

MH 4D01 - MH 4R15A 949.00 0001 01

Item 202.9988 Total: 21,543.50

23+25 - 27+50 (1210CY X 1.62) 1,960.00 0001 01

UTILITY CORRIDOR

6" WATER RELOCATION 53.00 0043 03

UTILITY EASEMENT TRENCHES

AOEC #8 (756CY X 1.62) 0001 01

ADD 10% PROJECT WIDE 1,400.00 0001 01

16" WATER RELOCATION 62.00 0043 03

RICHMOND ST UTILITY TRENCHES

86+60 - 89+40, RT (9 TREE 29.25 0031 02

058 202.9988 Cont. PITS)

I-195 CONTRACT 14

PITS)

CATV RELOCATION 19.00 0043 03

702+20 - 705+30 LT (142CY X 230.00 0001 01

RICHMOND STREET

706+60 - 704+80 RT (98CY X 159.00 0001 01

1.62)

CB 4R15 - MH 4R15A 9.00 0001 01

CB 4R14 - MH 4R15A 208.00 0001 01

MH BU-1 - MH 4R22 16.00 0043 03

MH 4R15A - CB 4R20 557.00 0001 01

Distribution of Quantities
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Addendum - 1

TYPE 2

059 202.9989 DISPOSAL OF CONTAMINATED SOIL, TON

Page 65a of 334
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Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



53+00 - 54+40, RT (5 TREE 16.25 0031 02

CLIFFORD STREET

53+00 - 54+75 (829CY X 1.62) 1,343.00 0001 01

PITS)

CB 4C54 - CB 4C56 47.00 0001 01

16" WATER RELOCATION 110.00 0043 03

SEWER RELOCATION 161.00 0043 03

MH 4R20 - MH 4C44 345.00 0001 01

DYER ST UTILITY TRENCHES

PITS)

CB 4D21 - MH 4S01 44.00 0001 01

20" GAS RELOCATION 165.00 0043 03

PITS)

53+15 - 54+25, LT (4 TREE 13.00 0031 02

256+00 - 256+50, RT (3 TREE 9.75 0031 02

DORRANCE STREET

CHESTNUT STREET

CB436 - MH 4C42 349.00 0001 01

1.62)

505+00 - 507+25 (364CY X 590.00 0001 01

8" TEMP GAS RELOCATION 42.00 0043 03

059 202.9989 Cont. CHESTNUT ST UTILITY TRENCHES

CATV RELOCATION 62.00 0043 03

8" WATER RELOCATION 2.00 0043 03

CLAVERICK ST UTILITY TRENCHES

402+75 - 404+75 (685CY X 1,110.00 0001 01

CLAVERICK STREET

CLIFFORD ST UTILITY TRENCHES

1.62)

16" WATER BETTERMENT 126.00 PWSB 04

12" SANITARY BETTERMENT 70.00 PDPW 05

MH 4F10 - MH 4C06 257.00 0001 01

8" WATER BETTERMENT 73.00 PWSB 04
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Addendum - 1 R-1



R - 1Addendum - 1

85+75 - 89+75 (356CY X 1.62) 577.00 0001 01

FRIENDSHIP STREET

PITS)

86+40 - 89+25, LT (9 TREE 29.25 0031 02

12" SANITARY BETTERMENT 230.00 PDPW 05

FRIENDSHIP ST UTILITY TRENCHES

MH 4F36 - CB 4F14 478.00 0001 01

12" WATER BETTERMENT 151.00 PWSB 04

RICHMOND ST UTILITY TRENCHES

AOEC #8 (756CY X 1.62) 0001 01

CATV RELOCATION 19.00 0043 03

16" WATER RELOCATION 62.00 0043 03

PITS)

86+60 - 89+40, RT (9 TREE 29.25 0031 02

ADD 10% PROJECT WIDE 1,400.00 0001 01

I-195 CONTRACT 14

DYER STREET

SHIP ST SEWER RELOCATION 59.00 0043 03

747CY X 1.62)

151+50 - 153+50 (AOEC #8, 1,211.00 0001 01

MH 4D01 - MH 4D15 30.00 0001 01

059 202.9989 Cont. CB 4D22A - MH 4S01 95.00 0001 01

1.62)

MH 4S01 - OUTFALL (1360 CY X 2,203.00 0001 01

152+10 - 153+25, RT (11 TREE 35.75 0031 02

EDDY ST BERM

PITS)

1.62)

856+10  - 859+10 (2050CY X 3,321.00 0001 01

158+50 - 162+00 (1131CY X 1,832.00 0001 01

PITS)

158+55 - 160+35, RT (5 TREE 16.25 0031 02

1.62)

Distribution of Quantities
Page 67 of 334

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



Addendum - 1

CB 4R15 - MH 4R15A 9.00 0001 01

059 202.9989 Cont. CB 4R14 - MH 4R15A 208.00 0001 01

Page 67a of 334
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R - 1Addendum - 1

060 202.9990 LOAD , HAUL AND DISPOSE EACH

I-195 CONTRACT 14

CONTAMINATED SOIL, TYPE 3

MH 4D01 - MH 4R15A 949.00 0001 01

6" WATER RELOCATION 53.00 0043 03

Item 202.9989 Total: 21,543.50

SEWER RELOCATION 269.00 0043 03

AS DIRECTED 10.00 0001 01

I-195 CONTRACT 14

SEWER WORK 3.00 PDPW 05

ROAD CONSTRUCTION 42.00 0001 01

Item 202.9990 Total: 150,000.00

AS DIRECTED 150,000.00 0001 01

S061 202.9991 SOIL SAMPLING EACH

706+60 - 704+80 RT (98CY X 159.00 0001 01

1.62)

SHIP STREET

1.62)

MH BU-1 - MH 4R22 16.00 0043 03

059 202.9989 Cont. MH 4R15A - CB 4R20 557.00 0001 01

702+20 - 705+30 LT (142CY X 230.00 0001 01

RICHMOND STREET

807+50 - 808+00 (8CY X 1.62) 13.00 0001 01

UTILITY CORRIDOR

1.62)

UTILITY EASEMENT TRENCHES

23+25 - 27+50 (1210CY X 1.62) 1,960.00 0001 01

808+00 - 809+50 (108CY X 175.00 0001 01

1.62)

5+75 - 6+25 LT, RT (143 CY X 232.00 0001 01

SHIP STREET OUTFALL

Distribution of Quantities
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Addendum - 1

WATER WORK 3.00 PWSB 04

S061 202.9991 Cont. UTILITY RELOCATIONS 2.00 0043 03

Page 68a of 334

Distribution of Quantities

Item
No.

Item Code Description UM Qty. Pay
Code

Seq.
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 1
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



I-195 Contract 14
West Side City Streets

Earthwork Calculations
October 2012

S:\PROJECTS\I195FD\DESIGN\Contract 14\C14 Quantities\Contract 14 Section Volumes - Add 1 R1.xls

Earth 
Excavation

Common 
Borrow

Net 
Waste

Item Code 
202.0100

Item Code 
202.0700

Item Code 
202.9986

Item Code 
202.9987

Item Code 
202.9988

Item code 
202.9989

Tons Tons Tons Tons

80+13 - 85+75 X 1457 4 1453

85+75 - 89+75 X 356 152 356

90+25 - 92+75 X 422 59 363

40+16 - 45+80 X 1128 303 825

50+50 - 53+00 X 618 137 481

53+00 - 54+75 X 829 0 829

Claverick 
Street

402+75 - 404+75 X 685 67 685

504+36 - 505+00 X 76 14 62

505+00 - 507+25 X 364 41 364

507+25 - 509+00 X 432 58 374

Dorrance 
Street

255+25 - 256+70 X 474 78 395

Chestnut 
Street

Clifford 
Street

Friendship 
Street

Soil 
Type

Disposal

T
ype 1

T
ype 2

Type 1 Type 2

2354

577

587

1336

779

1343

590

1110

605

100

640
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I-195 Contract 14
West Side City Streets

Earthwork Calculations
October 2012

S:\PROJECTS\I195FD\DESIGN\Contract 14\C14 Quantities\Contract 14 Section Volumes - Add 1 R1.xls

Earth 
Excavation

Common 
Borrow

Net 
Waste

Item Code 
202.0100

Item Code 
202.0700

Item Code 
202.9986

Item Code 
202.9987

Item Code 
202.9988

Item code 
202.9989

Tons Tons Tons Tons

Soil 
Type

Disposal

T
ype 1

T
ype 2

Type 1 Type 2

150+75 - 154+00 X 760 476 284

151+50 - 153+50 X 747 747

154+00 - 158+50 X 1638 59 1579

158+50 - 162+00 X 1131 152 1131 1833

162+00 - 163+77 X 379 15 364

Ship Street 808+00 - 809+50 108 15 108

Item Code 202.9901

Ship Street 
Channel

5+75 - 6+25 X 143 0 143

SUBTOTAL 11747 1631 10543

1211

Dyer Street

706910010

231

175

590

461

2558
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I-195 Contract 14
West Side City Streets

Earthwork Calculations
October 2012

S:\PROJECTS\I195FD\DESIGN\Contract 14\C14 Quantities\Contract 14 Section Volumes - Add 1 R1.xls

Earth 
Excavation

Common 
Borrow

Net 
Waste

Item Code 
202.0100

Item Code 
202.0700

Item Code 
202.9986

Item Code 
202.9987

Item Code 
202.9988

Item code 
202.9989

Tons Tons Tons Tons

Soil 
Type

Disposal

T
ype 1

T
ype 2

Type 1 Type 2

Bassett 
Street

61+85 - 63+00 X 162 0 162

Chestnut 
Street

@ Pine Street X 35 0 35

46+30 - 50+10 X 163 0 163
55+15 - 56+95 X 39 0 39
58+40 - 59+60 X 27 0 27
59+90 - 62+50 X 58 0 58

@ Dorrance Street X 10 0 10

163+75 - 171+25 X 35 0 35
171+85 - 176+20 X 141 0 141

856+10 - 859+10 (Berm) X 2050 0 2050

Friendship 
Street

92+75 - 94+80 92 0 92

25+93 - 33+30 50 0 50
35+70 - 41+60 1553 0 1553

700+60 - 704+80 X 98 0 98
702+20 - 705+30 X 142 0 142

Ship Street 807+50 - 808+00 X 8 0 8

Utility 
Easement

23+25 - 26+90 X 1210 0 1210

SUBTOTAL 5873 0 5873

TOTAL 17620 1631 16416

Clifford 
Street

Eddy 
Street

Point 
Street

Richmond 
Street

262

81
2516

57

264
63
44
94
16

159
230

1960

13

57
228

3321

149

56833831

13841 12752

 
Addendum 1

Page 4 of 15 
Revision 1



I-1
95

 C
on

tr
ac

t 1
4

W
es

t S
id

e 
Ci

ty
 S

tr
ee

ts
Ea

rt
hw

or
k 

Ca
lc

ul
at

io
ns

O
ct

ob
er

 2
01

2

S:
\P

RO
JE

CT
S\

I1
95

FD
\D

ES
IG

N
\C

on
tr

ac
t 1

4\
C1

4 
Q

ua
nt

iti
es

\C
on

tr
ac

t 1
4 

Se
ct

io
n 

Vo
lu

m
es

 - 
Ad

d 
1 

R1
.x

ls

Do
rr

an
ce

 S
t

Cu
t

Cu
t

Fi
ll

Fi
ll

Cu
t A

re
a 

(S
.F

.)
Fi

ll 
Ar

ea
 (S

.F
.)

Le
ng

th
Vo

lu
m

e 
(C

.F
.)

Vo
lu

m
e 

(C
.Y

.)
Vo

lu
m

e 
(C

.F
.)

Vo
lu

m
e 

(C
.Y

.)

25
5+

25
60

8
25

5+
50

16
8

15
25

2,
85

0
10

6
28

8
11

25
6+

00
96

5
50

6,
60

0
24

4
50

0
19

25
6+

50
22

23
50

2,
95

0
10

9
70

0
26

25
6+

70
17

40
20

39
0

14
63

0
23

25
5+

25
 - 

25
6+

70
47

4
78

To
ta

l
Cu

t =
47

4
Fi

ll 
=

78

 

 
Addendum 1

Page 11 of 15 
Revision 1



I-1
95

 C
on

tr
ac

t 1
4

W
es

t S
id

e 
Ci

ty
 S

tr
ee

ts
Ea

rt
hw

or
k 

Ca
lc

ul
at

io
ns

O
ct

ob
er

 2
01

2

S:
\P

RO
JE

CT
S\

I1
95

FD
\D

ES
IG

N
\C

on
tr

ac
t 1

4\
C1

4 
Q

ua
nt

iti
es

\C
on

tr
ac

t 1
4 

Se
ct

io
n 

Vo
lu

m
es

 - 
Ad

d 
1 

R1
.x

ls

D
ye

r S
tr

ee
t

Cu
t

Cu
t

Fi
ll

Fi
ll

Cu
t A

re
a 

(S
.F

.)
Fi

ll 
Ar

ea
 (S

.F
.)

Le
ng

th
Vo

lu
m

e 
(C

.F
.)

Vo
lu

m
e 

(C
.Y

.)
Vo

lu
m

e 
(C

.F
.)

Vo
lu

m
e 

(C
.Y

.)

15
0+

75
43

0
15

1+
00

43
0

25
1,

07
5

40
0

0
15

1+
50

30
11

50
1,

82
5

68
27

5
10

15
2+

00
26

25
50

1,
40

0
52

90
0

33
15

2+
50

18
79

50
1,

10
0

41
2,

60
0

96
15

3+
00

14
1

12
6

50
3,

97
5

14
7

5,
12

5
19

0
15

3+
50

10
8

16
50

6,
22

5
23

1
3,

55
0

13
1

15
4+

00
89

0
50

4,
92

5
18

2
40

0
15

15
0+

75
 - 

15
4+

00
76

0
47

6

15
1+

50
24

0
0

0
0

15
2+

00
94

50
2,

95
0

10
9

0
0

15
2+

50
13

0
50

5,
60

0
20

7
0

0
15

3+
00

14
7

50
6,

92
5

25
6

0
0

15
3+

50
41

50
4,

70
0

17
4

0
0

15
1+

50
 - 

15
3+

50
Ty

pe
 2

 S
oi

ls 
AO

EC
 #

 8
74

7

15
4+

00
89

0
15

4+
50

11
7

11
50

5,
15

0
19

1
27

5
10

15
5+

00
12

6
0

50
6,

07
5

22
5

27
5

10
15

5+
50

72
11

50
4,

95
0

18
3

27
5

10
15

6+
00

85
0

50
3,

92
5

14
5

27
5

10
15

6+
50

94
2

50
4,

47
5

16
6

50
2

15
7+

00
93

2
50

4,
67

5
17

3
10

0
4

15
7+

50
99

2
50

4,
80

0
17

8
10

0
4

15
8+

00
10

1
3

50
5,

00
0

18
5

12
5

5
15

8+
50

10
6

2
50

5,
17

5
19

2
12

5
5

15
4+

00
 - 

15
8+

50
1,

63
8

59

 
Addendum 1

Page 12 of 15 
Revision 1



I-1
95

 C
on

tr
ac

t 1
4

W
es

t S
id

e 
Ci

ty
 S

tr
ee

ts
Ea

rt
hw

or
k 

Ca
lc

ul
at

io
ns

O
ct

ob
er

 2
01

2

S:
\P

RO
JE

CT
S\

I1
95

FD
\D

ES
IG

N
\C

on
tr

ac
t 1

4\
C1

4 
Q

ua
nt

iti
es

\C
on

tr
ac

t 1
4 

Se
ct

io
n 

Vo
lu

m
es

 - 
Ad

d 
1 

R1
.x

ls

D
ye

r S
tr

ee
t

Cu
t

Cu
t

Fi
ll

Fi
ll

Cu
t A

re
a 

(S
.F

.)
Fi

ll 
Ar

ea
 (S

.F
.)

Le
ng

th
Vo

lu
m

e 
(C

.F
.)

Vo
lu

m
e 

(C
.Y

.)
Vo

lu
m

e 
(C

.F
.)

Vo
lu

m
e 

(C
.Y

.)

15
8+

50
10

6
2

15
9+

00
76

2
50

4,
55

0
16

9
10

0
4

15
9+

50
10

6
2

50
4,

55
0

16
9

10
0

4
16

0+
00

11
3

9
50

5,
47

5
20

3
27

5
10

16
0+

50
51

22
50

4,
10

0
15

2
77

5
29

16
1+

00
42

14
50

2,
32

5
86

90
0

33
16

1+
50

11
8

25
50

4,
00

0
14

8
97

5
36

16
2+

00
10

4
14

50
5,

55
0

20
6

97
5

36

1,
13

1
15

2

16
2+

00
10

4
14

16
2+

50
87

1
50

4,
77

5
17

7
37

5
14

16
3+

00
47

0
50

3,
35

0
12

4
25

1
16

3+
77

47
0

45
2,

11
5

78
0

0

16
2+

00
 - 

16
3+

77
37

9
15

To
ta

l
Cu

t =
3,

90
9

Fi
ll 

=
70

2

15
8+

50
 - 

16
2+

00

 
Addendum 1

Page 13 of 15 
Revision 1



TYPICAL SECTION NO. 5

TS-5

RICHMOND AND DORRANCE STREETS

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

R-1

ADDENDUM NO. 1

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_014_TYPICAL005_ADD01.dwg, 11/19/2012 3:27:31 PM, PWalz



DORRANCE STREET

CROSS SECTION NO. 2

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

DO2

R-1

ADDENDUM NO. 1

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_249_XSECTION025_ADD01.dwg, 11/19/2012 3:28:12 PM, PWalz



DYER STREET

CROSS SECTION NO. 1

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

D1

R-1

ADDENDUM NO. 1

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_250_XSECTION026_ADD01.dwg, 11/19/2012 3:28:40 PM, PWalz



DYER STREET

CROSS SECTION NO. 2

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

D2

R-1

ADDENDUM NO. 1

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_251_XSECTION027_ADD01.dwg, 11/19/2012 3:29:07 PM, PWalz
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