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INDEX 
SPECIAL PROVISIONS 

CONSTRUCTION SPECIFIC 
 

CODE TITLE PAGE 
 

  v

T05.9901 Furnish and Install Narragansett Electric Light Duty Handhole JS-250 
 
T05.9902 Furnish and Install Cox Communications Handhole  JS-254 
T05.9903 Furnish and Install Cox Communications Heavy Duty Handhole 
 
T08.9905 Furnish and Install National Grid Concrete Light Standard Foundation  JS-255 
 
T08.9907 35’ Temporary Wood Pole  JS-260 
 
T11.99  Ornamental Traffic Signal Posts and Foundations  JS-261 
 
T11.9999 Traffic Signal System – Dorrance and Clifford Streets JS-264 
 
T12.9910 Traffic Signal Controller Including Cabinet and Foundation, Providence  JS-265 
 
  City of Providence Traffic Signal Technical Specifications  JS-266 
 
T12.9916 MESH Network Vandal Resistant Antenna with Cable JS-278 
 
T12.9917  MESH Network Receiver JS-280 
 
T14.9999 Traffic Signal Equipment Painting JS-281 
 
T15.9901 Street Name Sign Ground Mount JS-282 
T15.9902 Street Name Sign Mast Arm Mount 
T15.9903 Street Name Sign Post 
 
Section 929 Field Office and Materials Laboratory  JS-284 
 
T14.9901 1 Way 3 Section Mast Arm Mounted Optically Programmed Signal Head, 12 Inch JS-287 
 
T14.9902 L.E.D. Pedestrian Signal Countdown Timer and Module 12 Inch JS-289 
 
Section 12.107.99  Supplemental Indemnification Requirements  JS-291 
 
Section T.06 Conduit JS-292 
 
201.9901 Remove and Dispose Parking Meter Post JS-293 
 
926.9901 Precast Median Barrier for Temporary Traffic Control Standard  40.5.0    JS-294 
   - Left In Place 
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Engineer.  The trench protection shall accommodate the adjacent above and below ground 
facilities including but not limited to manholes, transmission line towers, lighting control 
cabinets, stairways, etc. at the Point Street locations.  The Contractor shall be responsible for 
obtaining all requisite geotechnical information for the design of the trench protection. 
 
Dewatering:  The Contractor shall dewater, manage groundwater, and treat effluent during the 
installations per item codes 203.9909 and 203.9951.  The Contractor shall note that both 
installations are below mean high water elevations.  Dewatering will be required. 
 
The existing masonry pipe plugs in the existing outfall sections shall be removed and disposed 
once the new pipe is connected.  
 
Bridge Rail and Fence:  The existing bridge rail at the curbline shall remain in place.  The bridge 
pedestrian fence on the south side, shall be removed, stockpiled, and reset as needed in one piece 
to install the outfall.  This would include removing, disposing, and replacing the concrete footing 
per the detail attached to this special provision. 
 
METHOD OF MEASUREMENT:  Measurement for Item Code 701.9993 - South Outfall 
Connection at Point Street; and Item Code 701.9994 - North Outfall Connection at Point Street 
shall be by the unit lump sum for each item code/location. 
 
BASIS OF PAYMENT:  Payment for Item Code 701.9993 – South Outfall Connection at Point 
Street; and Item Code 701.9994 - North Outfall Connection at Point Street will be paid for by the 
contract unit price per “lump sum” for each item code/location.  The Contract unit price shall 
include shop drawings; soil borings and analysis, materials; pipe; joint materials; concrete 
connecting collar; installation; excavation, backfill and compaction; designing, furnishing, 
installing and removal of utility supports and excavation support and trench protection; shaping 
at the bottom of the trench, removing and resetting the bridge fence on the south side including 
the concrete footings, and all incidentals required to complete the work to the satisfaction of the 
Engineer.  
 
Items to be paid for separately include; 
 
919.0101 – Test pits 
603.1000 – Controlled Low Strength Material 
202.9986 – 202.9990 – Contaminated Soil 
203.9909 – Dewatering 
203.9951 - Treatment of Contaminated Groundwater 
701.8003 – Pipe Bedding Class C 
201.9902 – Remove and Dispose Pipe Plug and Cap 
702.  - Manholes, Frames and Covers 
926.9901 – Temporary Precast Median Barrier for Traffic Control Left-in-Place 
903.0205 – Chain Link Fence 
 
S:\PROJECTS\I195FD\DESIGN\Contract 14\Specs\701.9993 Point Street outfalls.docx 
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ITEM CODE 201.9901 

REMOVE AND DISPOSE PARKING METER POST 
 
DESCRIPTION: This work shall consist of removing and disposing parking meter posts 
at the locations shown on the plans and as directed by the Engineer. 
 
CONSTRUCTION METHODS: The parking meter posts shall be removed per the 
requirements of Section 201 of the Rhode Island Standard Specifications for Road and 
Bridge Construction, 2010 Edition and/or its latest revisions.  The parking meter posts 
and any footings shall be removed to a depth of 12 inches below proposed grade.  The 
materials shall become the property of the Contractor and legally disposed of. 
 
METHOD OF MEASUREMENT: Measurement for item code 201.9901 “Remove and 
Dispose Parking Meter Post” shall be by the unit “each” for the number of posts actually 
removed and disposed in accordance with the plans and/or as directed by the Engineer.    
 
BASIS OF PAYMENT: Payment for item code 201.9901 “Remove and Dispose Parking 
Meter Post” shall be paid for by the unit “each”.  Payment shall include all labor, 
materials, equipment, disposal, excavation, backfill, and all other incidentals to remove 
and dispose the posts to the satisfaction of the Engineer.  
 
S:\PROJECTS\I195FD\DESIGN\Contract 14\Addendum No. 5\201.9901 R&D Parking meter post.doc 
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CODE 926.9901 

PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL 
STANDARD  40.5.0 - LEFT IN PLACE 

 
DESCRIPTION: This work shall consist of furnishing and placing new precast concrete 
median barrier for traffic control in conformity with the locations indicated on the Plans 
or as directed by the Engineer.  This barrier is to be left in place. 
 
MATERIALS: Materials shall conform to Section 926 Precast Median Barrier for 
Temporary Traffic Control of the Rhode Island Standard Specifications for Road and 
Bridge Construction, 2004 Edition and/or its latest revisions.  The barrier shall be new. 
 
CONSTRUCTION METHODS: Construction Methods shall conform to Section 926 
Precast Median Barrier for Temporary Traffic Control of the Rhode Island Standard 
Specifications for Road and Bridge Construction, 2004 Edition and/or its latest revisions 
except that upon completion of the work the Contractor shall not remove the barrier units 
from the project site. 
 
METHOD OF MEASUREMENT: Measurement for Item 926.9901 “Precast Median 
Barrier For Temporary Traffic Control Standard 40.5.0 - Left in Place” shall be by the 
linear foot of continuous runs of those units actually placed in accordance with the plans 
and/or as directed by the Engineer.  The measured length includes all 3-inch joints 
between the units.   
 
BASIS OF PAYMENT: Payment for Item 926.9901 “Precast Median Barrier For 
Temporary Traffic Control Standard 40.5.0 - Left in Place” shall be paid for by the linear 
foot.  Payment shall include furnishing new barrier and installing in conformance to 
Section 926.03 of the Rhode Island Standard Specifications for Road and Bridge 
Construction, 2004 Edition and/or its latest revisions. 
 
S:\PROJECTS\I195FD\DESIGN\Contract 11\Specs\Highway\926.9901.doc 
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NO.4 December 5, 2012

NO.5

NO.3 November 30, 2012

NO.1 November 27, 2012

NO.2 November 30, 2012

Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2013-CH-004

Federal-Aid Project Number(s): 405-421-633, 405-421-634, BRO-1954(075)

WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons 
making proposals for the same work, and is in all respects fair and without collusion or fraud.  The undersigned 
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the 
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be 
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed 
within ten(10) days of the notice of award.  All surety companies must be listed with The Department of the 
Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register).  The State reserves 
the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as 
the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the 
State of Rhode Island, Office of Purchases.  The undersigned bidder further agrees, if awarded the contract on this 
proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise 
specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or 
before the dates outlined in the Contract Documents.

Bid-Opening Date December 12, 2012

Substantial Completion Date October 30, 2014

Advertise Date November 16, 2012

Pre-Bid Date November 27, 2012

COMPLETION DATE(S)

DESCRIPTION DATE

ADDENDA DATE POSTED DOCUMENT(S)

4. DBE Affirmative Action Certification 3 - 9

3. Disclosure of Lobbying Activities

1. Status Certification for: Debarment, Eligibility, 
Indictments, Convictions or Civil Judgements

1

2. Anti-Collusion Certificate 2

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

PAGE

JCarde
Typewritten Text
December 6, 2012

JCarde
Typewritten Text
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Total or gross sum of bid for Rhode Island Contract Number: 2013-CH-004

Federal-Aid Project Number(s): 405-421-633, 405-421-634, BRO-1954(075)

Whoever, being an officer, agent, or employee of the United States, or of any State, or Territory, or whoever, 
whether a person, association, firm, or corporation, knowingly makes any false statement, false representation, or 
false report as to the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality 
of the work performed or to be performed, or the costs thereof in connection with the submission of plans, maps, 
specifications, contracts, or costs of construction of any highway or related project submitted for approval to the 
Secretary of Transportation; or Whoever, knowingly makes any false statement, false representation, false report, 
or false claim with respect to the character, quality, quantity, or cost of any work performed or to be performed, or 
materials furnished or to be furnished, in connection with the construction of any highway or related project 
approved by the Secretary of Transportation; or Whoever, knowingly makes any false statement or false 
representation as to a material fact in any statement, certificate, or report submitted pursuant to the provisions of the 
Federal-aid Road Act approved July 11, 1916 (39 Stat. 355), as amended and supplemented, Shall be fined not 
more than $10,000 or imprisoned not more than five years, or both.  By signing here the signee agrees that the disk 
submitted is the same as the paper submitted and that any discrepancies may result in disqualification of the bid.

BEING EITHER A
(INDIVIDUAL, PARTNERSHIP,)
(OR CORPORATION INCORPORATED)
(UNDER THE LAWS OF ANY  STATE)
(IN THE UNITED STATES OF AMERICA)

President

Contractor

Secretary

Vice-President

Treasurer

COMPOSED OF OFFICERS, PARTNERS
OR OWNER, AS FOLLOWS.

Address

CERTIFICATION SUMMARY: I hereby certify that I have read all of the above requirements and 
understand that it affects the acceptablility of my bid(s).

DateName of Signatore - Title
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201.9982 REMOVE AND DISPOSE IRRIGATION SYSTEM 49
201.9981 REMOVE AND DISPOSE PRIVATE BOLLARD WITH LIGHT 48
201.9975 REMOVE AND DISPOSE WATER VALVE - ALL TYPES AND SIZES 48
201.9971 REMOVE AND DISPOSE GAS MAINS ALL TYPES AND SIZES 48
201.9942 LOAD AND HAUL SOLID WASTE 47
201.9941 DISPOSAL OF SOLID WASTE 47

201.9930 CUTOFF, REMOVE AND DISPOSE EXISTING SHEETING ABANDONED IN 
PLACE

47
201.9919 REMOVE & DISPOSE OUTFALL TRASH RACK 47
201.9918 REMOVE AND DISPOSE VIADUCT FOUNDATIONS 46
201.9917 REMOVE AND STOCKPILE PLACED GRANITE CURB 45
201.9916 REMOVE AND DISPOSE WOOD UTILITY POLE 45

201.9915 REMOVE AND DISPOSE HAZARDOUS/CONTAMINATED ELECTRICAL 
FACILITIES

45
201.9914 REMOVE AND DISPOSE ELECTRIC MANHOLE 44
201.9913 REMOVE AND DISPOSE CONCRETE ENCASED UTILITY DUCTBANKS 44
201.9912 SAWCUT, REMOVE AND DISPOSE SIDEWALK BY HAND 42
201.9911 REMOVE AND DISPOSE PAVEMENT AND COBBLE BASE 42
201.9910 REMOVE & DISPOSE EXISTING RAILROAD TRACKS FROM PAVEMENT 42
201.9909 REMOVE AND DISPOSE LIGHT STANDARD AND LUMINAIRE 41

201.9906 EXCAVATION FOR DRAINAGE AND UTILITY INSTALLATIONS
IN SENSITIVE TREE ROOT AREAS

40
201.9904 REMOVE AND STOCKPILE TRAFFIC SIGNAL HEAD 40
201.9903 REMOVE AND DISPOSE EXISTING STONE DRAIN 40
201.9902 REMOVE AND DISPOSE PIPE PLUG AND CAP 40
201.9901 REMOVE AND DISPOSE PARKING METER POST 39
201.0619 REMOVE AND SALVAGE TRAFFIC SIGNAL SYSTEM 39
201.0617 REMOVE AND DISPOSE CONDUIT - ALL SIZES 39
201.0616 REMOVE AND DISPOSE LIGHT STANDARD FOUNDATIONS 37

201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 
SERVICE, AND STREET SIGNS

33
201.0453 REMOVE AND STOCKPILE ON SITE FRAME GRATES AND COVERS 31
201.0450 REMOVE AND STOCKPILE ON SITE GRANITE CURB 29
201.0433 REMOVE AND DISPOSE BOLLARD 29
201.0432 REMOVE AND DISPOSE HEADWALL 29
201.0429 REMOVE AND DISPOSE CURB STOP BOX 28
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 24
201.0427 REMOVE AND DISPOSE CONCRETE CAR STOPS 24
201.0424 REMOVE AND DISPOSE RETAINING WALL 24
201.0423 REMOVE AND DISPOSE HANDHOLE 22
201.0419 REMOVE AND DISPOSE FENCE 21
201.0418 REMOVE AND DISPOSE HYDRANT 21
201.0415 REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES 21
201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES 17
201.0412 REMOVE AND DISPOSE MANHOLE 16
201.0411 REMOVE AND DISPOSE CATCH BASIN AND GUTTER INLETS 16
201.0410 REMOVE AND DISPOSE CATCH BASINS 14
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 12
201.0407 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 9
201.0405 REMOVE AND DISPOSE MASONRY 9
201.0403 REMOVE AND DISPOSE SIDEWALKS 3
201.0402 REMOVE AND DISPOSE CONCRETE CURB 3
201.0401 REMOVE AND DISPOSE GRANITE CURB 2
201.0310 REMOVE AND DISPOSE SHRUBS 2
201.0301 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (4"- 24") 1
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701.8108 8 INCH GATE VALVE AND BOX 128
701.8106 6 INCH GATE VALVE AND BOX 127
701.8003 PIPE BEDDING CLASS C 125
701.6030 ** ITEM DELETED ** 124
701.6024 ** ITEM DELETED ** 124
701.6018 ** ITEM DELETED ** 124
701.6012 ** ITEM DELETED ** 123
701.5616 16 INCH DUCTILE IRON WATER PIPE CLASS 56, RESTRAINED JOINT 123
701.5606 6 INCH DUCTILE IRON WATER PIPE CLASS 56, RESTRAINED JOINT 122
701.5212 12 INCH DUCTILE IRON WATER PIPE CLASS 52, RESTRAINED JOINT 122
701.5208 8 INCH DUCTILE IRON WATER PIPE CLASS 52, RESTRAINED JOINT 122
701.5206 6 INCH DUCTILE IRON WATER PIPE CLASS 52, RESTRAINED JOINT 121
701.0460 REINFORCED CONCRETE PIPE M 170 CLASS III 60 INCH 121
701.0448 REINFORCED CONCRETE PIPE M 170 CLASS III 48 INCH 121
701.0442 REINFORCED CONCRETE PIPE M 170 CLASS III 42 INCH 120
701.0436 REINFORCED CONCRETE PIPE M 170 CLASS III 36 INCH 120
701.0430 REINFORCED CONCRETE PIPE M 170 CLASS III 30 INCH 119
701.0424 REINFORCED CONCRETE PIPE M 170 CLASS III 24 INCH 119
701.0418 REINFORCED CONCRETE PIPE M 170 CLASS III 18 INCH 117
701.0412 REINFORCED CONCRETE PIPE M 170 CLASS III 12 INCH 116
603.1000 CONTROLLED LOW STRENGTH MATERIAL 115
601.9901 BASE COURSE REPAIR 115
601.0300 CLASS A PORTLAND CEMENT CONCRETE 112
410.1000 TEMPORARY PATCHING MATERIAL/TRENCHES 110
403.0300 ASPHALT EMULSION TACK COAT 107
402.9903 HOT MIX ASPHALT - 4.75MM LEVELING COURSE 107
402.9902 HOT MIX ASPHALT - 19MM BASE COURSE 105
402.9901 HOT MIX ASPHALT - 12.5MM SURFACE COURSE 102
302.0100 GRAVEL BORROW SUBBASE COURSE 91
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 91
211.0100 CONSTRUCTION ACCESSES STANDARD 9.9.0 91
209.9901 FURNISH, MAINTAIN AND REMOVE INLET PROTECTION 87
209.0110 BALED HAY CATCH BASIN INLET PROTECTION STANDARD 9.8.0 87
208.9902 DEWATERING STOCKPILE BASIN 87
208.0100 DEWATERING BASIN STANDARD 9.7.0 87
206.9901 TURBIDITY BARRIER 86

206.0230 BALED HAY EROSION CHECK AND SILT FENCE COMBINED STANDARD 
9.3.0

86
206.0208 REMOVAL OF BALED HAY EROSION CHECKS 85
206.0201 BALED HAY EROSION CHECK STANDARD 9.1.0 83
204.0100 TRIMMING AND FINE GRADING 69
203.9990 FURNISH AND INSTALL GROUNDWATER OBSERVATION WELL 69
203.9951 TREATMENT OF CONTAMINATED GROUNDWATER 69
203.9909 DEWATERING 69
203.0700 PERVIOUS FILL 69
202.9991 SOIL SAMPLING 68
202.9990 LOAD , HAUL AND DISPOSE CONTAMINATED SOIL, TYPE 3 68
202.9989 DISPOSAL OF CONTAMINATED SOIL, TYPE 2 65
202.9988 LOAD AND HAUL CONTAMINATED SOIL, TYPE 2 63
202.9987 DISPOSAL OF CONTAMINATED SOIL, TYPE 1 59
202.9986 LOAD AND HAUL CONTAMINATED SOIL, TYPE 1 56
202.9901 SHIP STREET CHANNEL EXCAVATION 55
202.0700 COMMON BORROW 54
202.0100 EARTH EXCAVATION 49

201.9983 REMOVE AND DISPOSE SIDEWALKS AND DRIVEWAYS IN SENSITIVE 
TREE ROOT AREAS

49
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LT

57+52, 12' RT TO 57+58, 12' 3.00 0001 01

RT

57+37, 12' LT TO 57+43, 12' 0001 01

LT

57+30, 12' RT TO 57+36, 12' 3.00 0001 01

RT

57+81, 12' LT TO 57+87, 12' 0001 01

LT

63+17 - 64+25 LT 97.00 0001 01

RT

57+59, 12' LT TO 57+65, 12' 0001 01

LT

57+77, 12' RT TO 57+83, 12' 3.00 0001 01

56+11, 12' LT TO 56+17, 12' 0001 01

45+50 - 46+03, RT 55.00 0001 01

43+20, 100' RT - 45+50, RT 229.00 0001 01

46+31 - 50+16, RT 430.00 0001 01

46+28 - 50+10, LT 336.00 0001 01

CLAVERICK STREET

005 201.0403 Cont. 509+69 - 509+90, LT 38.00 0001 01

CLIFFORD STREET

402+78 - 403+75, RT 72.00 0001 01

55+35 - 62+39 LT 619.00 0001 01

55+27 - 56+95, RT 149.00 0001 01

55+89, 12' LT TO 55+95, 12' 0001 01

LT

51+36, 55' RT - 51+60, 105' 168.00 0001 01

50+38 - 50+77, RT 46.00 0001 01

51+65, 117' LT 18.00 0001 01

LT
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RT (ISLAND)

62+75, 23' RT - 63+75, 58' 319.00 0001 01

63+40, 12' LT TO 63+46, 12' 0001 01

63+08, 20' LT 22.00 0001 01

62+02, 12' LT TO 62+08, 12' 0001 01

LT

62+50, 20' LT 23.00 0001 01

LT

64+17, 12' LT TO 64+43,12' LT 0001 01

LT

255+83, 103' LT - 256+75, 85.00 0001 01

DORRANCE STREET

63+67, 12' LT TO 63+73, 12' 0001 01

LT

63+92, 12' LT TO 63+98, 12' 0001 01

LT

58+43, 12' LT TO 58+49, 12' 0001 01

LT

58+65, 12' LT TO 58+71, 12' 0001 01

LT

RT

005 201.0403 Cont. 57+99, 12' RT TO 58+05, 12' 3.00 0001 01

58+21, 12' LT TO 58+27, 12' 0001 01

58+20 - 59+62, RT 127.00 0001 01

LT

61+58, 12' LT TO 61+64, 12' 0001 01

LT

61+80, 12' LT TO 61+86, 12' 0001 01

LT

61+14, 12' LT TO 61+20, 12' 0001 01

59+91 - 62+15, RT 207.00 0001 01

61+36, 12' LT TO 61+42, 12' 0001 01

LT
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PYLON, 702+75, LT (18" X 18" 1.00 0001 01

RICHMOND STREET

PYLON, 703+00, LT (18" X 18" 1.00 0001 01

X 11' HIGH)

POINT STREET

172+18, 4' RT 4.00 0001 01

38+01, 10' RT 4.00 0001 01

37+84, 10' RT 4.00 0001 01

BASSETT STREET

RIGID BASE

LT

61+79, 37' RT - 63+28, 159' 936.00 0001 01

Item 201.0405 Total: 14.00

X 11' HIGH)

007 201.0407 REMOVE AND DISPOSE PAVEMENT AND SY

704+63 - 704+79, RT 24.00 0001 01

702+50 - 705+28, LT 305.00 0001 01

2+36, 15', 25' RT - 3+42, 130.00 0001 01

SERVICE ROAD 8

700+45 - 702+50, RT 222.00 0001 01

005 201.0403 Cont. RICHMOND STREET

702+50 - 704+39, RT 213.00 0001 01

701+98 - 702+50, LT 59.00 0001 01

30' RT

Item 201.0403 Total: 11,406.00

EDDY STREET

006 201.0405 REMOVE AND DISPOSE MASONRY CY

SHIP STREET

3+42, 30' RT - 5+97, 33' RT 185.00 0001 01

807+42 - 808+40, LT 67.00 0001 01

800+17 - 800+80, RT 52.00 0001 01

Distribution of Quantities
Page 9 of 338

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 5
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



R - 1Addendum - 5

Item 201.0619 Total: 4.00

POST

029 201.9901 REMOVE AND DISPOSE PARKING METER EACH

AT CHESTNUT 1.00 0001 01

FRIENDSHIP STREET

AT CHESTNUT 1.00 0001 01

PINE STREET

DYER STREET

63+00 - 64+25 LT 4.00 0001 01

103' RT

155+90, 111' RT - 159+35, 15.00 0001 01

505+08 - 505+52, 21' LT 3.00 0001 01

CHESTNUT STREET

55+35 -62+39 LT 17.00 0001 01

CLIFFORD STREET

SIZES

027 201.0617 REMOVE AND DISPOSE CONDUIT - ALL LF

ABANDONED LIGHTING CONDUIT 5,000.00 0001 01

I-195 CONTRACT 14

704+63, 13' LT 1.00 0001 01

026 201.0616 Cont. 702+45, 13' LT 1.00 0001 01

Item 201.0616 Total: 45.00

ABANDONED SIGNALS 1,500.00 0001 01

AT CLIFFORD STREET 1.00 0001 01

CHESTNUT STREET

AT CLIFFORD STREET 1.00 0001 01

DORRANCE STREET

Item 201.0617 Total: 6,500.00

SYSTEM

028 201.0619 REMOVE AND SALVAGE TRAFFIC SIGNAL EACH

Distribution of Quantities
Page 39 of 338

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - I-195 Relocation - Contract 14(West side city streets)
Estimate Name - C14 Addendum No. 5
R.I. Contract No. - 2013-CH-004

FAP Nos:  405-421-633, 405-421-634, BRO-1954(075)



Addendum - 5

RICHMOND STREET

AS DIRECTED 10.00 0001 01

029 201.9901 Cont. I-195 CONTRACT 10

LEFT / RIGHT SIDE 15.00 0001 01

SERVICE ROAD 12

701+00 - 704+25, RT 15.00 0001 01

Page 39a of 338
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R - 1Addendum - 5

Item 201.9904 Total: 1.00

UTILITY INSTALLATIONS
IN

033 201.9906 EXCAVATION FOR DRAINAGE AND EACH

SIGNAL HEAD

S032 201.9904 REMOVE AND STOCKPILE TRAFFIC EACH

35+00 RT 1.00 0001 01

EDDY/POINT SIGNAL

38+65, 44' RT 1.00 0001 01

38+26, 44' RT 1.00 0001 01

38+97, 25' LT 1.00 0001 01

38+8, 25' LT 1.00 0001 01

POINT STREET

SENSITIVE TREE ROOT AREAS

37+89, 44' RT 1.00 0001 01

37+77 25' LT 1.00 0001 01

CAP

030 201.9902 REMOVE AND DISPOSE PIPE PLUG AND EACH

41+50, 42' RT 2.00 0001 01

POINT STREET

2+80, 21' RT 1.00 0001 01

029 201.9901 Cont. SERVICE ROAD 8

Item 201.9901 Total: 80.00

41+60, 7' LT 2.00 0001 01

EXISTING STONE DRAIN 290.00 0001 01

SHIP STREET OUTFALL

Item 201.9903 Total: 290.00

Item 201.9902 Total: 4.00

DRAIN

031 201.9903 REMOVE AND DISPOSE EXISTING STONE LF

Distribution of Quantities
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Addendum - 5

066 204.0100 Cont. WATER CONNECTION @ CLAVERICK 61.11 0001 01

(CRBLK)
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CHESTNUT STREET

PIPE CLASS 52

507+34 - 507+35, RT 12.00 0001 01

506+02 - 506+15, LT 10.00 0001 01

Item 701.5616 Total: 1,570.00

DRAINAGE CROSSING 40.00 0043 03

099 701.6012 12 INCH DUCTILE IRON SEWER SAFE LF

704+85 LT

54+74 LT - RICHMOND ST 13.00 0001 01

DORRANCE STREET

54+75 LT, RT 28.00 0001 01

CLIFFORD STREET

507+36 - 507+55, LT 16.00 0001 01

54+50 - 54+74, LT 21.00 0001 01

45+83, RT - 45+85, LT 29.00 0001 01

402+50 - 404+75 250.00 PWSB 04

CLAVERICK STREET

42+50 - 46+10 370.00 PWSB 04

CLIFFORD STREET

097 701.5606 Cont. Item 701.5606 Total: 76.00

CLASS 56, RESTRAINED JOINT

098 701.5616 16 INCH DUCTILE IRON WATER PIPE LF

50+85 - 54+95 410.00 0043 03

82+15 - 85+75 360.00 PWSB 04

FRIENDSHIP STREET

RICHMOND STREET

92+15 - 92+35 20.00 0043 03

DRAINAGE CROSSING 50.00 0043 03

DYER STREET

DYER ST - SHIP ST 70.00 0043 03

DYER STREET BYPASS
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253+51, RT

154+63 LT - DORRANCE ST 82.00 0001 01

Item 701.6018 Total: 119.00

DORRANCE STREET

PIPE CLASS 52

DYER STREET

255+00 - 255+40, LT 37.00 0001 01

Item 701.6024 Total: 80.00

PIPE CLASS 52

102 701.6030 30 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52

101 701.6024 24 INCH DUCTILE IRON SEWER SAFE LF

35+83 - 36+65, RT 80.00 0001 01

POINT STREET

FRIENDSHIP STREET

160+55 - 160+97, LT 42.00 0001 01

89+80 LT - 89+78, RT 38.00 0001 01

89+50 - 89+65, LT 13.00 0001 01

255+07 - 255+32, RT 26.00 0001 01

099 701.6012 Cont. 253+72 - 253+94, LT 21.00 0001 01

DYER STREET

255+40 - 255+85, LT 41.00 0001 01

94+31 - 94+70, LT 35.00 0001 01

Item 701.6012 Total: 446.00

808+84 - MH 4S02 29.00 0001 01

100 701.6018 18 INCH DUCTILE IRON SEWER SAFE LF

SHIP STREET

94+33 - 94+69, RT 35.00 0001 01

808+70, RT 3.00 0001 01

808+48 - 808+84, LT 34.00 0001 01
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4D26 - 4D27 18.00 0001 01

4D23B - 4D23A 11.00 0001 01

4D28 - 4D29 11.00 0001 01

4D27 - 4D28 4.00 0001 01

4D21 - 4D07 4.00 0001 01

4D09 - 4D03 19.00 0001 01

4D23A - 4D23 23.00 0001 01

4D23 - 4S02 9.00 0001 01

4S01 - 4S02 (2-30") 34.00 0001 01

4D43 - 4D52 9.00 0001 01

4S11 - OUTFALL 34.00 0001 01

4S02 - 4S11 62.00 0001 01

4D32 - 4D33 18.00 0001 01

4D31 - 4D32 26.00 0001 01

4D42 - 4D43 18.00 0001 01

4D33 - 4D34 16.00 0001 01

DORRANCE STREET PIPES

103 701.8003 PIPE BEDDING CLASS C CY

4D51 - 4D52 12.00 0001 01

4D10 - 4D11 4.00 0001 01

36+65 - 37+13, RT 44.00 0001 01

102 701.6030 Cont. POINT STREET

Item 701.6030 Total: 44.00

4D61 - 4D62 8.00 0001 01

4D03 - 4D07 6.00 0001 01

4D01 - 4S01 41.00 0001 01

4D07 - 4D06 36.00 0001 01

4D06 - 4D01 24.00 0001 01

4D63 - 4D64 13.00 0001 01

4D62 - 4D63 8.00 0001 01

DYER STREET PIPES

4D64 - 4D11 8.00 0001 01
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R - 1Addendum - 5

RICHMOND STREET

SIDEWALK CLOSURES 60.00 0001 01

703+00 - 704+17, 34' LT 120.00 0001 01

702+27 - 704+25, 37' RT 200.00 0001 01

309+48, 72' RT - 310+70, 36' 225.00 0001 01

PECK STREET

POINT STREET

RT

23+25, 100' LT - 25+50, 31' 250.00 0001 01

UTILITY CORRIDOR

Item 903.9903 Total: 6,900.00

LT

2+72, 34' LT - 6+50, 69' RT 465.00 0001 01

SERVICE ROAD 8

DYER/DORRANCE ST ISLANDS 350.00 0001 01

TRAFFIC DETOUR PLAN NO. 2

156+58 - 160+27, 75' LT 370.00 0001 01

DYER STREET

80+15 - 85+40, 44' RT 525.00 0001 01

FRIENDSHIP STREET

51+74, 44' LT - 54+60, 69' LT 310.00 0001 01

212 903.9903 Cont. 42+60 100' RT - 43+00 62' RT 60.00 0001 01

55+35, 28' RT - 56+45, 28' RT 105.00 0001 01

52+20 - 54+64, 34' RT 245.00 0001 01

80+18 - 85+40, 39' LT 525.00 0001 01

RT

91+67, 187' RT - 92+83, 36' 215.00 0001 01

AS DIRECTED 545.00 0001 01

I-195 CONTRACT 14

85+40, 44' RT - 85+67, 65' RT 50.00 0001 01

85+40, 39' LT - 89+58, 75' LT 460.00 0001 01

90+36, 37' LT - 90+84, 24' LT 55.00 0001 01

86+45 - 89+56, 65' RT 345.00 0001 01
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Addendum - 5

213 905.0110 PORTLAND CEMENT SIDEWALK CY

MONOLITHIC STANDARD 43.1.0

BASSETT STREET (CONSW)
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55+17 - 56+95, RT (CONSW) 19.67 0001 01

51+11 - 54+87, RT (CONSW) 39.66 0001 01

58+40 - 62+53, RT (CONSW) 33.22 0001 01

55+25, LT (CONSW) 2.67 0001 01

46+29 - 50+12, RT (CONSW) 33.56 0001 01

46+29 - 50+12, LT (CONSW) 25.44 0001 01

50+45 - 54+87, LT (CONSW) 47.44 0001 01

50+38 - 50+77, RT (CONSW) 5.00 0001 01

DORRANCE STREET (CONSW)

64+75, RT (CONSW) 0.78 0001 01

255+15 - 256+75, RT (CONSW) 27.78 0001 01

254+92 - 256+70, LT (CONSW) 20.00 0001 01

63+00 - 64+75 RT (CONSW) 24.00 0001 01

62+50, LT (CONSW) 2.56 0001 01

63+10, LT (CONSW) 2.44 0001 01

63+03, RT (CONSW) 0.78 0001 01

505+05 - 506+77, RT (CONSW) 16.89 0001 01

505+03 - 506+83, LT (CONSW) 15.78 0001 01

507+35 - 509+90, LT (CONSW) 26.11 0001 01

507+28 - 509+85, RT (CONSW) 28.44 0001 01

62+18, RT (CONSW) 2.33 0001 01

213 905.0110 Cont. 61+95 - 63+00, LT (CONSW) 10.11 0001 01

504+35 - 504+60, LT (CONSW) 2.33 0001 01

CHESTNUT STREET (CONSW)

CLAVERICK STREET (CONSW)

CLIFFORD STREET (CONSW)

63+17 - 64+25 LT 10.00 0001 01

40+16 - 46+02, RT (CONSW) 58.44 0001 01

40+16 - 45+96, LT (CONSW) 63.22 0001 01

402+90 - 404+60, LT (CONSW) 16.89 0001 01

402+80 - 404+60, RT (CONSW) 17.67 0001 01

55+35 - 62+39 LT 62.00 0001 01

CLIFFORD STREET
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Addendum - 5

213 905.0110 Cont. DYER STREET (CONSW)

151+00 - 154+73, LT (CONSW) 36.55 0001 01

153+90, RT (CONSW) 1.44 0001 01
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860+25 - 860+65, LT (CONSW) 4.00 0001 01

175+60 - 176+17, RT (CONSW) 6.22 0001 01

FRIENDSHIP STREET (CONSW)

860+65 - 861+30, RT (CONSW) 5.44 0001 01

172+04 - 174+45, RT (CONSW) 30.00 0001 01

171+84 - 175+35, LT (CONSW) 27.56 0001 01

175+22, RT (CONSW) 1.11 0001 01

174+78, RT (CONSW) 0.67 0001 01

92+75 - 94+82, RT (CONSW) 13.22 0001 01

90+22 - 94+82, LT (CONSW) 34.22 0001 01

QUANTITY ROUND OFF 14.28 0001 01

I-195 CONTRACT 14

80+13 - 89+84, LT (CONSW) 105.78 0001 01

80+13 - 85+85, RT (CONSW) 62.33 0001 01

90+22 - 92+75, RT (CONSW) 27.22 0001 01

86+18 - 89+84, RT (CONSW) 39.89 0001 01

164+32, LT (CONSW) 0.67 0001 01

163+62 - 163+77, RT (CONSW) 1.56 0001 01

165+60, RT (CONSW) 1.67 0001 01

165+60, LT (CONSW) 0.89 0001 01

155+23 - 163+26, LT (CONSW) 105.88 0001 01

213 905.0110 Cont. 154+45 - 160+50, RT (CONSW) 75.78 0001 01

163+59 - 164+15, LT (CONSW) 5.33 0001 01

EDDY STREET (CONSW)

166+00, LT (CONSW) 1.11 0001 01

168+40, LT (CONSW) 1.67 0001 01

168+05, RT (CONSW) 2.00 0001 01

171+25, RT (CONSW) 4.89 0001 01

168+40, RT (CONSW) 1.67 0001 01

167+40, LT (CONSW) 0.67 0001 01

166+00, RT (CONSW) 1.56 0001 01

168+05, LT (CONSW) 0.89 0001 01

167+60, LT (CONSW) 0.67 0001 01
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R - 1Addendum - 5

808+02 RT (CONSW) 0.67 0001 01

807+42 - 808+40, LT (CONSW) 7.44 0001 01

809+02, RT (CONSW) 0.67 0001 01

808+75, LT (CONSW) 0.67 0001 01

SHIP STREET (CONSW)

702+22 - 705+28, LT (CONSW) 29.11 0001 01

800+50 - 800+80, LT (CONSW) 2.88 0001 01

800+16 - 800+80 RT (CONSW) 5.78 0001 01

CHESTNUT STREET (DRWY1)

STANDARD 43.5.0

508+28 LT (DRWY1) 2.89 0001 01

505+85, LT (DRWY1) 4.00 0001 01

Item 905.0110 Total: 1,458.00

809+15, LT (CONSW) 0.44 0001 01

214 905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY CY

28+60, LT (CONSW) 2.55 0001 01

28+30, RT (CONSW) 2.67 0001 01

30+60, LT (CONSW) 1.89 0001 01

28+60, RT (CONSW) 2.44 0001 01

25+90, LT (CONSW) 2.22 0001 01

213 905.0110 Cont. POINT STREET (CONSW)

28+30, LT (CONSW) 2.11 0001 01

26+30, LT (CONSW) 2.99 0001 01

30+90, LT (CONSW) 1.44 0001 01

35+70 - 41+60, LT (CONSW) 59.88 0001 01

35+66 - 41+60, RT (CONSW) 48.77 0001 01

700+58 - 704+30, RT (CONSW) 44.22 0001 01

RICHMOND STREET (CONSW)

32+88, RT (CONSW) 1.56 0001 01

32+88, LT (CONSW) 1.44 0001 01

33+30, LT (CONSW) 2.67 0001 01

33+25, RT (CONSW) 1.44 0001 01
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Addendum - 5

214 905.0115 Cont. CLIFFORD STREET

56+60 LT 5.00 0001 01

59+24 LT 5.00 0001 01
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151+66, LT (DRWY1) 5.33 0001 01

150+89, LT (DRWY1) 4.67 0001 01

163+19, RT (DRWY1) 4.66 0001 01

152+28, LT (DRWY1) 6.67 0001 01

60+54, RT (DRWY1) 4.22 0001 01

58+30, RT (DRWY1) 4.22 0001 01

DYER STREET (DRWY1)

61+11, RT (DRWY1) 3.78 0001 01

92+12, LT (DRWY1) 4.88 0001 01

91+15, LT (DRWY1) 3.33 0001 01

93+24, LT (DRWY1) 4.66 0001 01

92+96, LT (DRWY1) 3.55 0001 01

173+04, LT (DRWY1) 3.11 0001 01

EDDY STREET (DRWY1)

90+75, LT (DRWY1) 3.11 0001 01

FRIENDSHIP STREET (DRWY1)

39+38, 28' RT (CONCRETE 0.44 0001 01

SPLASH PAD) (DRWY1)

44+90, RT (DRWY1) 4.44 0001 01

SPLASH PAD) (DRWY1)

38+62, 30' LT (CONCRETE 0.67 0001 01

214 905.0115 Cont. CLIFFORD STREET (DRWY1)

39+08, 28' LT (CONCRETE 0.44 0001 01

SPLASH PAD) (DRWY1)

45+40, RT (DRWY1) 4.66 0001 01

49+08, RT (DRWY1) 2.66 0001 01

48+53, LT (DRWY1) 4.22 0001 01

53+16, RT (DRWY1) 3.33 0001 01

52+46, RT (DRWY1) 4.22 0001 01

47+94, LT (DRWY1) 2.22 0001 01

47+68, LT (DRWY1) 2.22 0001 01

48+18, LT (DRWY1) 2.88 0001 01

48+12, RT (DRWY1) 4.44 0001 01
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DYER STREET (STCSS)

STAMPED FINISH

30'RT (STCSS)

151+87, 25' RT TO 153+44, 3,585.00 0031 02

Item 905.0115 Total: 186.00

CONCRETE (4” DEEP)
COLORED AND

S215 905.9901 INTEGRALLY COLORED PORTLAND CEMENT SF

RT (CONPV)

160+54, 35' RT 161+13, 61' 1,865.00 0031 02

40' RT (CONPV)

161+37, 46' RT TO 163+10, 2,973.00 0031 02

Item 905.9901 Total: 3,585.00

DYER STREET (CONPV)

S216 905.9902 CONCRETE PAVERS ON RIGID BASE SF

QUANTITY ROUND OFF 11.66 0001 01

I-195 CONTRACT 14

38+45, RT (DRWY1) 5.11 0001 01

POINT STREET (DRWY1)

93+78, LT (DRWY1) 4.44 0001 01

214 905.0115 Cont. 93+28, RT (DRWY1) 4.66 0001 01

94+12, LT (DRWY1) 6.44 0001 01

93+91, RT (DRWY1) 13.55 0001 01

38+69, LT (DRWY1) 4.00 0001 01

702+85, LT (DRWY1) 5.11 0001 01

702+10, LT (DRWY1) 6.22 0001 01

808+14 RT (DRWY1) 2.00 0001 01

SHIP STREET (DRWY1)

RICHMOND STREET (DRWY1)

40+79, RT (DRWY1) 5.11 0001 01

701+82, RT (DRWY1) 4.22 0001 01

700+53, RT (DRWY1) 3.56 0001 01
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55+89, 12' LT TO 55+95, 12' 15.00 0031 02

LT

56+11, 12' LT TO 56+17, 12' 15.00 0031 02

LT

55+45, 12' LT TO 55+51, 12' 15.00 0031 02

55+35, 15' LT 8.00 0001 01

55+67, 12' LT TO 55+73, 12' 15.00 0031 02

LT

LT

57+37, 12' LT TO 57+43, 12' 15.00 0031 02

RT

57+52, 12' RT TO 57+58, 12' 15.00 0031 02

56+95, 15' RT 8.00 0001 01

LT

RT

57+30, 12' RT TO 57+36, 12' 15.00 0031 02

509+85, 15' RT 8.00 0001 01

508+55 - 509+24, 27' LT 70.00 0001 01

CLAVERICK STREET

509+90, 15' LT 8.00 0001 01

504+36, 23' LT 8.00 0001 01

259 932.0230 Cont. 504+35 - 504+60, 27' LT 25.00 0001 01

505+00 - 505+75, 26' LT 75.00 0001 01

504+48, 8' RT 8.00 0001 01

402+33, 17' LT 8.00 0001 01

48+25 - 50+05, 20' RT 180.00 0001 01

46+37 - 47+72, 20' RT 135.00 0001 01

50+45, 29' RT - 50+68, 20' RT 30.00 0001 01

48+63 - 50+03, 20' LT 140.00 0001 01

402+78 - 403+28, 20' RT 50.00 0001 01

402+33, 17' RT 6.00 0001 01

46+35 - 47+25, 20' LT 90.00 0001 01

CLIFFORD STREET
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LT

61+80, 12' LT TO 61+86, 12' 15.00 0031 02

LT

62+02, 12' LT TO 62+08, 12' 15.00 0031 02

LT

61+36, 12' LT TO 61+42, 12' 15.00 0031 02

LT

61+58, 12' LT TO 61+64, 12' 15.00 0031 02

LT

63+67, 12' LT TO 63+73, 12' 15.00 0031 02

LT

63+92, 12' LT TO 63+98, 12' 15.00 0031 02

63+18, 15' LT 9.00 0001 01

62+42, 15' LT 8.00 0001 01

LT

63+40, 12' LT TO 63+46, 12' 15.00 0031 02

LT

57+81, 12' LT TO 57+87, 12' 15.00 0031 02

RT

57+99, 12' RT TO 58+05, 12' 15.00 0031 02

LT

259 932.0230 Cont. 57+59, 12' LT TO 57+65, 12' 15.00 0031 02

RT

57+77, 12' RT TO 57+83, 12' 15.00 0031 02

58+21, 12' LT TO 58+27, 12' 15.00 0031 02

LT

58+65, 12' LT TO 58+71, 12' 15.00 0031 02

LT

61+14, 12' LT TO 61+20, 12' 15.00 0031 02

58+40 - 59+40, 20' RT 100.00 0001 01

LT

LT

58+43, 12' LT TO 58+49, 12' 15.00 0031 02
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168+01, 26' LT 8.00 0001 01

167+64, 25' LT 8.00 0001 01

168+07, 31' LT 8.00 0001 01

168+01, 26' RT 8.00 0001 01

166+06, 30' LT 17.00 0001 01

166+06, 26' RT 8.00 0001 01

167+36, 25' LT 8.00 0001 01

166+14, 26' LT 9.00 0001 01

168+46, 26' LT 8.00 0001 01

168+45, 26' RT 8.00 0001 01

171+07, 22' RT - 171+33, 46' 50.00 0001 01

169+39, 39' RT 8.00 0001 01

168+39, 40' LT 8.00 0001 01

168+08, 44' RT 8.00 0001 01

168+43, 30' LT 15.00 0001 01

168+42, 28' LT 16.00 0001 01

DYER STREET

257+23, 28' RT 10.00 0001 01

161+85, 75' RT - 163+77, 30' 185.00 0001 01

150+75, 27' LT 8.00 0001 01

 

259 932.0230 Cont. 65+25 LT          10.00 0031 02

257+18, 25' LT 10.00 0001 01

DORRANCE STREET

RT

165+60, 30' LT 15.00 0001 01

165+54, 25' LT 8.00 0001 01

165+98, 36' RT 8.00 0001 01

165+63, 35' RT 9.00 0001 01

163+77, 25' RT 8.00 0001 01

EDDY STREET

165+50, 25 RT 10.00 0001 01

164+35, 25' LT 8.00 0001 01
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260 935.0400 REMOVING BITUMINOUS PAVEMENT BY SY

CHESTNUT STREET (PVMTB)

MICRO MILLING

807+42 - 808+40, 16' RT 100.00 0001 01

807+40, 15' LT 8.00 0001 01

Item 932.0230 Total: 8,523.00

808+00, 15' RT 7.00 0001 01

EDDY STREET (PVMTB)

55+75 - 62+47 (PVMTR) 1,829.00 0001 01

POINT STREET (PVMTB)

163+77 - 177+92 (PVMTB) 8,447.00 0001 01

CLIFFORD STREET (PVMTB)

509+30 - 510+00 (PVMTB) 432.00 0001 01

CLIFFORD STREET (PVMTR)

62+47 - 65+05 (PVMTB) 950.00 0001 01

701+98, 15' LT 10.00 0001 01

700+45, 25' RT 10.00 0001 01

705+28, 17' LT 10.00 0001 01

704+79, 25' RT 10.00 0001 01

41+61, 26' RT 11.00 0001 01

259 932.0230 Cont. 41+61, 25' LT 11.00 0001 01

700+45 - 701+10, 28' RT 65.00 0001 01

RICHMOND STREET

706+55, 15' LT 10.00 0001 01

LT

800+50, 30' LT - 800+80, 20' 35.00 0001 01

800+80, 17' LT 8.00 0001 01

800+80, 15' RT 8.00 0001 01

707+15, 15' LT 10.00 0001 01

707+01 - 707+15, 20' LT 15.00 0001 01

800+10 - 800+80, 18' RT 70.00 0001 01

SHIP STREET
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TYPICAL SECTION NO. 2

TS-2

CLIFFORD STREET

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_011_TYPICAL002_AD05.dwg, 12/6/2012 7:37:15 AM



IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

GENERAL PLAN NO. 6

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_025_GENERAL006_ADD05.dwg, 12/6/2012 10:02:41 AM



IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

GENERAL PLAN NO. 7

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_026_GENERAL007)ADD05.dwg, 12/5/2012 5:28:48 PM



IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

GENERAL PLAN NO. 8

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_027_GENERAL008_ADD05.dwg, 12/6/2012 10:05:06 AM



IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

GENERAL PLAN NO. 16

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_035_GENERAL016_ADD05.dwg, 12/5/2012 3:24:56 PM



IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

PLAN NO. 16

DRAINAGE & UTILITY

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_063_DRAINUTL016_ADD05.dwg, 12/5/2012 1:45:54 PM



IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

OUTFALL PLAN

POINT STREET DRAINAGE

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_067_DRAINUTL020_ADD05.dwg, 12/6/2012 10:09:24 AM



SITE PREPARATION PLAN NO. 6

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_188_SITEPREP006_ADD05.dwg, 12/6/2012 7:58:24 AM



SITE PREPARATION PLAN NO. 7

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_189_SITEPREP007_ADD05.dwg, 12/6/2012 7:53:57 AM



SITE PREPARATION PLAN NO. 8

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_190_SITEPREP008_ADD05.dwg, 12/6/2012 8:11:45 AM



SITE PREPARATION PLAN NO. 16

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_198_SITEPREP016_ADD05.dwg, 12/5/2012 3:37:40 PM



IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

TRAFFIC DETOUR PLAN NO. 6

POINT STREET LANE CLOSURES

PHASE 2

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_209_TCONTROL006_ADD05.dwg, 12/5/2012 2:55:55 PM



TRAFFIC DETOUR PLAN NO. 7

POINT STREET WESTBOUND

IMPROVEMENTS TO

INTERSTATE ROUTE 195

CONTRACT VOLUME  114

R-1

ADDENDUM NO. 5

V:\I-195Hwy\Contrct14\Plans\Advertising Archive C14\0010W_V1_210_TCONTROL007_ADD05.dwg, 12/6/2012 10:53:02 AM
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