



State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

August 20, 2013

ADDENDUM # 1

RFP: 7490366

Title: Application Service Provider for the Rhode Island NEDSS Base System Services

Bid Closing Date & Time: Tuesday, September 17, 2013 @ 10:00 AM (ET)
NOTE CHANGE

Vendor Questions Due Date: Tuesday, August 27, 2013 at 10:00 AM (ET)
NOTE CHANGE

Notice to Vendors: Attention All Bidders

1. **Extension of Closing Date:**
The original RFP # 7490366 - Application Service Provider for the Rhode Island NEDSS Base System Services closing date has been changed from Tuesday, September 10, 2013 at 10:00 AM to Tuesday, September 17, 2013 @ 10:00 AM (ET).
2. **Extension of Vendor Question Due Date:** The original RFP # 7490366 - Application Service Provider for the Rhode Island NEDSS Base System Services Vendor Question due date has been changed from Tuesday, August 20, 2013 at 10:00 AM (ET) to Tuesday, August 27, 2013 at 10:00 AM (ET).
3. **Clarification of RFP7490366_Application Service Provider for the Rhode Island NEDSS Base System Services includes the following five (5) changes. Please see below.**

Please continue to monitor the purchasing website for all posted addenda.

David J. Francis
Interdepartmental Project Manager

Interested parties should monitor this website, on a regular basis, for any additional information that may be posted.

RFP# 7490366 CLARIFICATION:

The following five (5) changes have been made to RFP # 7490366, Application Service Provider for the Rhode Island NEDSS Base System Services:

Section 2: Background:

Change 1: The last sentence of the second paragraph (page 4) is removed from the requirements of the RFP. See below:

~~In order to take advantage of the existing NBS interface engine it is desirable to co-host STD*MIS and the NBS until STD*MIS is migrated to NBS and STD*MIS retired.~~

Section 3: Scope of Work:

Change 2 FROM : Subsection: “~~Run and Maintain—STD*MIS 5.x~~” (page 8)

TO : Subsection: “Migration support for STD*MIS 5.1 and migration into the RI-NBS Environment” (page 8)

Change 3 FROM : ~~Run and Maintain—STD*MIS 5.x (Page 8-9)~~

- ~~1. Maintain all hardware and software operations within a TIA 942 Tier 1 data center.~~
- ~~2. Host a production (only) for the STD*MIS 5.1 and any supporting applications. See system configuration below.~~
- ~~3. Ongoing deployment of upgrades and patches to any supporting applications as needed.~~
- ~~4. Deploy STD*MIS version upgrades as directed by RI NEDSS team.~~
- ~~5. Ongoing support services for network management, database management, security management and user provisioning including pro-active monitoring of system where appropriate.~~
- ~~6. Provide multi-factor user authentication mechanism for a maximum of utilizing RSA SecurID® and a maximum of fifty (50) RSA tokens or another mutually agreed upon solution.~~
- ~~7. Ongoing support for any electronic interfaces or integration.~~
- ~~8. Ongoing support services for addressing STD*MIS application questions and end-user support during normal business hours Monday—Friday 8:00 AM to 4:30 PM (Eastern). Support will include telephone and email support.~~
- ~~9. Ongoing 24/7/365 support services for addressing data center, hardware issues, and system availability.~~
- ~~10. Ongoing system and application performance monitoring, reporting and resolution of anomalies.~~
- ~~11. Perform daily system backups with secure offsite storage.~~
- ~~12. Support the daily creation of a reporting database~~
- ~~13. Ensure that any routine network hardware or software upgrade activities will not be performed within HEALTH’s business hours Monday—Friday, 8:00 AM until 4:30 PM EST without written pre-approval by the state Project Officer or designated alternate.~~
- ~~14. Written notice should be provided to the state Project Officer or designated alternate for routine network hardware or software upgrade activities performed outside of the business hours stated above.~~

- ~~15. Provide notification to the State Project Officer or their designee with notice and updates on any disruption of service to STD*MIS, planned or unplanned. Service disruption communications will also include problem assessments, updates regarding problem resolution, and service restoration expectations.~~
- ~~16. Utilize a formal change request process to manage changes to ASP and state environments.~~
- ~~17. Utilize application configuration management and version control.~~
- ~~18. Document and maintain unique ASP system requirements, specifications, design details, and technical support processes.~~
- ~~19. Arrange for regularly scheduled (bi-weekly) meetings with RI NEDSS staff to review open issues, new work, status of ongoing work etc.~~
- ~~20. Create and provide to the State contact at a minimum, the status of open issues, recently closed issues, deliverables, and any perceived issues. This report must be submitted within 14 days of the end of the previous month.~~
- ~~21. Provide a Service Level Target (SLT) of 99.5 percent for operations of ASP infrastructure. "Infrastructure" is defined as the ASP network, hardware, and operating systems (see attached SLT definition).~~
- ~~22. Provide security certificate procurement and management as related to the STS*MIS hosting solution for SSL traffic, encrypted payloads, server to server certificate authentication.~~
- ~~23. Provide network support services such as DNS administration, firewall administration, private VLAN, and managed WAN connection~~
- ~~24. Provide and account for a plan for disaster management and data recovery.~~
- ~~25. Provide ASP data center hardware and software procurement, asset & license management, and service contract management.~~
- ~~26. Migration of STD*MIS 5.1 into NEDSS (after upgrade of NBS to version 4.5)~~

TO: Migration support for STD*MIS 5.1 and migration into the RI-NBS Environment (Page 8-9)

1. As directed, collaborate with RI STD*MIS vendor to assist in the planning, definition, and execution of a process to test the transfer and balancing of data from the RI STD*MIS 5.1 environment to the RI-NBS 4.5 test environment.
2. As directed, coordinate with RI STD*MIS vendor to transfer data from the RI STD*MIS 5.1 staging environment to the RI-NBS 4.5 production environment.

Change 4 FROM: Deliverables for the NBS include but are not limited to (p. 9):

- ~~1. Adoption of an Advantage solution to allow for production use of the STD*MIS 5.1 environment.~~

TO: Deliverables for the NBS include but are not limited to (p.9):

1. Successful documentation of the transfer and balancing of data from the RI STD*MIS 5.1 environment to the RI-NBS 4.5 test environment.
2. Successful and 100% accuracy of the migration of RI STD*MIS data into the RI-NBS 4.5 production environment

Within Section 4: Technical Proposal:

Change 5: Item 3.E in the Work Plan has been removed as it no longer applies to the Scope of Work (page 12).

- e. Integration of STD*MIS ELR reporting with NBS Integration engine (Rhapsody)