

November 25, 2013

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION
DIVISION OF PURCHASES BID NO. 7537366

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2014-CL-005

FEDERAL-AID PROJECT NO. FAP Nos: BRO-1954(079)

I-195 Relocation - Landscape Contract C

I-95 from Eddy Street to Broad Street (in the vicinity of I-195), Ramps PN and SES, West Franklin Street from Broad Street to Plain Street, East Franklin Street from Point Street to Broad Street, and Crary Street from Plain Street to Borden Street in Providence, RI.

CITY/TOWN OF Providence

COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Clarification

1. Pre-bid Attendance Sheet

The Pre-Bid attendance Sheet is attached to this Addendum No. 2

B. Contract Documents

1. Page CS-4

Delete page CS-4 in its entirety and replace it with page CS-4(R-1) attached to this Addendum No.

2. The description for Phase 1 Completion Date has been revised.

C. Specification Change/Addition

1. Page JS-13(R-1)

Delete page JS-13(R-1) in its entirety and replace it with page JS-13(R-2) attached to this Addendum No. 2. The price adjustments have been updated.

2. Pages JS-16 and JS-17

Delete pages JS-16 and JS-17 in its entirety and replace it with page JS-16(R-1) and JS-17(R-1) attached to this Addendum No. 2. The Materials, Construction Methods, and Basis of Payment sections have been revised.

D. Proposal Addition/Deletion

1. Pages P-13(R-1) and P-14(R-1)

Delete pages P-13(R-1) and P-14(R-1) in their entirety and replace them with pages P-13(R-2) and P-14(R-2) attached to this Addendum No. 2. The addendum date has been added. The proposal will be generated by the Quest Lite bid file.

E. Distribution of Quantities

1. Assembly Summary

Delete page 1 of the Assembly Summary in its entirety and replace it with page 1(R-1) attached to this Addendum No. 2. The assembly for Seed Bed Restoration has been revised


2. Pages 3, 4, 5 and 6

Delete pages 3, 4, 5 and 6 in their entirety and replace it with page 3(R-1), 4(R-1), 5(R-1) and 6(R-1) and add new page 5a attached to this Addendum No. 2. Quantities for Item Codes 204.0100 and 206.9901 have been revised.

F. Drawings/Plans - Change/Addition

1. Sheet V1_006

Delete Sheet No. V1_006 in its entirety and replace it with Sheet No. V1_006 (R-1) attached to this Addendum No. 2. The Job Specific Plan Symbol Legend has been revised.


RI Department of Transportation
Chief Engineer

"NON-MANDATORY" PRE-BID CONFERENCE SIGN IN SHEET

BID NUMBER: 7537366
 BID TITLE: I-195 Landscape C
 PRE-BID DATE AND TIME: November 21, 2013 @ 9:00 A.M.

COMPANY NAME	COMPANY REPRESENTATIVE	ADDRESS	CONTACT E-MAIL	CONTACT PHONE NUMBER	CONTACT FAX NUMBER	PROPOSAL SUBMITTED (For Purchasing Use Only)
RIDOT	GARY GARZONE	2 Capitol Hill		222-3260		
RIDOT	Kambri Zenga	2 Capitol Hill	kambri.zenga@dot.rhodeis.gov	222-2023		
BETA	CARLOS COSTA	6 Blackstone Valley Place	COSTA@BETA-INC.COM	401-353-2382		
CDR MAGUIRE	DAVID FREEMAN	225 CANTON ST PROVIDENCE	DAVID.FREEMAN@CDRMAGUIRE.COM	401-272-6644 x 361		
BETA	BILL GAMMINDO	2 CAPITOL HILL		641-8967		
Central Business Park	Barry Hoke	1155 Atwood Ave	BarryHoke	942-7511	942-7525	
MON LANDS	FERRANON SOLO	679 STATE RD	FERRANON@MONLANDS.COM	508-679-3994	508-673-0590	
RIDOT	STEVEN SARGIHO	2 Capitol Hill	S SARGIHO@RIDOT.RI.GOV	641-6932		
RIDOT	SUSAN VOTTA	2 CAPITOL HILL	svotta@dot.rhodeis.gov	322-2023		
CENTRAL BUSINESS PARK	PAUL PASQUINI	1155 ATWOOD AVE	PPASQUINI@CENTRALBUSINESSPARK.COM	401-323-7500	942-7525	

5. COORDINATION WITH OTHER CONTRACTORS AND UTILITY COMPANIES:

The Contractor is advised that other construction will be taking place in the area, and it will be the responsibility of the Contractor to coordinate his work so that it will be completed in a timely manner. The Contractor shall positively coordinate with the following contracts;

RIDOT Contracts:

2013 –CH-004, Improvements to I-195, Contract 14

2013 –CH-056, Improvements to I-195, Contract 15

Contract 14 includes construction of City streets east of East Franklin Street and west of the Providence River.

Contract 15 includes construction of City streets north of Pike Street and south of James Street.

6. SEQUENCE OF CONSTRUCTION

Approval of the work sequence and time schedule is required before the start of any work associated with this contract. The proposed sequence and time schedule must consider the following;

- A. The requirements of Section 7, safe vehicle passage through the project, and vehicle and pedestrian access to all abutting properties.
- B. The Contractor shall note the schedule required by section 12.108.03 of the Compilation of Approved Specifications, is a Level B schedule.

The work described below shall be completed and in service, in the sequence listed, prior to the Completion date shown on Special Provision 12.108.1000 Prosecution and Progress. The scope of work for the completion dates referred to in the contract documents, including code 12.108.1000 Prosecution and Progress, is as follows:

Phase 1 Completion Date:

- All planting and landscaping, excepting concrete work, curbing, future year grass mowing, and extended establishment shall be complete and in service by the date shown in Special Provision 12.108.1000 Prosecution and Progress. This shall mean that all plants shall be tagged, delivered, mulched, and planted at the permanent location.

Phase 2 Completion Date:

- All work in the contract except future year grass mowing, and extended establishment shall be complete and in service by the date shown in Special

CODE 938.1000

PRICE ADJUSTMENTS

DESCRIPTION.

a. Liquid Asphalt Cement. The Base Price of Liquid Asphalt Cement as required to implement **Subsection 938.03.1** of the Standard Specifications is \$ 610.00 per ton.

In the case of modified asphalt binder, this price adjustment provision shall only apply to the neat liquid asphalt component. This provision shall not apply to the modifier component, manufacture, storage, transportation or other associated costs.

b. Diesel Fuel. The Base Price of Diesel Fuel as required to implement **Subsection 938.03.2** of the Standard Specifications is \$3.0202 per gallon.

S:\PROJECTS\1195FD\Landscape Contract C\Specs\938.1000.doc

JOB SPECIFIC
CODE L01.9904
SEED BED RESTORATION

DESCRIPTION: This work will consist of restoring the existing seed beds as defined on the plans. Work and Materials shall comply with this specification and the Rhode Island Department of Transportation Standard Specifications for Road and Bridge Construction 2010 Edition and all applicable compilations of approved specifications unless otherwise specified below and/or as directed by the Engineer.

MATERIALS:

- A. **PRE-EMERGENT HERBICIDE:** Pre-Emergent Herbicide Application shall conform to Sections L.14 and M.18.14. An herbicide specifically for use before seeding can be submitted for approval of Engineer.
- B. **SELECTIVE HERBICIDE:** Selective Herbicide shall conform to Section M.18.14 with the exception that it shall be Selective postemergent herbicide that targets broadleaf weeds without harming the existing grass. Selective herbicide shall be applied as a spray to the foliage.
- C. **COMPOST:** Compost shall conform to the applicable requirements of Section M.18.03. with the exception that the compost shall be screened to remove all materials larger than three eighths inch (3/8"). Compost shall be free of weeds.
- D. **FERTILIZER:** Pelletized Fertilizer shall conform to the applicable requirements of Section M.18.06.1.
- E. **GRASS SEED:** Seed shall conform to the applicable requirements of section M.18.10.3 Slope Seed Mix.

CONSTRUCTION METHODS: Restoration of seed beds shall be located and dimensioned according to the plans and in accordance with the construction sequence below. Any areas failing to show a uniform growth of grass for any reason whatsoever shall be reseeded until the areas are covered with a satisfactory growth of grass, as approved by the Engineer.

- A. **HERBICIDE:** In the spring before germination of weed seeds, apply Pre-Emergent Herbicide. Apply the Nonselective Herbicide before the fall seeding allowing time for it to kill weeds before mowing. Allow the time required by the manufacturer between herbicide applications and seeding. Apply herbicides according to manufacturer's recommendations and Section L.14.02.
- B. **COMPOST APPLICATION AND SLICE SEEDING:** To assure maximum germination and establishment, seed between August 15 and September 15. Prepare the site by mowing existing vegetation to a height of 1-2 inches. Remove and legally dispose of mowing debris from site, or as directed by the engineer. Aerate the soil with a core

aerator. Top-dress with pure compost, 1/2 inch thick, to improve both drainage and soil fertility. Drag or rake after application to help get compost down into the aeration holes and break up aeration cores and compost clumps. Apply seed with a slice seeder at recommended rate using a double pass method with the second pass at a right angle to the first and both passes against the surface drainage wherever possible.

- C. **WATERING:** Watering shall be two (2) total, with the first watering within 72 hours and the second as directed by the Engineer. Watering shall conform to Section L.02.

SUBMITTALS: Contractor shall submit: 1. Compost source and composition data sheet and three (3) material samples in quart size zip lock bags for Engineer approval of color and texture. 2. Fertilizer data sheets. 3. Herbicide data sheets with recommended time between application and seeding. 4. A schedule with dates and sequencing of application of materials for Engineer approval.

METHOD OF MEASUREMENT: "Seed Bed Restoration" will be measured by the 'Square Yard' complete, furnished, spread, in place and accepted in accordance with these specifications and the applicable sections of the RIDOT Standard Specifications for Road and Bridge Construction, 2010 Edition and all applicable compilations of approved specifications, and to the complete satisfaction of the Engineer.

BASIS OF PAYMENT: The accepted quantity of "Seed Bed Restoration" will be paid for at the contract unit price per "Square Yard" as listed in the Proposal. The price so stated constitutes full and complete compensation for all labor, all materials, and equipment including but not limited to, aeration, mowing, removal and disposal of mowing debris, slice seeding and raking, watering (2 times), compost, fertilizer, selective herbicide, grass seed and for all labor, all tools, all equipment, any and all incidentals required to complete the work to the complete satisfaction of the Engineer.

Pre-Emergent Herbicide Application (Pre-Emergent Only) shall be paid for under ITEM CODE L14.0108.

LCC_L01.9901_Seed Bed Restoration.doc

Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2014-CL-005

Federal-Aid Project Number(s): BRO-1954(079)

WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons making proposals for the same work, and is in all respects fair and without collusion or fraud. The undersigned bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed within ten(10) days of the notice of award. All surety companies must be listed with The Department of the Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register). The State reserves the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the State of Rhode Island, Office of Purchases. The undersigned bidder further agrees, if awarded the contract on this proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or before the dates outlined in the Contract Documents.

COMPLETION DATE(S)

DESCRIPTION	DATE
Phase 1 Completion Date	June 30, 2014
Phase 2 Completion Date	November 30, 2014
Substantial Completion Date	November 30, 2016
Bid-Opening Date	December 6, 2013
Pre-Bid Date	November 21, 2013
Advertise Date	November 15, 2013

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

ADDENDA	DATE POSTED	DOCUMENT(S)	PAGE
NO.1	November 19, 2013	1. Status Certification for: Debarment, Eligibility, Indictments, Convictions or Civil Judgements	1
NO.2	November 25, 2013	2. Anti-Collusion Certificate	2
		4. DBE Affirmative Action Certification	3 - 9
		3. Disclosure of Lobbying Activities	

Total or gross sum of bid for Rhode Island Contract Number: 2014-CL-005

Federal-Aid Project Number(s): BRO-1954(079)

Whoever, being an officer, agent, or employee of the United States, or of any State, or Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to be performed, or the costs thereof in connection with the submission of plans, maps, specifications, contracts, or costs of construction of any highway or related project submitted for approval to the Secretary of Transportation; or Whoever, knowingly makes any false statement, false representation, false report, or false claim with respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related project approved by the Secretary of Transportation; or Whoever, knowingly makes any false statement or false representation as to a material fact in any statement, certificate, or report submitted pursuant to the provisions of the Federal-aid Road Act approved July 11, 1916 (39 Stat. 355), as amended and supplemented, Shall be fined not more than \$10,000 or imprisoned not more than five years, or both. By signing here the signee agrees that the disk submitted is the same as the paper submitted and that any discrepancies may result in disqualification of the bid.

BEING EITHER A (INDIVIDUAL, PARTNERSHIP,
(OR CORPORATION INCORPORATED)
(UNDER THE LAWS OF ANY STATE)
(IN THE UNITED STATES OF AMERICA)

Contractor

COMPOSED OF OFFICERS, PARTNERS
OR OWNER, AS FOLLOWS.

President

Vice-President

Secretary

Treasurer

Address

CERTIFICATION SUMMARY: I hereby certify that I have read all of the above requirements and understand that it affects the acceptability of my bid(s).

Name of Signatore - Title

Date

Assembly Summary

Project Name: I-195 Relocation - Landscape Contract C

Estimate Name: Addendum to Addendum to PS&E Engineers Estimate

R.I. Contract No.: 2014-CL-005

FAP Nos.:BRO-1954(079)

Item Code	Description	Depth	Factor	Qty
<u>Assembly: PORTLAND CEMENT CONCRETE (6" DEEP) - COLORED AND STAMPED FINISH (PCCS6)</u>				
<u>(Unit: SF Default Quantity: 871.00)</u>				
202.0100	EARTH EXCAVATION	14"	0.04321	
204.0100	TRIMMING AND FINE GRADING	1	0.11111	
302.0100	GRAVEL BORROW SUBBASE COURSE	8"	0.02482	
L15.9903	PORTLAND CEMENT CONCRETE 6" DEEP COLORED AND STAMPED FINISH WEST FRANKLIN STREET (PCCS6)	1	1.00000	
	743+70, 17' RT TO 744+45,(PCCS6) (PCCS6)			871.00
<u>Assembly: SEED BED RESTORATION (SEEDR) (Unit: SY Default Quantity: 34467.00)</u>				
L01.9904	SEED BED RESTORATION	1	1.00000	
L14.0108	NON-SELECTIVE AND PRE-EMERGENT HERBICIDE APPLICATION BORDEN STREET (SEEDR)	1	1.00000	
	LANDSCAPE PLAN NO. 12 (SEEDR)			5730.00
	CRARY STREET (SEEDR)			
	LANDSCAPE PLAN NO.11 (SEEDR)			2209.00
	EAST FRANKLIN STREET (SEEDR)			
	LANDSCAPE PLAN NO. 2 (SEEDR)			560.00
	LANDSCAPE PLAN NO. 3 (SEEDR)			363.00
	LANDSCAPE PLAN NO. 4 (SEEDR)			359.00
	I-95 NORTHBOUND (SEEDR)			
	LANDSCAPE PLAN NO. 2 (SEEDR)			4422.00
	LANDSCAPE PLAN NO. 3 (SEEDR)			3768.00
	LANDSCAPE PLAN NO. 4 (SEEDR)			1927.00
	LANDSCAPE PLAN NO. 5 (SEEDR)			380.00
	RAMP SE (SEEDR)			
	LANDSCAPE PLAN NO. 10 (SEEDR)			3807.00
	LANDSCAPE PLAN NO. 8 (SEEDR)			1687.00
	LANDSCAPE PLAN NO. 9 (SEEDR)			5851.00
	RAMP SES (SEEDR)			
	LANDSCAPE PLAN NO. 11 (SEEDR)			3108.00
	LANDSCAPE PLAN NO. 12 (SEEDR) (SEEDR)			296.00

Distribution of Quantities

Project Name - I-195 Relocation - Landscape Contract C
 Estimate Name - Addendum to Addendum to PS&E Engineers Estimate
 R.I. Contract No. - 2014-CL-005
 FAP Nos: BRO-1954(079)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
007	202.9989 Cont.	PROJECT WIDE		65.00	0031	01
		I-195 LANDSCAPE CONTRACT C				
		AS DIRECTED		68.50	0031	01
		LANDSCAPE PLAN NO. 10				
		TREE EXCAVATION		35.00	0031	01
		LANDSCAPE PLAN NO. 11				
		TREE EXCAVATION		127.07	0031	01
		LANDSCAPE PLAN NO. 12				
		TREE EXCAVATION		38.07	0031	01
		LANDSCAPE PLAN NO. 2				
		TREE EXCAVATION		18.89	0031	01
		LANDSCAPE PLAN NO. 3				
		TREE EXCAVATION		18.89	0031	01
		LANDSCAPE PLAN NO. 4				
		TREE EXCAVATION		32.21	0031	01
		LANDSCAPE PLAN NO. 5				
		TREE EXCAVATION		6.87	0031	01
		LANDSCAPE PLAN NO. 6				
		TREE EXCAVATION		8.59	0031	01
		LANDSCAPE PLAN NO. 8				
		TREE EXCAVATION		10.30	0031	01
		LANDSCAPE PLAN NO. 9				
		TREE EXCAVATION		20.61	0031	01
Item 202.9989 Total:				450.00		
008	202.9990	SOIL SAMPLING	EACH			
		I-195 LANDSCAPE CONTRACT C				
		AS DIRECTED		5.00	0031	01
Item 202.9990 Total:				5.00		
009	204.0100	TRIMMING AND FINE GRADING	SY			
		BORDEN STREET (SEED)				
		LANDSCAPE PLAN NO. 12			0031	01

Distribution of Quantities

Project Name - I-195 Relocation - Landscape Contract C
 Estimate Name - Addendum to Addendum to PS&E Engineers Estimate
 R.I. Contract No. - 2014-CL-005
 FAP Nos: BRO-1954(079)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
009	204.0100	Cont. (SEEDR)				
		CRARY STREET (SEEDR)				
		LANDSCAPE PLAN NO. 11 (SEEDR)			0031	01
		EAST FRANKLIN STREET				
		1046+51, 27' LT TO 1049+48, 30' LT		123.00	0031	01
		1050+78, 18' LT TO 1058+15, 17' LT		305.00	0031	01
		EAST FRANKLIN STREET (SEEDR)				
		LANDSCAPE PLAN NO. 2 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 3 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 4 (SEEDR)			0031	01
		I-195 LANDSCAPE CONTRACT C				
		ROUNDING		23.90	0031	01
		I-95 NORTHBOUND (SEEDR)				
		LANDSCAPE PLAN NO. 2 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 3 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 4 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 5 (SEEDR)			0031	01
		RAMP SE (SEEDR)				
		LANDSCAPE PLAN NO. 10 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 8 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 9 (SEEDR)			0031	01
		RAMP SES (SEEDR)				
		LANDSCAPE PLAN NO. 11 (SEEDR)			0031	01
		LANDSCAPE PLAN NO. 12 (SEEDR) (SEEDR)			0031	01
		WEST FRANKLIN STREET				
		906+53, 45' RT TO 910+95, 30' RT		153.00	0031	01
		912+37, 22' RT TO 918+37, 26' RT		247.00	0031	01
		WEST FRANKLIN STREET (PCCS6)				

Distribution of Quantities

Project Name - I-195 Relocation - Landscape Contract C
 Estimate Name - Addendum to Addendum to PS&E Engineers Estimate
 R.I. Contract No. - 2014-CL-005
 FAP Nos: BRO-1954(079)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
009	204.0100	Cont.		96.77	0031	01
		743+70, 17' RT TO 744+45, 20' RT (PCCS6)				
Item 204.0100 Total:				948.67		
010	206.9901	COMPOST FILTER SOCK	LF			
		BORDEN STREET				
		20+78, 29' LT - 23+09, 31' LT		250.00	0031	01
		23+39, 35' LT - 25+65, 10' LT		240.00	0031	01
		CRARY STREET				
		7+55, 21' LT - 11+75, 23' LT		455.00	0031	01
		I-95 NORTHBOUND				
		435+53, 57' RT - 440+81, 55'		535.00	0031	01
		RT				
		442+75, 48' RT - 449+83, 48'		700.00	0031	01
		RT				
		450+38, 77' RT - 458+08, 56'		780.00	0031	01
		RT				
		I-95 SOUTHBOUND				
		545+54, 44' LT - 550+34, 35'		485.00	0031	01
		LT				
		550+92, 28' LT - 554+00, 24'		310.00	0031	01
		LT				
		LANDSCAPE CONTRACT C				
		AS DIRECTED		240.00	0031	01
		QUANTITY TO REPLACE DAMAGED SECTIONS		2,000.00	0031	01
		STOCKPILE AREAS		300.00	0031	01
		RAMP PN				
		1145+68, 18' RT - 1149+39, 15' RT		370.00	0031	01
		RAMP SE				
		132+75, 24' RT - 136+03, 24'		330.00	0031	01
		RT				

Distribution of Quantities

Project Name - I-195 Relocation - Landscape Contract C
 Estimate Name - Addendum to Addendum to PS&E Engineers Estimate
 R.I. Contract No. - 2014-CL-005
 FAP Nos: BRO-1954(079)

<u>Item No.</u>	<u>Item Code</u>	<u>Description</u>	<u>UM</u>	<u>Qty.</u>	<u>Pay Code</u>	<u>Seq. No.</u>
010	206.9901 Cont.	136+62, 24' RT - 141+93, 24'		535.00	0031	01
		RT				
		136+79, 18' LT - 142+35, 18'		555.00	0031	01

Distribution of Quantities

Project Name - I-195 Relocation - Landscape Contract C
 Estimate Name - Addendum to Addendum to PS&E Engineers Estimate
 R.I. Contract No. - 2014-CL-005
 FAP Nos: BRO-1954(079)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
010	206.9901	Cont.				
		LT				
		143+32, 24' RT - 146+00, 24'		270.00	0031	01
		RT				
		RAMP SES				
		1827+00, 13' RT - 1830+13,		325.00	0031	01
		13' RT				
		1830+60, 10' LT - 1834+20,		360.00	0031	01
		14' LT				
		1831+50, 14' RT - 1841+81,		1,010.00	0031	01
		15' RT				
		1835+00, 20' LT - 1842+50,		755.00	0031	01
		15' LT				
		RAMP SESB				
		32+50, 14' RT - 34+25, 15' RT		185.00	0031	01
		32+50, 17' LT - 35+00, 16' LT		235.00	0031	01
		RAMP WN				
		356+50, 17' RT - 357+25, 17'		75.00	0031	01
		RT				
Item 206.9901 Total:				11,300.00		
011	209.9901	FURNISH, MAINTAIN AND REMOVE INLET EACH PROTECTION				
		BORDEN STREET				
		21+00, 11' LT		1.00	0031	01
		22+53, 11' LT		1.00	0031	01
		CRARY STREET				
		10+85, 11' LT		1.00	0031	01
		11+70, 12' LT		1.00	0031	01
		7+75, 11' LT		1.00	0031	01
		8+50, 11' LT		1.00	0031	01
		9+50, 11' LT		1.00	0031	01
		EAST FRANKLIN STREET				
		1044+50, 13' RT		1.00	0031	01

