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September 25, 2014

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION   
DEPARTMENT OF ADMINISTRATION

RHODE ISLAND CONTRACT NO.2014-CT-024

RIPTA R-LINE TRANSIT SIGNAL PRIORITY – BROAD STREET

FEDERAL-AID PROJECT NO. FAP Nos: STPG-8888(190)

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, 
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be 
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall 
become an integral part of the Contract Documents.

NOTICE TO PROSPECTIVE BIDDERS

COUNTY OF PROVIDENCE

CITY/TOWN OF Providence

Delete page CS-14 in its entirety and replace it with page CS-14 attached to this Addendum 
No. 1. Specialty Items have been added.

a. Page CS-14

1. General Provisions - Contract Specific

B. Contract Documents

Delete R.I. Standard 40.5.0 in its entirety and replace it with R.I. Standard 40.5.0 (R-1) attached to 
this Addendum No. 1.

4. R.I. Standard 40.5.0

Delete R.I. Standard 18.2.0 in its entirety and replace it with R.I. Standard 18.2.0 (R-1) attached to 
this Addendum No. 1.

3. R.I. Standard 18.2.0

Insert R.I. Standard 7.7.0 attached to this Addendum No. 1.

2. R.I. Standard 7.7.0

Delete Rhode Island Standard Details Index Page i through Index Page xiii in their entirety and 
replace them with Index Page i(R-1) through Index Page xiii(R-1) attached to this Addendum No. 1.

1. Index i through Index xiii

A. Specification Change/Addition
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Delete Plan Sheet 9 in its entirety and replace it with Plan Sheet 9(R-1) attached to this Addendum 
No. 1. Conduit and handhole locations have been revised.

4. Sheet 9 - Traffic Signal Plan - 3

Delete Plan Sheets 7 and 8 in their entirety and replace them with Plan Sheets 7(R-1) and 8(R-1) 
attached to this Addendum No. 1. Item Descriptions have been revised and callouts have been added.

3. Sheets 7 through 8 - Traffic Signal Plan 1-2

Delete Plan Sheet 6 in its entirety and replace it with Plan Sheet 6(R-1) attached to this Addendum 
No. 1. The General Legend and Notes have been revised and details have been added.

2. Sheet 6 - Job Specific Plan Symbols, Legend & Details

Delete Plan Sheet 5 in its entirety and replace it with Plan Sheet 5(R-1) attached to this Addendum 
No. 1. Notes have been added and revised.

1. Sheet 5 - Job Specific Notes

D. Drawings/Plans - Change/Addition

Insert pages 35 and 36 attached to this Addendum No. 1.

5. Pages 35 and 36

Delete page 34 in its entirety and replace it with page 34(R-1) attached to this Addendum No. 1.

4. Page 34

Delete pages 20 through 22 in their entirety and replace them with pages 20(R-1) through 22(R-1) 
attached to this Addendum No. 1.

3. Pages 20 through 22

Delete pages 1 through 16 in their entirety and replace them with pages 1(R-1) through 16(R-1) 
attached to this Addendum No. 1.

2. Pages 1 through 16

Delete pages Index 1 and Index 2 in their entirety and replace them with pages Index 1(R-1) and 
Index 2(R-1) attached to this Addendum No. 1.

1. Pages Index 1 and Index 2

C. Distribution of Quantities

Insert page JS-42 attached to this Addendum No. 1. A specification has been added.

b. Page JS-42

a. Page JS-i

Delete page JS-i in its entirety and replace it with page JS-i(R-1) attached to this Addendum 
No. 1. The index has been revised.

2. Specifications - Job Specific





  
    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  i August 28 2014 

1.1.0 6/98 Underdrain 

1.2.0 6/98 Combination Drain 

1.3.0 6/98 Concrete Connecting Collar 

2.1.0 6/98 Concrete Headwalls for Pipe Culverts 

2.2.0A 6/98 Standard Headwalls for Multiple 3’-6” to 7’-0” Pipe Culverts (Sheet 1 of 2)  

2.2.0B 6/98 Standard Headwalls for Multiple 3’-6” to 7’-0” Pipe Culverts (Sheet 2 of 2)  

2.3.0 6/98 Precast Concrete Flared End Section 

3.1.0  No Detail Assigned 

3.2.0 6/98 Brick/Solid Block 4’-0” Round Manhole 

3.2.1 6/98 Brick/Solid Block 5’-0” or 6’-0” Round Manhole 

3.2.2  6/98 Solid Block Shallow 4’-0” or 5’-0” Round Manhole 

3.3.0 6/98 Brick/Solid Block Type “D” Square Catch Basin 

3.3.1 6/98 Brick/Solid Block Driveway Basin and Gutter Inlet 

3.3.2 6/98 Brick/Solid Block Type “F” Square Catch Basin 

3.3.3 6/98 Solid Block Flush Square Catch Basin 

3.3.4 6/98 Brick/Solid Block Double Grate Catch 
  Basin Grate Parallel to Edge of Pavement 
 
3.3.5 6/98 Brick/Solid Block Double Grate Catch Basin Grate 
  Perpendicular to Edge of Pavement 
 
3.3.6A 6/98 High Capacity Inlet (Sheet 1 of 2) 
 
3.3.6B 6/98 High Capacity Inlet (Sheet 2 of 2) 

3.4.0 3/05 R1 Brick/Solid Block Type “D” Round Catch Basin 

3.4.1  3/05 R1 Brick/Solid Block Round Catch Basin with Gutter Inlet 

3.4.2 3/05 R1 Brick/Solid Block Type “F” Round Catch Basin 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  ii August 28 2014 

3.4.3 3/05 R1 Brick/Solid Block Type “R” Catch Basin 

3.4.4 3/05 R1 Solid Block Flush Round Catch Basin 

3.4.5 3/05 R1 Brick/Solid Block 5’-0” or 6’-0” Round Catch Basin 

3.5.0 6/98 Solid Block Shallow Type “F” Square Catch Basin 
  (Pipe Cover 1’-6” to 3’-0”)  

3.5.1 6/98 Solid Block Shallow 5’-0” or 6’-0” Square Catch Basin 
  (Pipe Cover 1’-6” to 3’-0”)  

3.5.2 6/98 Solid Block Shallow Double Grate Catch Basin 
  Grate Parallel to Curb 

3.5.3 6/98 Solid Block Shallow Double Grate Catch Basin 
   Grate Parallel to Edge of Pavement 

3.5.4 6/98 Solid Block Shallow Double Grate Catch Basin 
  Grate Perpendicular to Curb 

3.5.5 6/98 Solid Block Shallow Double Grate Catch Basin 
  Grate Perpendicular to Edge of Pavement 
 
3.6.0 6/98 Brick/Solid Block Drop Inlet 

3.7.0 6/98 Brick/Solid Block Round Manhole or Catch Basin 
  Depth Greater than 12’-0”  

4.1.0  No Detail Assigned 

4.2.0 6/98 Precast 4’-0” Round Manhole 

4.2.1 6/98 Precast 5’-0” Round Manhole 

4.2.2 6/98 Precast 6’-0” Round Manhole 

4.3.0 6/98 Precast 4’-0” or 6’-0” Square Manhole or Catch Basin 

4.4.0 6/98 Precast 4’-0”, 5’-0” or 6’-0” Round Catch Basin 

4.5.0 6/98 Precast Concrete Drop Inlet 

4.5.1 6/98 Precast Concrete Drop Inlet Lateral Outlet 

4.5.2 6/98 Precast Concrete Drop Inlet Longitudinal Outlet 

ADDENDUM NO. 1 (R-1)



  
    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  iii August 28 2014 

4.6.0 6/98 Concrete Cover for Shallow 4’-0” Round Manholes 

4.6.1 6/98 Concrete Cover for Shallow 5’-0” Round Manholes 

4.7.0 6/98 Top Cover for 4’-0” or 6’-0” Square Catch Basins and Manholes 

4.7.1 6/98 Top Cover Monolithic with Riser Section for 4’-0” or 6’-0”  
  Square Catch Basins and Manholes 

4.7.2 6/98 Alternate Top Cover for Round Precast Manholes and Catch Basins 

4.8.0 6/98 Concrete Cover for Shallow Type “F” Square Catch Basins 

4.8.1 6/98 Concrete Cover for Shallow Double Grate Catch Basins with Curb 

4.8.2 6/98 Concrete Cover for Shallow Double Grate Catch Basins without Curb 

4.8.3 6/98 Concrete Cover for Shallow 5’-0” Square Catch Basins  

4.8.4 6/98 Concrete Cover for Shallow 6’-0” Square Catch Basins 

5.1.0 6/98 Precast Concrete Sump for Round Catch Basins (Wet Areas) 

5.2.0 6/98 Round Manholes and Catch Basins Maximum Pipe Size Standard 

5.3.0 6/98 Catch Basin and Manhole Step 

5.4.0 6/98 Concrete Collars 

6.1.0 6/98 Light-Duty Square Frame and Round Cover 

6.1.1 6/98 Heavy-Duty Square Frame and Round Cover 

6.2.0 6/98 Round Frame and Cover Light-Duty 

6.2.1 6/98 Heavy-Duty Round Frame and Cover 

6.3.0 6/98 Square Frame and Grate 

6.3.1 7/06 R1 Square Frame and Grate 

6.3.2 7/06 R1 Square Frame and Grate (Bicycle Safe) 

6.3.3 6/98 High Capacity Frame and Grate 

6.3.4 6/98 High Capacity Frame and Grate (Bicycle Safe) 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  iv August 28 2014 

6.4.0 6/98 Round Frame and Grate 

6.4.1 4/13 Round Area Frame and Grate 

7.1.0 3/05 R1 Precast Concrete Curb 

7.1.1 6/10 R2 3’-0” Precast Concrete Transition Curb 

7.1.2 3/05 R1 6’-0” Precast Concrete Transition Curb 

7.1.3 3/05 R1 Precast Concrete Wheelchair Ramp Transition Curb 

7.1.3A 9/12 High Side Transition Curb Length 

7.1.4 3/05 R1 Precast Concrete 2’-0” Radius Corner 

7.1.5 3/05 R1 Precast Concrete Inlet Stone (for Square Catch Basin) 

7.1.6 3/05 R1 Precast Concrete Inlet Stone (for Round Catch Basin) 

7.1.7 3/05 R1 Precast Concrete Apron Stone (for Square Catch Basin) 

7.1.8 3/05 R1 Precast Concrete Apron Stone (for Round Catch Basin) 

7.1.9 9/12 R1 Precast Concrete Ramp Stone 

7.2.0 3/05 R1 Precast Concrete Sloped Face Curb 

7.2.1  3/05 R1 Precast Concrete Sloped Face Transition Curb 

7.2.2 3/05 R1 Precast Concrete Transition Curb (Vertical Face to Sloped Face) 

7.2.3 6/98 Precast Concrete Lot Curb 

7.2.4 3/05 R1 Precast Concrete Car Stops 

7.3.0 9/12 R2 Granite Curb 

7.3.1 9/12 R3 3’-0” Granite Transition Curb 

7.3.2 9/12 R2 6’-0” Granite Transition Curb 

7.3.3 9/12 R2 Granite Wheelchair Ramp Transition Curb  

7.3.4 9/12 R2 Granite 2’-0” Radius Corner 

7.3.5 9/12 R2 Granite Inlet Stone (for Square Catch Basin) 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  v August 28 2014 

7.3.6 9/12 R2 Granite Inlet Stone (for Round Catch Basin) 

7.3.7 9/12 R2 Granite Apron Stone (for Square Catch Basin) 

7.3.8 9/12 R2 Granite Apron Stone (for Round Catch Basin) 

7.3.9 9/12 R2 Granite Ramp Stone 

7.4.0 3/05 R1 Granite Sloped Face Curb 

7.4.1 3/05 R1 Granite Sloped Face Transition Curb 

7.4.2 3/05 R1 Granite Transition Curb (Vertical Face to Sloped Face) 

7.5.0 3/05 R1 Bituminous Concrete Lip Curb 

7.5.1 3/05 R1 Bituminous Berm 

7.6.0 3/05 R1 Curb Setting Detail 

7.7.0 3/14 Granite Truck Apron Stone 

8.1.0 6/98 Seeded Ditch 

8.2.0 6/98 Bituminous Concrete Ditch 

8.3.0 6/98 Rip-Rap Ditch 

8.4.0 6/98 Paved Waterway 

9.1.0 6/98 Baled Hay Erosion Check 

9.2.0 6/98 Silt Fence Detail 

9.3.0 6/98 Baled Hay Erosion Check and Silt Fence Combined 

9.4.0 6/98 Baled Hay Ditch and Swale Erosion Check 

9.5.0 6/98 Log and Hay Check Dam 

9.6.0 6/98 Sand Bag Erosion Check 

9.7.0 6/98 Dewatering Basin 

9.8.0 6/98 Baled Hay Catch Basin Inlet Protection 

9.9.0 6/98 Construction Access 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  vi August 28 2014 

10.1.0 6/98 Wet Stone Masonry Retaining Wall 

10.2.0 6/98 Rubble Masonry Wall 

10.3.0 6/98 Concrete Retaining Wall 

10.4.0 6/98 Stone Masonry Steps 

11.1.0  No Standard Assigned 

12.1.0  No Standard Assigned 

13.1.0  No Standard Assigned 

14.1.0 6/98 Concrete Highway Bound 

14.2.0 6/98 Granite Highway Bound 

14.3.0 6/98 Highway Bound Set in Concealed Ledge 

14.4.0 6/98 Reinforced Concrete Precise Level Monument 

14.4.1 6/98 Standard Bench Mark Heads 

14.4.2 6/98 Standard Marker Triangulation Station 

14.4.3 6/98 Geodetic Survey Disk 

14.5.0 6/98 Survey Wedge 

14.5.1 6/98 Survey Stake 

15.1.0 6/10 R1 Post and Mounting for Rural Mailbox 

15.1.1 6/10 Setting and Mounting Dimensions for Rural Mailbox 

15.2.0 6/10 R1 Post and Multiple Mountings for Rural Mailboxes 

16.1.0  No Standard Assigned 

17.1.0 6/98 Traffic Monitoring Station Single Junction Box Wood Post Detail 

17.1.1 6/98 Traffic Monitoring Station Double Junction Box Wood Post Detail 

17.2.0 6/98 Traffic Monitoring Station Portable Computer Cable 

17.3.0 6/98 Traffic Monitoring Station Pole Mounted Cabinet 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  vii August 28 2014 

17.3.1 6/98 Traffic Monitoring Station Type “H” Cabinet Post Mounted Installation 

17.3.2 6/98 Traffic Monitoring Station Type “H” Cabinet – Electrical Service 

17.4.0 6/98 Traffic Monitoring Station Controller Cabinet Ground Mounted Installation 

17.4.1 6/98 Traffic Monitoring Station Controller Cabinet Wiring Details – Interior 

17.5.0 6/98 Traffic Monitoring Station Power Outlet Box 

17.6.0 6/98 Traffic Monitoring Station Flexible Conduit Installation 

17.7.0 6/98 Traffic Monitoring Station Loop Wire Layout for Directional Counting 

17.7.1 6/98 Traffic Monitoring Station Loop Wire Layout for Multiple Lanes in the Same Direction 

17.7.2 6/98 Traffic Monitoring Station Axle Sensor and Loop Layout 

17.7.3 6/98 Traffic Monitoring Station Loop Dimensions 

17.7.4 6/98 Traffic Monitoring Station Loop Wire Installation 

17.7.5 6/98 Traffic Monitoring Station Sawcut Cross-Section with a Pavement Overlay 

17.7.6 6/98 Traffic Monitoring Station Sawcut Cross-Section without a Pavement Overlay 

18.1.0 6/08 R1 Concrete Light Standard Base 

18.1.1 6/08 Breakaway Support Couplings for Light Standards 

18.2.0 11/13 R3 Precast Type “A” Handhole 

18.2.1 5/11 R3 Precast Type “H” Heavy-Duty Handhole 

18.2.2  5/11 R3 Precast Type “B” Heavy-Duty Handhole  

18.3.0 6/08 R1 Aluminum Lighting Standards 

18.3.1 6/08 R1 Aluminum Pole – Grounding Detail 

18.3.2 6/08 R1 Typical Luminaire – Wiring Diagram 

18.3.3  No Standard Assigned 

18.3.4 6/98 Breakaway Support Couplings for Light Standards 

18.3.5 6/08 R1 Recessed Bolt Couplings for Light Standards 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  viii August 28 2014 

18.3.6 6/08 Typical Wiring Diagrams 

18.3.7 6/08 Underpass Lighting Detail 

18.4.0 6/08 R1 Service Pedestal 

18.4.1 6/08 R1 Service Pedestal – Grounding Detail 

18.4.2 6/08 R1 Service Pedestal 240/480 Volts – 3W 

18.4.3 6/08 R1 Service Pedestal 240/480 Volts – 3W 

18.4.4 6/08 R1 Service Pedestal 120/240 or 120/208 Volts – 3W 

18.4.5 6/08 R1 Service Pedestal 120/240 or 120/208 Volts – 3W 

18.4.6 6/08 Service Pedestal Foundation 

18.5.0 6/98 Phase-Neutral Connector Kit 

18.6.0 6/08 R1 Trench Detail for Conduit in Existing Roadway 

18.6.1 6/08 Light Conduit – Road/Ramp Crossing 

18.6.2 6/08 Expansion Joints 

18.6.3 6/08 Pullboxes – Type “V” and Type “W” 

18.7.0 6/08 R1 Riser Pole Detail  

19.1.0 6/98 Ground Mounted Controller Installation 

19.1.1 6/98 Pole Mounted Controller Installation  

19.2.0 6/98 Steel Mast Arm 

19.3.0 6/98 Steel Span Pole 

19.4.0 6/98 Aluminum Pedestal 

19.5.0 6/98 Mast Arm and Span Pole Foundation 

19.5.1 6/98 Ornamental Mast Arm Foundation 

19.6.0A 6/98 Inductance Loop Vehicle Detector Installation Details (Sheet 1 of 2) 

19.6.0B 6/98 Inductance Loop Vehicle Detector Installation Details (Sheet 2 of 2) 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  ix August 28 2014 

20.1.0 6/98 Pavement Markings – Arrows and Only 

20.2.0 6/98 Bi-Directional Control Device 

21.1.0  No Standard Assigned 

22.1.0  No Standard Assigned 

23.1.0  No Standard Assigned 
 
24.1.0 6/98 Sign Post Selection and Installation Details Square Post 
  (Signs up to 8’-0” W x 4’-0” H) 

24.2.0 6/98 Sign Post Selection and Installation Details U-Channel Post 
  (Signs up to 8’-0”W x 4’-0”H) 

24.3.0 6/98 Construction and Temporary Sign Mountings 
  (Signs up to 60 Sq. Ft.) 

24.4.0 6/98 Cantilever Breakaway Sign Support for 4’-0” to 5’-0” Sidewalks 

24.5.0  No Detail Assigned 

24.6.0 6/98 Parking Sign Mounting Detail 

24.6.1 6/98 Street Sign Mounting Detail 

24.6.2 6/98 Mile Marker Mounting Detail 

24.6.3 6/98 Lightweight Steel Delineator Mounting Detail 

24.6.4 6/98 Bridge Abutment Marker Mounting Detail 

25.1.0 6/98 Temporary Construction Sign Cover Detail 

25.2.0 5/11 R1 Box Form 

26.1.0 3/05 R1 Fluorescent Traffic Cone 

26.2.0 3/05 R1 Polyethylene Drum with Markings 

26.3.0 3/05 R1 PVC Plastic Pipe Type III Barricade 

26.3.1 3/05 R1 Plastic Pipe Type III Barricade 

27.1.0 6/98 Regulatory Signs 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  x August 28 2014 

27.1.1 6/98 Traffic Fines In Work Zone Regulatory Sign 

28.1.0 6/98 Warning Signs 

29.1.0 6/98 Construction Signs 

29.1.1 6/98 Field Office Identification Sign 

29.2.0 6/98 Guide Signs 

30.1.0 6/98 Sign Location Details (Signs 6’-0”W x 4’-0”H and Greater) 

30.1.1 6/98 Post Selection Table for Breakaway Signs 
  (Signs 6’-0”W x 4’-0”H and Greater) 

30.2.0 6/98 Foundation Details 
  (Signs 6’-0”W x 4’-0”H and Greater) 

30.2.1 6/98 Foundation Modification for Retrofit 
  (Signs 6’-0”W x 4’-0”H and Greater) 

30.3.0 6/98 Sign Panel Details 
  (Signs 6’-0”W x 4’-0”H and Greater) 

30.3.1 6/98 Post Clip and Bolt Detail (for Extruded Aluminum) 

30.4.0 6/98 Ground Mounted Primary Directional Sign Post on Breakaway Couplings 

30.4.1 6/98 Bracket Selection Table, Bolt Circle and General Notes 

30.4.2 6/98 Installation Notes 

30.4.3 6/98 Bill of Materials 

31.1.0 6/10 R2 Chain Link Fence 3’-0” to 4’-0” 

31.2.0 6/10 R2 Chain Link Fence 5’-0” to 6’-0” 

31.2.1 3/05 R1 Chain Link Fence 5’-0” to 6’-0” Intermediate Post 

31.3.0 3/05 R1 Woven Wire Right-of-Way Fence (Steel Post) 

32.1.0  No Detail Assigned 

33.1.0  No Detail Assigned 

34.1.0 9/12 R1 Roadside Guardrail Installation 
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    RHODE ISLAND STANDARD DETAILS 
     
    INDEX  
  
 Detail  
 No. Date Title 

  xi August 28 2014 

34.1.1 6/98 Typical Guardrail Installation at Structures 

 

34.1.2 6/98 Typical Guardrail Post Installation in Ledge 

34.2.0 6/98 Steel Beam Guardrail 

34.2.1 6/98 Steel Beam Guardrail Details 

34.2.2 6/98 Steel Beam Guardrail Double Face Assembly 

34.2.3 6/98 Steel Beam Guardrail Fixtures 

34.2.4 6/98 Steel Beam Guardrail Post and Offset Bracket “C” Section 

34.2.5 6/98 Steel Beam Guardrail Reflectorized Triangular Delineator 

34.3.0 6/98 Earth Berm for Roadside Barrier Terminal Sections 

34.3.1 6/98 Guardrail End Section 

34.3.2 6/98 Terminal End Section (Single Face) 

34.3.3 6/98 Anchorage Details Approach End Section 

34.3.4 6/98 Anchorage Details Trailing End Section 

34.3.5 6/98 Guardrail Connection to Existing End Post Approach End Section 

34.3.6 6/98 Guardrail Connection to Existing End Post Trailing End Section 

34.3.7 6/98 Guardrail Connection to Barrier Approach End Section 

34.3.8 6/98 Guardrail Connection to Barrier Trailing End Section 

34.4.0 3/05 R1 Steel Backed Timber Guardrail 

34.4.1 3/05 R1 Steel Backed Timber Guardrail Terminal Section – Type 1 

34.4.2 3/05 R1 Steel Backed Timber Guardrail Terminal Section – Type 2 

34.5.3 5/09 Steel Thrie Beam Guardrail Single Face 

34.5.4 5/09 Steel Thrie Beam Guardrail Double Face 

35.1.0  No Standard Assigned 
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    INDEX  
  
 Detail  
 No. Date Title 

  xii August 28 2014 

36.1.0  No Standard Assigned 

37.1.0  No Standard Assigned 

38.1.0  No Standard Assigned 

39.1.0  No Standard Assigned 

40.1.0 6/98 Double-Faced Precast Median Barrier 

40.2.0 6/98 Single-Faced Precast Median Barrier 

40.2.1 7/09 R1 Single-Faced Precast Median Barrier with Concrete Slab 

40.3.0 6/98 Precast Median Barrier Transition Unit 

40.4.0 6/98 Precast Median Barrier for Light Standard 

40.5.0 11/13 R2 Unanchored Precast Concrete Barrier for Temporary Traffic Control 

41.1.0  No Standard Assigned 

42.1.0  No Standard Assigned 

43.1.0 6/10 R2 Cement Concrete Sidewalk 

43.2.0 6/10 R2 Bituminous Concrete Sidewalk 

43.3.0 9/12 R3 Wheelchair Ramp 

43.3.1 9/12 R2 Wheelchair Ramp for Limited Right-of-Way Areas 

43.4.0 6/10 R3 Driveway Development for 3’-0” Transition Curb 

43.4.1 6/08 R2 Driveway Development for 6’-0” Transition Curb 

43.5.0 6/10 R3 Cement Concrete Driveways 

44.1.0  No Standard Assigned 

45.1.0  No Standard Assigned 

46.1.0  No Standard Assigned 

47.1.0 6/98 Pavement Removal Drop-Off Detail 

47.1.1 6/98 Transverse Pavement Cut and Match 
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    INDEX  
  
 Detail  
 No. Date Title 

  xiii August 28 2014 

48.1.0 9/12 R2 Detectable Warning Panel Placement 

49.1.0  No Standard Assigned 

50.1.0 6/98 Large Tree Staking and Planting Detail (2” Caliper and Greater) 

50.1.1 6/98 Tree Planting on Slope 

50.1.2 6/98 Paver Detail Around New Trees 

50.2.0 6/98 Evergreen Tree Planting Detail (4’-0” High and Greater) 

50.3.0 6/98 Ball and Burlap Shrub Planting Detail  

50.3.1 6/98 Container Grown Shrub Planting Detail 

50.3.2 6/98 Shrub Planting on Slope 

50.4.0 6/98 Perennial Planting Detail 

50.5.0 6/98 Ornamental Grass Planting Detail 

50.6.0 6/98 Groundcover Planting Detail 

50.7.0 6/98 Bulb Planting Detail 

51.1.0 6/98 Tree Protection Device 

51.1.1 6/98 Drip Line Tree Protection Device for Existing Trees 

51.2.0 6/98 Shrub Protection Device 

51.3.0 6/98 Tree Well 

51.4.0 6/98 Tree Wall 
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http://www.dot.ri.gov/humanresources/index.asp. 

 

31. SPECIALTY ITEMS 

  

The following items are hereby designated “Specialty Items”:  

Remove and Dispose Granite Curb 

Remove and Dispose Sidewalks 

Remove and Dispose Flexible Pavement 

Remove and Reset Interlocking Pavers 

Earth Excavation 

Trimming and Fine Grading 

Gravel Borrow Subbase Course 

Bituminous Surface Course 

Asphalt Emulsion Tack Coat 

Cement Concrete 

Curbing 

Bollards 

Cleaning and Sweeping Pavement 

Sawcuts 

Detectable Warning Systems 

Loam and Seed 

Signs 

 Handhole Adjustment 

 Removing Pavement Markings 

 Pavement Markings 
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Item 

TECHNICAL SPECIFICATIONS – JOB SPECIFIC 

RIPTA R-LINE TRANSIT SIGNAL PRIORITY 

INDEX 

Description 

Page 

JS-i 

108.03 Prosecution and Progress JS-1 

108.1000 Prosecution and Progress JS-2 

105.02 Plans And Shop Drawings JS-3 

201.9901 

201.9902 

Remove and Salvage Traffic Signal System  

Remove and Reset Interlocking Pavers 

JS-5 

JS-7 

906.9901, 

906.9902, 

906.9903, 

906.9904, 

906.9905 

Providence Standard Granite 6’ Transition Curb 7” Wide, R.I. STD. 7.3.2 

Modified; 

Providence Standard Granite Wheelchair Ramp Transition Curb 7” Wide, R.I. 

STD. 43.3.0, 43.3.1, and 7.3.3 Modified; 

Providence Standard Granite Wheelchair Ramp Stone 7” Wide, R.I. STD. 7.3.9 

Modified; 

Providence Standard Granite Curb 7” Wide (Straight), R.I. STD. 7.3.0 Modified; 

Providence Standard Granite Curb 7” Wide (Curved), R.I. STD. 7.3.0 Modified 

JS-9 

937.1000 Maintenance and Movement of Traffic Protective Devices JS-11 

942.9901 Detectable Warning Systems Cast In Concrete JS-12 

T04.9901, 

T13.9902, 

T13.9903, 

T13.9904 

Optical Detector Cable; 

Optical Detector – Single Channel, One-Way; 

Optical Detector Phase Selector and Chassis; 

Optical Detector Confirmation Beacon 

JS-13 

T04.9902, 

T12.9902, 

T13.9905 

Video Detection System Cable; 

Video Detection System Hardware; 

Video Detection System Camera 

JS-21 

T05.9901 Break Into Existing Handhole JS-23 

T05.9902 Clean and Reconstruct Existing Handhole JS-24 

T.06 Conduit JS-25 

T12.9901 Actuated Controller TS-2, Type 2 w/8 Phase Assembly, Ground Mounted 

Including Foundation and Cabinet Standard 19.1.0 

JS-26 

T12.9903 GPS Time Synchronization System JS-31 

T13.9901 Heavy Duty Pedestrian Detector – Pushbutton with Sign” JS-33 

T14.9901 Traffic Signal Equipment Painting JS-35 

T14.9902, 

T14.9903, 

T14.9904 

1 Way Pedestal Mounted LED Pedestrian Signal Head with Countdown Timer 12 Inch; 

2 Way Pedestal Mounted LED Pedestrian Signal Head with Countdown Timer 12 Inch; 

1 Way Bracket Mounted LED Pedestrian Signal Head with Countdown Timer 12 Inch 

JS-36 

T14.9905 Remove and Relocate Traffic Signal Head JS-39 

T20.9901 24 Inch Epoxy Resin Pavement Markings White JS-40 

T20.9902 Epoxy Resin Word Pavement Markings “BUS” JS-41 

903.9901 Concrete Filled Galvanized Steel Bollard JS-42 

ADDENDUM NO. 1 (R-1)
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JOB SPECIFIC 

 

RIPTA R-LINE TRANSIT SIGNAL PRIORITY 

903.9901 

CONCRETE FILLED GALVANIZED STEEL BOLLARD 

DESCRIPTION: This item of work shall consist of furnishing and installing concrete filled steel 

bollards at the locations shown on the plans or as directed by the Engineer. 

MATERIALS: The materials shall conform to the Standard Specifications for Road and Bridge 

Construction. The steel bollard shall be galvanized. 

CONSTRUCTION METHODS: The construction shall conform to the Standard Specifications 

for Road and Bridge Construction. The steel bollards shall be set in a concrete foundation and 

shall be plumb. The steel pipes shall be filled with concrete and finished in a workman like 

manner. 

METHOD OF MEASUREMENT: “CONCRETE FILLED GALVANIZED STEEL BOLLARD” 

shall be measured by the unit "EACH" for the number of units actually installed and accepted by the 

Engineer. 

BASIS OF PAYMENT:  “CONCRETE FILLED GALVANIZED STEEL BOLLARD” shall be 

paid for at the contract bid price per "Each", which price and payment shall constitute full 

compensation for furnishing all labor, materials (including compacted gravel), saw cutting, 

excavation, backfill, concrete, steel pipe, complete in place and accepted by the Engineer. 
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T12.9150 METER SOCKET W/MANUAL BY-PASS 23

T11.2008 TRAFFIC SIGNAL STANDARD,8 FOOT,STD 19.4.0 ALUMINUM 
PEDESTAL POLE AND FOUNDATION

22
T06.6020 2 INCH POLYVINYL CHLORIDE PLASTIC CONDUIT-OVERHEAD 22

T06.5440 4 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

22

T06.5430 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

21

T06.5340 4 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

21

T06.5330 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

20
T06.3030 3 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 20
T06.3020 2 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 19
T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD 19
T05.9902 CLEAN AND RECONSTRUCT EXISTING HANDHOLE 18
T05.9901 BREAK INTO EXISTING HANDHOLE 17
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 17
T04.9902 VIDEO DETECTION SYSTEM CABLE 16
T04.9901 OPTICAL DETECTOR CABLE 16
T04.5307 14 AWG 7 CONDUCTOR CABLE 15
T04.5305 14 AWG 5 CONDUCTOR CABLE 15
T04.5303 14 AWG 3 CONDUCTOR CABLE 14
T04.5001 6 AWG SINGLE CONDUCTOR CABLE 600V INSULATION 13
942.0100 ** ITEM DELETED ** 13
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 12
936.0110 MOBILIZATION 12

932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 
SIDEWALK/DRIVEWAY

11
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 11
931.0110 CLEANING AND SWEEPING PAVEMENT 11
929.0110 FIELD OFFICE 11
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 11
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 10
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 10
914.5020 FLAGPERSONS - OVERTIME 10
914.5010 FLAGPERSONS 10

906.9903 PROVIDENCE STANDARD GRANITE WHEELCHAIR RAMP STONE 7" WIDE, 
R.I. STD. 7.3.9 MODIFIED

9

906.9902 PROVIDENCE STANDARD GRANITE WHEELCHAIR RAMP TRANSITION 
CURB 7" WIDE, R.I. STD. 43.3.0, 43.3.1, AND 7.3.3 MODIFIED

8

906.9901 PROVIDENCE STANDARD GRANITE 6' TRANSITION CURB 7" WIDE, 
R.I. STD. 7.3.2 MODIFIED

7
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 6
601.0300 CLASS A PORTLAND CEMENT CONCRETE 6
403.0300 ASPHALT EMULSION TACK COAT 6
401.0200 BITUMINOUS SURFACE COURSE TYPE I-1 5
302.0100 GRAVEL BORROW SUBBASE COURSE 4
204.0100 TRIMMING AND FINE GRADING 4
202.0100 EARTH EXCAVATION 3
201.9901 REMOVE AND SALVAGE TRAFFIC SIGNAL SYSTEM 3

201.0609 REMOVE AND SALVAGE DIRECTIONAL REGULATORY AND WARNING 
SIGNS

2
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 2
201.0403 REMOVE AND DISPOSE SIDEWALKS 1
201.0401 REMOVE AND DISPOSE GRANITE CURB 1
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T05.1030 ADJUST HANDHOLE TO GRADE 36
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 36
L01.0102 LOAM BORROW 4 INCHES DEEP 36
942.9901 DETECTABLE WARNING SYSTEMS CAST IN CONCRETE 35
903.9901 CONCRETE FILLED GALVANIZED STEEL BOLLARD 35
201.9902 REMOVE AND RESET INTERLOCKING PAVERS 34
T20.9902 EPOXY RESIN WORD PAVEMENT MARKINGS "BUS" 34
T20.9901 24 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 34
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY"  STANDARD 20.1.0 33

T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 
COMBINED STANDARD 20.1.0

33
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 32
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 32
T20.2008 8 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 32
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 32
T20.2004 4 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 31
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 31
T15.9901 REMOVE AND RELOCATE SIGN ONTO NEW POST, R.I. STD. 24.1.0 31
T15.2000 PARKING SIGNS 31
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 31
T14.9905 REMOVE AND RELOCATE TRAFFIC SIGNAL HEAD 30

T14.9904 1 WAY BRACKET MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD 12 
INCH WITH COUNTDOWN TIMER 12 INCH

30

T14.9903 2 WAY PEDESTAL MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD 12 
INCH WITH COUNTDOWN TIMER 12 INCH

29

T14.9902 1 WAY PEDESTAL MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD 12 
INCH WITH COUNTDOWN TIMER 12 INCH

29

T14.3516 1 WAY 4 SECTION MAST ARM MOUNTED SIGNAL HEAD 12 INCH (W/ 
DUAL IND DUAL ROW L.E.D.  ARROW)

28
T13.9905 VIDEO DETECTION SYSTEM CAMERA 28
T13.9904 OPTICAL DETECTOR CONFIRMATION BEACON 27
T13.9903 OPTICAL DETECTOR PHASE SELECTOR AND CHASSIS 27
T13.9902 OPTICAL DETECTOR - SINGLE CHANNEL, ONE-WAY 26
T13.9901 HEAVY DUTY PEDESTRIAN DETECTOR - PUSHBUTTON WITH SIGN 25
T12.9903 GPS TIME SYNCHRONIZATION SYSTEM 25
T12.9902 VIDEO DETECTION SYSTEM HARDWARE 24

T12.9901 ACTUATED CONTROLLER, TS-2, TYPE 2 W/8 PHASE ASSEMBLY 
GROUND MOUNTED INCL. CABINET AND FDN STD. 19.1.0

24
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BROAD STREET AT ADELAIDE 54.00 0023 01

AVENUE

Item 201.0401 Total: 360.00

TRAFFIC SIGNAL PLAN 8

TRAFFIC SIGNAL PLAN 7

BROAD STREET AT THURBERS 54.00 0023 01

AVENUE

AVENUE

TRAFFIC SIGNAL PLAN 2

BROAD STREET AT FARRAGUT 78.00 0023 01

BROAD STREET AT MONTEGOMERY 26.00 0023 01

S002 201.0403 REMOVE AND DISPOSE SIDEWALKS SY

TRAFFIC SIGNAL PLAN 1

AVENUE

BROAD STREET AT FARRAGUT 54.00 0023 01

BROAD STREET AT BABCOCK 18.00 0023 01

TRAFFIC SIGNAL PLAN 3

TRAFFIC SIGNAL PLAN 2

TRAFFIC SIGNAL PLAN 1

S001 201.0401 REMOVE AND DISPOSE GRANITE CURB LF

AVENUE

BROAD STREET AT MONTEGOMERY 18.00 0023 01

STREET

AVENUE

BROAD STREET AT PRAIRIE 72.00 0023 01

TRAFFIC SIGNAL PLAN 6

STREET

BROAD STREET AT SACKETT 36.00 0023 01

AVENUE

BROAD STREET AT HAWTHORNE 54.00 0023 01

TRAFFIC SIGNAL PLAN 4

TRAFFIC SIGNAL PLAN 5
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PAVEMENT

S003 201.0409 REMOVE AND DISPOSE FLEXIBLE SY

FROM CODE 906.0131 0023 01

PROJECT WIDE

AVENUE

BROAD STREET AT ADELAIDE 78.00 0023 01

Item 201.0403 Total: 520.00

004 201.0609 REMOVE AND SALVAGE DIRECTIONAL EACH

SIGNING & STRIPING PLAN

REGULATORY AND WARNING SIGNS

FROM CODE 906.9902 14.00 0023 01

FROM CODE 906.9901 14.00 0023 01

Item 201.0409 Total: 37.00

FROM CODE 906.9903 9.00 0023 01

BROAD STREET AT HAWTHORNE 78.00 0023 01

TRAFFIC SIGNAL PLAN 4

TRAFFIC SIGNAL PLAN 5

AVENUE

TRAFFIC SIGNAL PLAN 3

S002 201.0403 Cont. AVENUE

STREET

BROAD STREET AT BABCOCK 26.00 0023 01

BROAD STREET AT PRAIRIE 104.00 0023 01

BROAD STREET AT THURBERS 78.00 0023 01

TRAFFIC SIGNAL PLAN 7

TRAFFIC SIGNAL PLAN 8

AVENUE

TRAFFIC SIGNAL PLAN 6

AVENUE

STREET

BROAD STREET AT SACKETT 52.00 0023 01
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BROAD STREET AT PRAIRIE 24.00 0023 01

TRAFFIC SIGNAL PLAN 5

TRAFFIC SIGNAL PLAN 6

AVENUE

STREET

BROAD STREET AT BABCOCK 6.00 0023 01

BROAD AT BAKER/HAWTHORNE 20.00 0023 01

TRAFFIC SIGNAL PLAN 4

TRAFFIC SIGNAL PLAN 8

AVENUE

AVENUE

BROAD STREET AT ADELAIDE 18.00 0023 01

STREET

BROAD STREET AT SACKETT 12.00 0023 01

BROAD STREET AT THURBERS 18.00 0023 01

TRAFFIC SIGNAL PLAN 7

BROAD STREET

SYSTEM

Item 201.9901 Total: 1.00

EXISTING SIGNAL EQUIPMENT 1.00 0023 01

Item 201.0609 Total: 3.00

004 201.0609 Cont. BROAD AT THURBERS/LENOX 3.00 0023 01

005 201.9901 REMOVE AND SALVAGE TRAFFIC SIGNAL LS

BROAD STREET AT FARRAGUT 18.00 0023 01

TRAFFIC SIGNAL PLAN 2

TRAFFIC SIGNAL PLAN 3

AVENUE

TRAFFIC SIGNAL PLAN 1

S006 202.0100 EARTH EXCAVATION CY

AVENUE

BROAD STREET AT MONTGOMERY 6.00 0023 01
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TRAFFIC SIGNAL PLAN 7

STREET

AVENUE

BROAD STREET AT THURBERS 78.00 0023 01

STREET

BROAD STREET AT PRAIRIE 104.00 0023 01

BROAD STREET AT SACKETT 52.00 0023 01

TRAFFIC SIGNAL PLAN 6

S008 302.0100 GRAVEL BORROW SUBBASE COURSE CY

BROAD STREET AT MONTGOMERY 6.00 0023 01

TRAFFIC SIGNAL PLAN 1

BROAD STREET AT ADELAIDE 78.00 0023 01

TRAFFIC SIGNAL PLAN 8

Item 204.0100 Total: 568.00

AVENUE

TRAFFIC SIGNAL PLAN 1

FROM ITEM CODE 201.0409 37.00 0023 01

STREET

BROAD STREET AT MONTGOMERY 26.00 0023 01

S006 202.0100 Cont. Item 202.0100 Total: 122.00

PROJECT WIDE

S007 204.0100 TRIMMING AND FINE GRADING SY

TRAFFIC SIGNAL PLAN 2

TRAFFIC SIGNAL PLAN 4

STREET

TRAFFIC SIGNAL PLAN 5

BROAD AT BAKER/HAWTHORNE 89.00 0023 01

AVENUE

BROAD STREET AT FARRAGUT 78.00 0023 01

BROAD STREET AT BABCOCK 26.00 0023 01

TRAFFIC SIGNAL PLAN 3
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TRAFFIC SIGNAL PLAN 2

S008 302.0100 Cont. AVENUE

Page 4a of 36
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TRAFFIC SIGNAL PLAN 1

S009 401.0200 BITUMINOUS SURFACE COURSE TYPE I-1 TON

AVENUE

BROAD STREET AT MONTGOMERY 1.00 0023 01

AVENUE

BROAD STREET AT ADELAIDE 18.00 0023 01

Item 302.0100 Total: 120.00

STREET

BROAD STREET AT BABCOCK 1.00 0023 01

BROAD STREET AT HAWTHORNE 1.00 0023 01

TRAFFIC SIGNAL PLAN 4

BROAD STREET AT FARRAGUT 1.00 0023 01

TRAFFIC SIGNAL PLAN 2

TRAFFIC SIGNAL PLAN 3

AVENUE

TRAFFIC SIGNAL PLAN 4

STREET

TRAFFIC SIGNAL PLAN 5

BROAD AT BAKER/HAWTHORNE 18.00 0023 01

AVENUE

S008 302.0100 Cont. BROAD STREET AT FARRAGUT 18.00 0023 01

BROAD STREET AT BABCOCK 6.00 0023 01

TRAFFIC SIGNAL PLAN 3

BROAD STREET AT PRAIRIE 24.00 0023 01

BROAD STREET AT THURBERS 18.00 0023 01

TRAFFIC SIGNAL PLAN 7

TRAFFIC SIGNAL PLAN 8

AVENUE

TRAFFIC SIGNAL PLAN 6

AVENUE

STREET

BROAD STREET AT SACKETT 12.00 0023 01

Distribution of Quantities
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PROJECT WIDE

S011 601.0300 CLASS A PORTLAND CEMENT CONCRETE CY

FROM CODE 906.9901 4.00 0023 01

FROM CODE 906.0131 0023 01

LOCATIONS (NEW AND RESET)

CONCRETE CURB LOCK - CURB 36.00 0023 01

Item 403.0300 Total: 36.00

MONOLITHIC STANDARD 43.1.0

S012 905.0110 PORTLAND CEMENT SIDEWALK CY

BROAD STREET AT MONTEGOMERY 6.00 0023 01

TRAFFIC SIGNAL PLAN 1

FROM CODE 906.9903 3.00 0023 01

FROM CODE 906.9902 4.00 0023 01

Item 601.0300 Total: 11.00

BROAD STREET AT SACKETT 1.00 0023 01

TRAFFIC SIGNAL PLAN 6

TRAFFIC SIGNAL PLAN 7

STREET

TRAFFIC SIGNAL PLAN 5

S009 401.0200 Cont. AVENUE

AVENUE

BROAD STREET AT PRAIRIE 1.00 0023 01

BROAD STREET AT THURBERS 1.00 0023 01

Item 401.0200 Total: 8.00

PROJECT WIDE

S010 403.0300 ASPHALT EMULSION TACK COAT SY

TRAFFIC SIGNAL PLAN 8.

AVENUE

AVENUE

BROAD STREET AT ADELAIDE 1.00 0023 01

Distribution of Quantities
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Item 905.0110 Total: 120.00

AVENUE

S013 906.9901 PROVIDENCE STANDARD GRANITE 6' EACH

AVENUE

BROAD STREET AT THURBERS 18.00 0023 01

BROAD STREET AT ADELAIDE 18.00 0023 01

TRAFFIC SIGNAL PLAN 8

TRAFFIC SIGNAL PLAN 2

AVENUE

AVENUE

BROAD STREET AT FARRAGUT 3.00 0023 01

7.3.2 MODIFIED

TRANSITION CURB 7" WIDE, R.I. STD.

BROAD STREET AT MONTEGOMERY 1.00 0023 01

TRAFFIC SIGNAL PLAN 1

BROAD STREET AT BABCOCK 6.00 0023 01

TRAFFIC SIGNAL PLAN 3

TRAFFIC SIGNAL PLAN 4

STREET

TRAFFIC SIGNAL PLAN 2

S012 905.0110 Cont. AVENUE

AVENUE

BROAD STREET AT FARRAGUT 18.00 0023 01

BROAD STREET AT HAWTHORNE 18.00 0023 01

BROAD STREET AT SACKETT 12.00 0023 01

TRAFFIC SIGNAL PLAN 6

TRAFFIC SIGNAL PLAN 7

STREET

TRAFFIC SIGNAL PLAN 5

AVENUE

AVENUE

BROAD STREET AT PRAIRIE 24.00 0023 01
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WIDE, R.I. STD. 43.3.0, 43.3.1,

WHEELCHAIR RAMP TRANSITION CURB 7"

TRAFFIC SIGNAL PLAN 1

AND 7.3.3 MODIFIED

Item 906.9901 Total: 20.00

AVENUE

S014 906.9902 PROVIDENCE STANDARD GRANITE EACH

TRAFFIC SIGNAL PLAN 3

AVENUE

STREET

BROAD STREET AT BABCOCK 1.00 0023 01

AVENUE

BROAD STREET AT MONTEGOMERY 1.00 0023 01

BROAD STREET AT FARRAGUT 3.00 0023 01

TRAFFIC SIGNAL PLAN 2

AVENUE

BROAD STREET AT HAWTHORNE 3.00 0023 01

BROAD STREET AT PRAIRIE 4.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD STREET AT BABCOCK 1.00 0023 01

S013 906.9901 Cont. TRAFFIC SIGNAL PLAN 3

TRAFFIC SIGNAL PLAN 4

STREET

AVENUE

AVENUE

BROAD STREET AT THURBERS 3.00 0023 01

BROAD STREET AT ADELAIDE 3.00 0023 01

TRAFFIC SIGNAL PLAN 8

BROAD STREET AT SACKETT 2.00 0023 01

TRAFFIC SIGNAL PLAN 6

TRAFFIC SIGNAL PLAN 7

STREET

Distribution of Quantities
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AVENUE

BROAD STREET AT MONTEGOMERY 1.00 0023 01

BROAD STREET AT FARRAGUT 3.00 0023 01

TRAFFIC SIGNAL PLAN 2

WHEELCHAIR RAMP STONE 7" WIDE,

S015 906.9903 PROVIDENCE STANDARD GRANITE EACH

TRAFFIC SIGNAL PLAN 1

R.I. STD. 7.3.9 MODIFIED

BROAD STREET AT HAWTHORNE 3.00 0023 01

TRAFFIC SIGNAL PLAN 4

TRAFFIC SIGNAL PLAN 5

AVENUE

TRAFFIC SIGNAL PLAN 3

AVENUE

STREET

BROAD STREET AT BABCOCK 1.00 0023 01

AVENUE

BROAD STREET AT PRAIRIE 4.00 0023 01

BROAD STREET AT SACKETT 2.00 0023 01

TRAFFIC SIGNAL PLAN 6

BROAD STREET AT HAWTHORNE 3.00 0023 01

S014 906.9902 Cont. TRAFFIC SIGNAL PLAN 4

TRAFFIC SIGNAL PLAN 5

AVENUE

STREET

AVENUE

BROAD STREET AT ADELAIDE 3.00 0023 01

Item 906.9902 Total: 20.00

BROAD STREET AT THURBERS 3.00 0023 01

TRAFFIC SIGNAL PLAN 7

TRAFFIC SIGNAL PLAN 8

AVENUE
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Item 914.5020 Total: 200.00

STANDARD 29.1.0 AND 27.1.1

018 922.0100 TEMPORARY CONSTRUCTION SIGNS SF

017 914.5020 FLAGPERSONS - OVERTIME MHRS

TRAFFIC CONTROL PLAN 200.00 0023 01

BROAD STREET

26.3.0

019 923.0120 PLASTIC PIPE BARRICADE STANDARD EACH

TRAFFIC CONTROL PLAN 7.00 0023 01

BROAD STREET

TRAFFIC CONTROL PLAN 220.00 0023 01

BROAD STREET

Item 922.0100 Total: 220.00

TRAFFIC SIGNAL PLAN 7

STREET

AVENUE

BROAD STREET AT THURBERS 3.00 0023 01

AVENUE

S015 906.9903 Cont. BROAD STREET AT PRAIRIE 4.00 0023 01

BROAD STREET AT SACKETT 2.00 0023 01

TRAFFIC SIGNAL PLAN 6

TRAFFIC SIGNAL PLAN 8

BROAD STREET

016 914.5010 FLAGPERSONS MHRS

Item 914.5010 Total: 800.00

TRAFFIC CONTROL PLAN 800.00 0023 01

AVENUE

BROAD STREET AT ADELAIDE 3.00 0023 01

Item 906.9903 Total: 20.00
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FROM CODE 906.9901 120.00 0023 01

FROM CODE 906.0131 0023 01

FROM CODE 906.9903 80.00 0023 01

FROM CODE 906.9902 120.00 0023 01

S023 932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS LF

PROJECT WIDE

PAVEMENT

BROAD STREET AT MONTEGOMERY 30.00 0023 01

TRAFFIC SIGNAL PLAN 1

TRAFFIC SIGNAL PLAN 2

AVENUE

Item 932.0200 Total: 320.00

CEMENT CONCRETE SIDEWALK/DRIVEWAY

S024 932.0230 FULL DEPTH SAWCUT OF PORTLAND LF

TRAFFIC CONTROL PLAN 60.00 0023 01

BROAD STREET

Item 923.0200 Total: 60.00

019 923.0120 Cont. Item 923.0120 Total: 7.00

26.1.0

020 923.0200 FLUORESCENT TRAFFIC CONES STANDARD EACH

021 929.0110 FIELD OFFICE PMO

BROAD STREET

S022 931.0110 CLEANING AND SWEEPING PAVEMENT HSY

Item 931.0110 Total: 35.00

AS DIRECTED BY ENGINEER 35.00 0023 01

PROJECT WIDE 14.00 0023 01

PROJECT WIDE

Item 929.0110 Total: 14.00
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025 936.0110 MOBILIZATION LS

ON SITE 1.00 0023 01

BROAD STREET

BROAD STREET AT ADELAIDE 90.00 0023 01

TRAFFIC SIGNAL PLAN 8

Item 932.0230 Total: 600.00

AVENUE

ON SITE 1.00 0023 01

BROAD STREET

Item 937.0200 Total: 1.00

Item 936.0110 Total: 1.00

PROTECTION

026 937.0200 MAINTENANCE AND MOVEMENT TRAFFIC LS

TRAFFIC SIGNAL PLAN 4

STREET

AVENUE

BROAD STREET AT HAWTHORNE 90.00 0023 01

AVENUE

S024 932.0230 Cont. BROAD STREET AT FARRAGUT 90.00 0023 01

BROAD STREET AT BABCOCK 30.00 0023 01

TRAFFIC SIGNAL PLAN 3

TRAFFIC SIGNAL PLAN 5

TRAFFIC SIGNAL PLAN 7

STREET

AVENUE

BROAD STREET AT THURBERS 90.00 0023 01

AVENUE

BROAD STREET AT PRAIRIE 120.00 0023 01

BROAD STREET AT SACKETT 60.00 0023 01

TRAFFIC SIGNAL PLAN 6
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AVENUE

BROAD STREET AT THURBERS 0023 01

BROAD STREET AT ADELAIDE 0023 01

TRAFFIC SIGNAL PLAN 8

BROAD STREET AT SACKETT 0023 01

TRAFFIC SIGNAL PLAN 6

TRAFFIC SIGNAL PLAN 7

STREET

IF CRUSHED DUCT FOUND

INSULATION

TRAFFIC SIGNAL PLAN 1

AS DIRECTED BY ENGINEER 1,000.00 0023 01

Item 942.0100 Total: **DELETED**

AVENUE

028 T04.5001 6 AWG SINGLE CONDUCTOR CABLE 600V LF

TRAFFIC SIGNAL PLAN 2

AVENUE

AVENUE

BROAD STREET AT FARRAGUT 0023 01

STANDARD 48.1.0

S027 942.0100 DETECTABLE WARNING SYSTEMS SF

BROAD STREET AT MONTEGOMERY 0023 01

TRAFFIC SIGNAL PLAN 1

TRAFFIC SIGNAL PLAN 3

TRAFFIC SIGNAL PLAN 5

AVENUE

AVENUE

BROAD STREET AT PRAIRIE 0023 01

STREET

BROAD STREET AT BABCOCK 0023 01

BROAD STREET AT HAWTHORNE 0023 01

TRAFFIC SIGNAL PLAN 4
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TRAFFIC SIGNAL PLAN 3

BROAD AT FARRAGUT 1,600.00 0023 01

TRAFFIC SIGNAL PLAN 4

BROAD AT BABCOCK/BROOM 525.00 0023 01

TRAFFIC SIGNAL PLAN 1

029 T04.5303 14 AWG 3 CONDUCTOR CABLE LF

TRAFFIC SIGNAL PLAN 2

BROAD AT MONTGOMERY 1,025.00 0023 01

TRAFFIC SIGNAL PLAN 7

BROAD AT SACKETT 595.00 0023 01

TRAFFIC SIGNAL PLAN 8

BROAD AT THURBERS/LENOX 1,965.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT BAKER/HAWTHORNE 1,930.00 0023 01

TRAFFIC SIGNAL PLAN 6

BROAD AT PRAIRIE/CORINTH 1,715.00 0023 01

TRAFFIC SIGNAL PLAN 4

BROAD AT BABCOCK/BROOM 585.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT BAKER/HAWTHORNE 700.00 0023 01

TRAFFIC SIGNAL PLAN 2

028 T04.5001 Cont. BROAD AT MONTGOMERY 235.00 0023 01

TRAFFIC SIGNAL PLAN 3

BROAD AT FARRAGUT 450.00 0023 01

BROAD AT PRAIRIE/CORINTH 570.00 0023 01

BROAD AT ADELAIDE/COLFAX 500.00 0023 01

TRAFFIC SIGNAL PLAN 8

Item T04.5001 Total: 5,395.00

BROAD AT SACKETT 590.00 0023 01

TRAFFIC SIGNAL PLAN 6

BROAD AT THURBERS/LENOX 765.00 0023 01

TRAFFIC SIGNAL PLAN 7
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031 T04.5307 14 AWG 7 CONDUCTOR CABLE LF

BROAD AT MONTGOMERY 265.00 0023 01

TRAFFIC SIGNAL PLAN 1

TRAFFIC SIGNAL PLAN 8

BROAD AT THURBERS/LENOX 2,645.00 0023 01

Item T04.5305 Total: 18,900.00

BROAD AT ADELAIDE/COLFAX 2,745.00 0023 01

BROAD AT SACKETT 55.00 0023 01

TRAFFIC SIGNAL PLAN 6

BROAD AT THURBERS/LENOX 555.00 0023 01

TRAFFIC SIGNAL PLAN 7

BROAD AT FARRAGUT 325.00 0023 01

TRAFFIC SIGNAL PLAN 2

BROAD AT PRAIRIE/CORINTH 395.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT MONTGOMERY 1,915.00 0023 01

TRAFFIC SIGNAL PLAN 1

BROAD AT FARRAGUT 2,485.00 0023 01

TRAFFIC SIGNAL PLAN 2

Item T04.5303 Total: 11,200.00

029 T04.5303 Cont. BROAD AT ADELAIDE/COLFAX 1,845.00 0023 01

030 T04.5305 14 AWG 5 CONDUCTOR CABLE LF

TRAFFIC SIGNAL PLAN 3

TRAFFIC SIGNAL PLAN 6

BROAD AT PRAIRIE/CORINTH 2,745.00 0023 01

TRAFFIC SIGNAL PLAN 7

BROAD AT SACKETT 1,700.00 0023 01

TRAFFIC SIGNAL PLAN 4

BROAD AT BABCOCK/BROOM 1,805.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT BAKER/HAWTHORNE 2,860.00 0023 01

Distribution of Quantities
Page 15 of 36

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - RIPTA R-LINE TRANSIT SIGNAL PRIORITY – BROAD STREET
Estimate Name - Addendum 1

R.I. Contract No. - 2014-CT-024
FAP Nos:  STPG-8888(190)



R - 1Addendum - 1

Item T04.9901 Total: 6,230.00

TRAFFIC SIGNAL PLAN 1

033 T04.9902 VIDEO DETECTION SYSTEM CABLE LF

BROAD AT THURBERS/LENOX 1,045.00 0023 01

TRAFFIC SIGNAL PLAN 7

BROAD AT ADELAIDE/COLFAX 970.00 0023 01

TRAFFIC SIGNAL PLAN 8

TRAFFIC SIGNAL PLAN 4

BROAD AT BABCOCK/BROOM 810.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT BAKER/HAWTHORNE 765.00 0023 01

TRAFFIC SIGNAL PLAN 2

BROAD AT MONTGOMERY 660.00 0023 01

TRAFFIC SIGNAL PLAN 3

BROAD AT FARRAGUT 780.00 0023 01

TRAFFIC SIGNAL PLAN 1

032 T04.9901 OPTICAL DETECTOR CABLE LF

TRAFFIC SIGNAL PLAN 2

BROAD AT MONTGOMERY 535.00 0023 01

BROAD AT ADELAIDE/COLFAX 270.00 0023 01

031 T04.5307 Cont. TRAFFIC SIGNAL PLAN 8

Item T04.5307 Total: 1,865.00

BROAD AT FARRAGUT 855.00 0023 01

BROAD AT PRAIRIE/CORINTH 860.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT SACKETT 595.00 0023 01

TRAFFIC SIGNAL PLAN 6

BROAD AT BABCOCK/BROOM 610.00 0023 01

TRAFFIC SIGNAL PLAN 3

BROAD AT BAKER/HAWTHORNE 760.00 0023 01

TRAFFIC SIGNAL PLAN 4
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BROAD AT FARRAGUT 95.00 0023 01

TRAFFIC SIGNAL PLAN 2

BROAD AT BABCOCK/BROOM 105.00 0023 01

TRAFFIC SIGNAL PLAN 3

AS DIRECTED BY ENGINEER 300.00 0023 01

IF CRUSHED DUCT FOUND

BROAD AT MONTGOMERY 15.00 0023 01

TRAFFIC SIGNAL PLAN 1

BROAD AT SACKETT 10.00 0023 01

TRAFFIC SIGNAL PLAN 6

BROAD AT THURBERS/LENOX 45.00 0023 01

TRAFFIC SIGNAL PLAN 7

BROAD AT BAKER/HAWTHORNE 155.00 0023 01

TRAFFIC SIGNAL PLAN 4

BROAD AT PRAIRIE/CORINTH 90.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT ADELAIDE/COLFAX 65.00 0023 01

TRAFFIC SIGNAL PLAN 8

Item T06.3020 Total: 455.00

BROAD AT SACKETT 55.00 0023 01

038 T06.3020 Cont. TRAFFIC SIGNAL PLAN 6

BROAD AT THURBERS/LENOX 45.00 0023 01

TRAFFIC SIGNAL PLAN 7

039 T06.3030 3 IN. RIGID STEEL CONDUIT-UNDER LF

040 T06.5330 3 INCH SCHEDULE 40 POLYVINYL LF

EXISTING PAVEMENT

CHLORIDE PLASTIC CONDUIT - UNDER

TRAFFIC SIGNAL PLAN 2

EXISTING PAVEMENT

Item T06.3030 Total: 70.00

BROAD AT FARRAGUT 70.00 0023 01
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TRAFFIC SIGNAL PLAN 2

AS DIRECTED BY ENGINEER 550.00 0023 01

TRAFFIC SIGNAL PLAN 3

BROAD AT FARRAGUT 130.00 0023 01

CHLORIDE PLASTIC CONDUIT - UNDER

042 T06.5430 3 INCH SCHEDULE 80 POLYVINYL LF

IF CRUSHED DUCT FOUND

EXISTING PAVEMENT

TRAFFIC SIGNAL PLAN 7

BROAD AT SACKETT 190.00 0023 01

TRAFFIC SIGNAL PLAN 8

BROAD AT THURBERS/LENOX 295.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT BABCOCK/BROOM 70.00 0023 01

TRAFFIC SIGNAL PLAN 6

BROAD AT PRAIRIE/CORINTH 35.00 0023 01

CHLORIDE PLASTIC CONDUIT - UNDER

041 T06.5340 4 INCH SCHEDULE 40 POLYVINYL LF

TRAFFIC SIGNAL PLAN 2

EXISTING PAVEMENT

BROAD AT ADELAIDE/COLFAX 35.00 0023 01

040 T06.5330 Cont. TRAFFIC SIGNAL PLAN 8

Item T06.5330 Total: 850.00

BROAD AT FARRAGUT 25.00 0023 01

BROAD AT THURBERS/LENOX 35.00 0023 01

TRAFFIC SIGNAL PLAN 7

Item T06.5340 Total: 125.00

BROAD AT BAKER/HAWTHORNE 25.00 0023 01

TRAFFIC SIGNAL PLAN 4

BROAD AT PRAIRIE/CORINTH 40.00 0023 01

TRAFFIC SIGNAL PLAN 5
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TRAFFIC SIGNAL PLAN 6

BROAD AT PRAIRIE/CORINTH 20.00 0023 01

TRAFFIC SIGNAL PLAN 7

BROAD AT SACKETT 20.00 0023 01

TRAFFIC SIGNAL PLAN 4

BROAD AT BABCOCK/BROOM 20.00 0023 01

TRAFFIC SIGNAL PLAN 5

BROAD AT BAKER/HAWTHORNE 20.00 0023 01

045 T11.2008 TRAFFIC SIGNAL STANDARD,8 FOOT,STD EACH

FOUNDATION

19.4.0 ALUMINUM PEDESTAL POLE AND

TRAFFIC SIGNAL PLAN 8

BROAD AT THURBERS/LENOX 20.00 0023 01

Item T06.6020 Total: 140.00

BROAD AT ADELAIDE/COLFAX 20.00 0023 01

EXISTING PAVEMENT

CHLORIDE PLASTIC CONDUIT - UNDER

BROAD AT FARRAGUT 80.00 0023 01

TRAFFIC SIGNAL PLAN 2

Item T06.5430 Total: 1,400.00

042 T06.5430 Cont. BROAD AT ADELAIDE/COLFAX 130.00 0023 01

043 T06.5440 4 INCH SCHEDULE 80 POLYVINYL LF

TRAFFIC SIGNAL PLAN 5

TRAFFIC SIGNAL PLAN 1

CONDUIT-OVERHEAD

TRAFFIC SIGNAL PLAN 3

BROAD AT MONTGOMERY 20.00 0023 01

Item T06.5440 Total: 120.00

BROAD AT PRAIRIE/CORINTH 40.00 0023 01

044 T06.6020 2 INCH POLYVINYL CHLORIDE PLASTIC LF
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S072 T20.9902 EPOXY RESIN WORD PAVEMENT MARKINGS EACH

SIGNING & STRIPING PLAN

"BUS"

BROAD STREET AT ADELAIDE 65.00 0023 01

TRAFFIC SIGNAL PLAN 8

Item T20.9901 Total: 585.00

AVENUE

TRAFFIC SIGNAL PLAN 1

PAVERS

AVENUE

BROAD STREET AT MONTEGOMERY 10.00 0023 01

Item T20.9902 Total: 1.00

BROAD AT THURBERS/LENOX 1.00 0023 01

S073 201.9902 REMOVE AND RESET INTERLOCKING SF

BROAD AT MONTGOMERY 0023 01

TRAFFIC SIGNAL PLAN 1

AVENUE

BROAD STREET AT MONTEGOMERY 100.00

MARKINGS WHITE

S071 T20.9901 24 INCH EPOXY RESIN PAVEMENT LF

BROAD AT THURBERS/LENOX 140.00 0023 01

SIGNING & STRIPING PLAN

TRAFFIC SIGNAL PLAN 5

TRAFFIC SIGNAL PLAN 7

STREET

AVENUE

BROAD STREET AT THURBERS 145.00 0023 01

AVENUE

BROAD STREET AT PRAIRIE 60.00 0023 01

BROAD STREET AT SACKETT 75.00 0023 01

TRAFFIC SIGNAL PLAN 6
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AVENUE

BROAD STREET AT MONTEGOMERY 8.00 0023 01

BROAD STREET AT FARRAGUT 24.00 0023 01

TRAFFIC SIGNAL PLAN 2

S075 942.9901 DETECTABLE WARNING SYSTEMS CAST IN SF

TRAFFIC SIGNAL PLAN 1

CONCRETE

BROAD STREET AT HAWTHORNE 24.00 0023 01

TRAFFIC SIGNAL PLAN 4

TRAFFIC SIGNAL PLAN 5

AVENUE

TRAFFIC SIGNAL PLAN 3

AVENUE

STREET

BROAD STREET AT BABCOCK 8.00 0023 01

AVENUE

BROAD STREET AT HAWTHORNE 10.00 0023 01

Item 201.9902 Total: 40.00

BROAD STREET AT FARRAGUT 20.00 0023 01

S073 201.9902 Cont. TRAFFIC SIGNAL PLAN 2

TRAFFIC SIGNAL PLAN 4

AVENUE

S074 903.9901 CONCRETE FILLED GALVANIZED STEEL EACH

BROAD STREET AT THURBERS 2.00 0023 01

TRAFFIC SIGNAL PLAN 7

Item 903.9901 Total: 4.00

AVENUE

TRAFFIC SIGNAL PLAN 4

BOLLARD

AVENUE

BROAD STREET AT HAWTHORNE 2.00 0023 01
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BROAD STREET AT HAWTHORNE 11.00 0023 01

AVENUE

Item L01.0102 Total: 11.00

TRAFFIC SIGNAL PLAN 4

Item 942.9901 Total: 160.00

PROJECT WIDE

Item L02.0102 Total: 11.00

S078 T05.1030 ADJUST HANDHOLE TO GRADE EACH

AVENUE

S077 L02.0102 RESIDENTIAL SEEDING (TYPE 2) SY

TRAFFIC SIGNAL PLAN 4

BROAD STREET AT HAWTHORNE 11.00 0023 01

S075 942.9901 Cont. BROAD STREET AT PRAIRIE 32.00 0023 01

AVENUE

TRAFFIC SIGNAL PLAN 6

AS NEEDED 10.00 0023 01

S076 L01.0102 LOAM BORROW 4 INCHES DEEP SY

Item T05.1030 Total: 10.00

BROAD STREET AT SACKETT 16.00 0023 01

TRAFFIC SIGNAL PLAN 8

BROAD STREET AT ADELAIDE 24.00 0023 01

AVENUE

AVENUE

STREET

TRAFFIC SIGNAL PLAN 7

BROAD STREET AT THURBERS 24.00 0023 01
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