February 3, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 1
RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2015-CT-003
FEDERAL-AID PROJECT NO. FAP Nos: STPG-4444(089)

2015-2016 Statewide Pavement Striping - North

State roadways and selected Park & Ride lots listed in the contract documents within the municipalities of
Burrillville, Central Falls, Cumberland, Glocester, Lincoln, North Providence, North Smithfield, Pawtucket, and

Woonsocket
CITY/TOWN OF

COUNTY OF

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans,

Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Other Item Changes

1.

ADDENDUM NO, 1
ATTACHMENTS

T20.9917 - EPOXY RESIN PAVEMENT MARKING WORD "STOP AHEAD"
Quantity Updated To "4.00".

T20.9914 - EPOXY RESIN PAVEMENT MARKING WORD "PED X-ING AHEAD"
Quantity Updated To "9.00".

T20.9906 - EPOXY RESIN PAVEMENT MARKING - RAILROAD CROSSING
Quantity Updated To "11.00".

T20.2020 - EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR COMBINED
STANDARD 20.1.0

Quantity Updated To "865.00".

T20.2022 - EPOXY RESIN PAVEMENT MARKING WORD "ONLY" STANDARD 20.1.0
Quantity Updated To "272.00".

928.9902 - TRAFFIC CONTROL TRUCK WITH TRUCK MOUNTED ATTENUATOR AND

CHANGEABLE MESSAGE SIGN - FOR ACCEPTANCE TESTING
Quantity Updated To "100.00".
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B. General Provisions - Contract Specific

1.

CS-4

Delete page CS-4 in its entirety and replace with page CS-4(R-1) attached to this Addendum No.1.
Paragraph No. 7 - The Milestone and Completion Dates have been revised.

2. 2016 North Roadways To Be Striped (Phase 3 and Substantial Completion)
Delete pages CS-11, CS-13 and CS-14 in their entirety and replace with pages CS-11(R-1), CS-13(R-
1) and CS-14(R-1) attached to this Addendum No.1. The quantities for some of the itemns have been
updated.

C. Distribution of Quantities

1. Index Page
Delete Index Page 1 in its entirety and replace with Index Page 1(R-1) attached to this Addendum
No.1. Item Codes T20.2020, T20.9906, T20.9914 and T20.9914 have been revised.

2. DOQPage?2 of 6
Delete DOQ Page 2 of 6 in its entirety and replace with DOQ Page 2 of 6(R-1) attached to this
Addendum No.1. Item Code T20.2020 updated to "865." Item Code T20.2022 updated to "272." Item
Code 928.9902 updated to "100."

3. DOQPage3of6
Delete DOQ Page 3 of 6 in its entirety and replace with DOQ Page 3 of 6(R-1) attached to this
Addendum No.1. Item Code T20.9906 updated to "11."

4, DOQPage5of6

Delete DOQ Page 5 of 6 in its entirety and replace with DOQ Page 35 of 6(R-1) attached to this
Addendum No.1. Item Code T20.9914 updated to "9." Item Code T20.9917 updated to "4."

D. Contract Dates

1.

Phase 1 Completion Date
Phase 1 Completion Date "10/16/2015" added.

2. Phase 2 Completion Date
Phase 2 Completion Date "10/31/2015" added.
3. Phase 3 Completion Date
Phase 3 Completion Date "10/14/2016" added.
—
YOS ey S
RI Deia@tﬁ'nent of Transportation
Chief Engineer
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R -1
7. MILESTONE AND COMPLETION DATES

The following milestone dates for the completion of replacement work have been established
as part of this Contract:

e 2015 ROADWAYS: All Phase 1 work shall be completed by October 16, 2015 for long line
work only, and October 31, 2015 for all other remaining work (Phase 2).

e 2016 ROADWAYS: All Phase 3 work shall be completed by October 14, 2016 for long line
work only, and SUBSTANTIAL completion date is October 31, 2016 for all remaining work.
Failure to comply with these milestone dates will subject the Contractor to Liquidated
Damages, in accordance with Section 108 of the Rhode Island Department of Transportation
Standard Specifications for Road and Bridge Construction 2004 Edition, for each day after the
milestone date has passed until the appropriate work has been completed.

8. RETROREFLECTION VALUES

A minimum retroreflection value of 350 mecd/lum/m? for white and 225 med/lum/m? for
yellow for all installed epoxy resin pavement markings shall be required to receive
compensation at 100% of the Contract unit price. The epoxy resin marking retroreflection
values corresponding to compensation are as follows:

Retroreflection Values:

Minimum 350 /225 (white / yellow) ----100 % Contract unit price.
Minimum 330 /205 (white / yellow) 90 % Contract unit price.
Minimum 310 / 185 (white / yellow) 80 % Contract unit price.
Minimum 300 / 175 (white / yellow) 75 % Contract unit price.
Below 300 / 175 (white / yellow) 0 % Contract unit price,

remove and replace with new application.

For the purpose of verifying reflectivity values for the above minimum pavement schedule,
a CONTRACTOR QUALITY CONTROL TESTING RETROREFLECTIVITY
PAVEMENT MARKINGS form shall be used and submitted to the resident engineer
within thirty (30) days of the installation date for payment.

9. TRANSPORTATION MANAGEMENT PLAN

Included as an appendix to these Contract Specific General Provisions is the Transportation
Management Plan (TMP) for this project. The TMP lays out the set of coordinated
transportation management strategies that have been, are being, and/or will be used to manage
the work zone safety and mobility impacts of this project. In the event of a discrepancy
between information in the TMP and information elsewhere in the Contract Documents, the
former shall govern.

The Contractor’s attention is called to the Compilation of Approved Specifications
Supplement No. 8 for Part 100, General Requirements and Covenants, which describes the
requirements for the Contractor’s designation of a TMP Implementation Manager for the
project and the requirements for the training of all Contractor and Subcontractor personnel

CS-4
ADDENDUM -1
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Index: 1

Table of Contents - Distribution of Quantities

Project Name - 2015-2016 Statewide Pavement Striping - North

Estimate Name - Addendum 1
R.I. Contract No. - 2015-CT~003
FAP Nos: STPG-4444(089)

ItemCode Description Page
914.5010 FLAGPERSONS 1
914.5020 FLAGPERSONS - OVERTIME 1
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 1
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 1
928.9901 TRAFFIC CONTROL TRUCK WITH TRUCK MOUNTED ATTENUATOR AND 1
CHANGEABLE MESSAGE SIGN
928.9902 TRAFFIC CONTROL TRUCK WITH TRUCK MOUNTED ATTENUATOR AND 1
CHANGEABLE MESSAGE SIGN - FOR ACCEPTANCE TESTING
929.0110 FIELD OFFICE 2
931.9901 CLEANING AND SWEEPING PAVEMENT FOR STATEWIDE STRIPING 2
T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 2
COMBINED STANDARD 20.1.0
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY" STANDARD 20.1.0 2
T20.9901 4" EPOXY RESIN PAVEMENT MARKING - WHITE 2
T20.9902 4" EPOXY RESIN PAVEMENT MARKING - YELLOW 3
T20.9903 6" EPOXY RESIN PAVEMENT MARKING -WHITE 3
T20.9904 12" EPOXY RESIN PAVEMENT MARKING - WHITE 3
T20.9905 12" EPOXY RESIN PAVEMENT MARKING - YELLOW 3
T20.9906 EPOXY RESIN PAVEMENT MARKING - RAILROAD CROSSING 3
T20.9907 EPOXY RESIN PAVEMENT MARKING YIELD LINE 3
T20.9908 EPOXY RESIN BICYCLE SYMBOL 4
T20.9909 EPOXY RESIN PEDESTRIAN SYMBOL 4
T20.9910 EPOXY RESIN HANDICAP SYMBOL 4
T20.9911 EPOXY RESIN PAVEMENT MARKING WORD "X-ING" 4
T20.9912 EPOXY RESIN PAVEMENT MARKING WORDS "SPEED HUMPS AHEAD" 4
T20.9913 EPOXY RESIN PAVEMENT MARKING WORD "SLOW" 4
T20.9914 EPOXY RESIN PAVEMENT MARKING WORD "PED X-ING AHEAD" 5
T20.9915 AS NEEDED STRIPING INSTALLATION AND REMOVAIL WORK - FORCE 5
ACCOUNT
T20.9916 EPOXY RESIN PAVEMENT MARKING "FISHHOOK" SYMBOL - STRAIGHT, &
LEFT, RIGHT OR COMBINED
T20.9917 EPOXY RESIN PAVEMENT MARKING WORD "STOP AHEAD" 5
T20.9918 EPOXY RESIN PAVEMENT MARKING WORD "YIELD" 5
T20.9919 6" EPOXY RESIN PAVEMENT MARKINGS (W/SURFACE APPLIED DOUBLE 6
DROP ELEMENTS) - WHITE
T20.9920 4" EPOXY RESIN PAVEMENT MARKINGS (W/SURFACE APPLIED DOUBLE 6

Addendum -

1

DROP ELEMENTS) - YELLOW
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Distribution of Quantities

Project Name - 2015-2016 Statewide Pavement Striping - North
Estimate Name - Addendum 1
R.I. Contract No. = 2015-CT-003
FAP Nos: STPG-4444(089)

Jtem Item Code Description UM Qty. Pay Seq.
No. Code No.
001 914.5010 FLAGPERSONS MHRS
PROJECTWIDE
STATEWIDE 4,000.00 0021 01
Item 914.5010 Total: 4,000.00
002 914.5020 FLAGPERSONS -~ OVERTIME MHRS
PROJECTWIDE
STATEWIDE 1,600.00 0021 01
Item 914.5020 Total: 1,600.00
003 922.0100 TEMPORARY CONSTRUCTION SIGNS SF

STANDARD 29.1.0 AND 27.1.1

PROJECTWIDE
STATEWIDE 700.00 0021 01
Item 522.0100 Total: 700.00
004 $23.0200 FLUORESCENT TRAFFIC CONES STANDARD EACH
26.1.0
PROJECTWIDE
STATEWIDE 400.00 0021 01
Item 923.0200 Total: 400.00
005 928.9901 TRAFFIC CONTROL TRUCK WITH TRUCK PDAY

MOUNTED ATTENUATOR AND CHANGEABLE
MESSAGE SIGN

PROJECTWIDE
STATEWIDE 700.00 0021 01
Item 928.9901 Total: 700.00
006 928.9502 TRAFFIC CONTROL TRUCK WITH TRUCK PDAY

MOUNTED ATTENUATOR AND CHANGEABLE
MESSAGE SIGN - FOR ACCEPTANCE
TESTING



Project Name - 2015-2016 Statewide Pavement Striping - North

Distribution of Quantities

Estimate Name -~ Addendum 1
R.I. Contract No. = 2015-CT-003
FAP Nos: STPG-4444(089)

Page 2 of 6

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
006 928.9902 Cont. STATEWIDE
PROJECTWIDE 100.00 0021 01
Item 928.9902 Total: 100.00
007 929.0110 FIELD OFFICE PMO
PROJECTWIDE
STATEWIDE 24.00 0021 01
Item 929.0110 Total: 24.00
008 931.9901 CLEANING AND SWEEPING PAVEMENT FOR PDAY
STATEWIDE STRIPING
PROJECTWIDE
STATEWIDE 1006.00 0021 01
Ttem 931.9901 Total: 100.00
009 T20.2020 EPOXY RESIN PAVEMENT ARROW - EACH
STRAIGHT, LEFT, RIGHT, OR COMBINED
STANDARD 20.1.0
PROJECTWIDE
STATEWIDE 865.00 0021 01
Item T20.2020 Total: 865.00
010 T20.2022 EPOXY RESIN PAVEMENT MARKING WORD EACH
"ONLY" STANDARD 20.1.0
PROJECTWIDE
STATEWIDE 272.00 0021 01
Item T20.2022 Total: 272.00
011 T20.9901 4" EPOXY RESIN PAVEMENT MARKING - LS
WHITE
PROJECTWIDE
STATEWIDE 1.00 0021 01
Item T20.9901 Total: 1.00

Addendum - 1
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Distribution of Quantities

Project Name - 2015-2016 Statewide Pavement Striping - North
Estimate Name -~ Addendum 1

R.I. Contract No. - 2015-CT-003
FAP Nos: STPG-4444(089)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
012 T20.9902 4" EPOXY RESIN PAVEMENT MARKING - LS
YELLOW
PROJECTWIDE
STATEWIDE 1.00 0021 01
Item T20.9902 Total: 1.00
013 T20.9903 6" EPOXY RESIN PAVEMENT MARKING LS
-WHITE
PROJECTWIDE
STATEWIDE 1.00 0021 01
Item T20.55903 Total: 1.00
014 T20.9904 12" EPOXY RESIN PAVEMENT MARKING - LS
WHITE
PROJECTWIDE
STATEWIDE 1.00 0021 01
Item T20.9904 Total: 1.00
015 T20.9905 12" EPOXY RESIN PAVEMENT MARKING - LS
YELLOW
PROJECTWIDE
STATEWIDE 1.00 0021 oO1
Item T20.9905 Total: 1.00
016 T20.9906 EPOXY RESIN PAVEMENT MARKING - EACH

RAILROAD CROSSING

PROJECTWIDE
STATEWIDE 11.00 0021 01
Item T20.9906 Total: 11.00
017 T20.9907 EPOXY RESIN PAVEMENT MARKING YIELD EACH
LINE
PROJECTWIDE

Addendum - 1 R - 1
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Distribution of Quantities

Project Name - 2015-2016 Statewide Pavement Striping - North
Estimate Name - Addendum 1

R.I. Contract No. - 2015-CT-003
FAP Nos: STPG-4444(089)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
017 T20.9907 Cont. STATEWIDE 100.00 0021 o1
Item T20.9907 Total: 100.00
018 T20.9908 EPOXY RESIN BICYCLE SYMBOL EACH
PROJECTWIDE
STATEWIDE 3.00 0021 01
Ttem T20.9908 Total: 3.00
019 T20.9909 EPOXY RESIN PEDESTRIAN SYMBOL EACH
PROJECTWIDE
STATEWIDE 4.00 0021 01
Item T20.9909 Total: 4.00
020 T20.9910 EPOXY RESIN HANDICAP SYMBOL EACH
PROJECTWIDE
STATEWIDE 4.00 0021 01
Item T20.9910 Total: 4.00
021 T20.9911 EPOXY RESIN PAVEMENT MARKING WORD EACH
"X-ING"
PROJECTWIDE
STATEWIDE 4.00 0021 01
Item T20.9911 Total: 4.00
022 T20.9912 EPOXY RESIN PAVEMENT MARKING WORDS EACH

"SPEED HUMPS AHEAD"

PROJECTWIDE
STATEWIDE 2.00 0021 01
Item T20.9912 Total: 2.00
023 T20.9913 EPOXY RESIN PAVEMENT MARKING WORD EACH
n SLOW n

PROJECTWIDE



Page 5 of 6
Distribution of Quantities

Project Name - 2015-2016 Statewide Pavement Striping - North
Estimate Name - Addendum 1
R.I. Contract No. = 2015-CT-003
FAP Nos: STPG-4444(089)

Item Item Code Description UM Qty. Pay Seq.

No. Code No.

023 T20.9913 Cont. STATEWIDE 2.00 0021 01
Item T20.9913 Total: 2.00

024 T20.9%14 EPOXY RESIN PAVEMENT MARKING WORD EACH

"PED X~-ING AHEAD"

PROJECTWIDE
STATEWIDE 9.00 0021 01
Item T20.9914 Total: 9.00
025 T20.9915 AS NEEDED STRIPING INSTALLATION EACH

AND REMOVAL WORK -~ FORCE ACCOUNT

PROJECTWIDE
STATEWIDE 65,000.00 0021 01
Item T20.9915 Total: 65,000.00
026 T20.9916 EPOXY RESIN PAVEMENT MARKING EACH

"FISHHOOK" SYMBOL - STRAIGHT,

LEFT, RIGHT OR COMBINED

PROJECTWIDE
STATEWIDE 9.00 0021 01
Item T20.9916 Total: 9.00
027 T20.9917 EPOXY RESIN PAVEMENT MARKING WORD EACH
"STOP AHEAD"
PROJECTWIDE
STATEWIDE 4.00 0021 01
Ttem T20.9917 Total: 4.00
028 T20.9918 EPOXY RESIN PAVEMENT MARKING WORD EACH
"YIELD"
PROJECTWIDE
STATEWIDE 6.00 0021 01
Item T20.9918 Total: 6.00

Addendum - 1 R -1



Page 6 of 6
Distribution of Quantities

Project Name = 2015-2016 Statewide Pavement Striping - North
Estimate Name - Addendum 1
R.I. Contract No. - 2015-CT-003

FAP Nos: STPG-4444(089)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
8029 T20.9919 6" EPOXY RESIN PAVEMENT MARKINGS LF

(W/SURFACE APPLIED DOUBLE DROP
ELEMENTS) -~ WHITE

PUTNAM PIKE

CT STATE LINE TO

148,920.00 0021

01
W.GREENVILLE RD

Item T20.9919 Total: 148,920.00
S030 T20.8920 4" EPOXY RESIN PAVEMENT MARKINGS LF

(W/SURFACE APPLIED DOUBLE DROP

ELEMENTS) - YELLOW

PUTNAM PIKE

CT STATE LINE TO

137,280.00 0021

01
W.GREENVILLE RD

Item T20.9920 Total:



