April 28, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7549465

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2015-CB-021
FEDERAL-AID PROJECT NO. FAP Nos: BHO-0955(102), IM-0955(100), IMG-0955(101)

1-95 Corridor Bridge Preservation & Resurfacing

Route 4 to I-195
CITY/TOWN OF Cranston, Warwick, Providence
COUNTY OF PROVIDENCE, KENT

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUMNO. 1  Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. (Clarification
1. Initial Rideability Results (IRT)

For the scope of pavement preservation associated with this project, the IRI provided from August of
2014 is suitable. Achieving an acceptable IRI for payment as indicated in the Job Specification will
remain,

B. Specifications - Job Specific
1. JS-iv
Delete Page JS-iv in its entirety and replace it with revised Page J. S-iv(R-1) attached to this
Addendum No. 1. Code 839 has been added to the index.
2. JS-160

Insert new Page JS-160 attached to this Addendum No. 1. A new special provision has been added
for Section 839.

C. Distribution of Quantities
1. Index Pages

Delete Pages Index 1 through Index 4 in their entirety and replace them with revised Pages Index 1(R
-1) through Index 4(R-1) attached to this Addendum No. 1. Items with changes are indicated in bold
type and a new Item 414.0100, Warm Mix Additive, has been added.
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Pages 9-10

Delete Pages 9 and 10 in their entirety and replace them with revised Page 9(R-1) and Page 10(R-1)
attached to this Addendum No. 1. The quantity for Item No. 016 has been revised.

Pages 39-40

Delete Pages 39 and 40 in their entirety and replace them with revised Page 39(R-1) and Page 40(R-
1) attached to this Addendum No. 1. Item No. 043 has been deleted.

Page 41

Delete Page 41 in its entirety and replace it with revised Page 41(R-1) attached to this Addendum No.
1. The location for Item No. 049 has been revised.

Pages 80-81

Delete Page 80 in its entirety and replace it with revised Page 80(R-1) and add new Page 81 attached
to this Addendum No. 1. A new Item No. 147 has been added.

D. Proposal Addition/Deletion

1.

Proposal Pages

A minimum acceptable bid has been added for Item Code 937.0200, Maintenance and Movement of
Traffic Protection on Page P-1, Items with changes are indicated in bold type and a new Item
414.0100, Warm Mix Additive, has been added.

E. Drawings/Plans - Change/Addition

1.

Volume 1 of 2, Sheet No. 7, Bridge General Notes - 2

Revise Sheet No. 7 as shown on Sketch No. 1(R-1) attached to this Addendum No. 1. Concrete Note
10 has been deleted.

Volume 1 of 2, Sheet No. 13, Joint Details-2 (Park Avenue Bridge No. 676)

Revise Sheet No. 13 as shown on Sketch No. 2(R-1) attached to this Addendum No. 1. JOINT
NOTE 1 has been revised.

Volume 1 of 2, Sheet No. 19, Joint Details-2 (Laurens Street Bridge No. 677)

Revise Sheet No. 19 as shown on Sketch No. 3(R-1) attached to this Addendum No. 1. JOINT
NOTE 1 has been revised.

Volume 1 of 2, Sheet No. 25, Joint Details-2 (Milford Street Bridge No. 678)

Revise Sheet No. 25 as shown on Sketch No. 4(R-1) attached to this Addendum No. 1. JOINT
NOTE 1 has been revised.

Volume 1 of 2, Sheet No. 29, Joint Details (West Elmwood Railroad Bridge No. 660)

Revise Sheet No. 29 as shown on Sketch No. 5(R-1) and Sketch No. 6(R-1) attached to this
Addendum No. 1. The PROPOSED SECTION AT ASHPALTIC JOINTS has been revised,
ASHPALTIC EXPANSION JOINT NOTES 1 and 4 have been revised, and the first bullet under
SEQUENCE FOR BRIDGE JOINT WORK AND REPAVING has been revised.
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6. Volume 2 of 2, Sheet No. 57, Joint Details - Bridge Nos. 661, 662 and 663

Revise Sheet No. 57 as shown on Sketch No. 7(R-1) attached to this Addendum No. 1. JOINT
NOTE 1 has been revised and a new NOTE 3 has been added.

E. Pre-Bid Sign-In Sheet
1. Sign-In Sheet

The sign-in sheet from the pre-bid conference has been attached to this Addendum No.1 for
informational purposes.

\L_E‘Or——:\jvwk———\

RI Departl()@m)of Transportation
Chief Engineer
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CODE

825.9904
825.9905
825.9906
829.9910
901.9901
937.1000
938.1000
943.0200

T03.9901

T06.9902
T06.9903
T13.9901
T13.9902
L02.1000
M.05
M.06
M.12.03

839

INDEX
SPECIFICATIONS - JOB SPECIFIC

TITLE

Repainting Existing Structural Steel — Bridge No. 677
Repainting Existing Structural Steel — Bridge No. 678
Repainting Existing Structural Steel — Bridge No. 682
Bridge Scupper and Downspout Repairs

Guardrail End Treatment-Energy Absorbing Terminal
Maintenance and Movement of Traffic Protection Devices
Price Adjustments

On-the-Job Training

Permanent Automatic Vehicle Classification/Weigh-In-Motion
(AVC/WIM) Equipment

12" Flexible Metallic Liquid Tight Conduit
1” Flexible PVC Conduit

Class I Piezo Electric Sensors

Traffic Detector —Loop (Dry Cut)

Seeding

Metals

Paint

Concrete Protective Sealers

Remove and Dispose Bituminous Concrete Pavement from Concrete
Bridge Decks — Partial-Depth and Full-Depth removal

Addendum No. 1 JS-iv

R-1)

PAGE
JS-119
JS-119
JS-119
JS-121
JS-122
JS-123
JS-124
JS-125

JS-130

JS-134
JS-135
JS-136
JS-142
JS-145
JS-146
JS-156
JS-159

JS-160



Date: 4/27/15
RICN: 2015-CB-021
Page 1 of 1

SECTION 839
REMOVE AND DISPOSE BITUMINOUS CONCRETE PAVEMENT FROM
CONCRETE BRIDGE DECKS - PARTIAL-DEPTH AND FULL-DEPTH

Delete the fifth sentence in the first paragraph of Section 839.03.1 Partial-Depth Removal and
the fifth sentence in the first paragraph of Section 839.03.2 Full-Depth Removal and replace
with the following.

“The proposed equipment and/or machinery loads shall not exceed 48,000 pounds or the posted
load limit for the bridge, whichever is less.”

Addendum No. 1 JS-160



Index: 1

Table of Contents - Distribution of Quantities

Project Name - I-95 Corridor Bridge Preservation & Resurfacing

Estimate Name - Addendum No. 1

Addendum -

1

R.I. Contract No. - 2015-CB-021
FAP Nos: BHO-0955(102), IM-0955(100), IMG-0955(101)

ItemCode Description Page
201.0402 REMOVE AND DISPOSE CONCRETE CURB 1
201.0403 REMOVE AND DISPOSE SIDEWALKS 1
201.0407 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 2
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 2
201.0415 REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES 2
201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 3

SERVICE, AND STREET SIGNS
203.0100 STRUCTURAL EXCAVATION EARTH 4
203.0650 CRUSHED STONE FILL UNDER STRUCTURES 5
203.0700 PERVIOUS FILL 5
204.0100 TRIMMING AND FINE GRADING 5
206.0312 COMPOST FILTER SOCK 12 INCH DIAMETER 5
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 8
213.0100 PLACEMENT OF MILLINGS BENEATH GUARDRAIL 8
401.4000 CLASS 4.75 HMA 8
401.9910 MODIFIED CLASS 9.5 HMA FOR BRIDGE DECKS S
402.9901 FRICTION COURSE 9
403.0300 ASPHALT EMULSION TACK COAT 10
415.9901 INTELLIGENT COMPACTION FOR HMA 10
601.0300 CLASS A PORTLAND CEMENT CONCRETE 10
704.0100 RECONSTRUCT CATCH BASIN/CORBEL CONES 11
704.0200 RECONSTRUCT MANHOLE/CORBEL CONES 11
704.0300 RECONSTRUCT CATCH BASIN/VERTICAL WALLS 11
704.0400 RECONSTRUCT MANHOLE/VERTICAL WALLS 11
707.0900 ADJUST MANHOLES TO GRADE 11
707.1100 ADJUST CATCH BASINS 12
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 12
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 21
708.9901 CLEAN SPECIAL DRAINAGE INLET 24
708.9902 CLEANING AND FLUSHING PIPE ALL SIZES 24
709.9901 INSPECTION, GPS AND DOCUMENTATION - PIPE 34
709.9902 INSPECTION, GPS AND DOCUMENTATION - STRUCTURE 34
709.9903 INSPECTION, GPS AND DOCUMENTATION - OUTFALL 35
803.0500 TEMPORARY DECK UNDERSIDE AND SIDE PROTECTIVE SHIELDING 37
803.9910 REMOVE AND DISPOSE PORTIONS OF EXISTING CONCRETE 37

SUBSTRUCTURE
803.9920 REMOVE AND DISPOSE PORTIONS OF EXISTING CONCRETE 37

SUPERSTRUCTURE
808.0508 CONCRETE SUBSTRUCTURE CLASS XX 3/4'' APPROACH SLABS 38
808.0602 CONCRETE SUBSTRUCTURE CLASS HP 3/4'' BACKWALLS 38
808.1501 CONCRETE SUPERSTRUCTURE CLASS HP 3/4'' BRIDGE DECKS 38
808.1502 CONCRETE SUPERSTRUCTURE CLASS HP 3/4'' BRIDGE SIDEWALKS 38
808.1640 PREFORMED POLYETHYLENE FOAM JOINT FILLER 1/2'! 39
808.1642 PREFORMED POLYETHYLENE FOAM JOINT FILLER 1'' 39
808.1675 POLYURETHANE ELASTOMERIC JOINT SEALANT 39
808.1810 ** TITEM DELETED ** 39
810.0210 GALVANIZED BAR REINFORCEMENT GRADE 60 40
810.9911 GALVANIZED MECHANICAL BAR SPLICERS 40
813.9910 PREFABRICATED WATERPROOFING SHEET MEMBRANE 40
817.9901 REPAIRS TO STRUCTURAL CONCRETE MASONRY (PATCHING MORTAR) 41
817.9902 REPAIRS TO STRUCTURAL CONCRETE MASONRY (FORM AND CAST IN 41

PLACE)
818.9901 PORTLAND CEMENT CONCRETE DECK REPAIRS (PARTIAL DEPTH 41

REMOVAL)
819.0800 DRILL AND GROUT REINFORCING DOWELS 41
820.0110 CONCRETE SURFACE TREATMENT (PROTECTIVE COATING) 41



Index: 2

Table of Contents - Distribution of Quantities

Project Name - I-95 Corridor Bridge Preservation & Resurfacing

Estimate Name - Addendum No.

1

Addendum - 1

R.I. Contract No. = 2015-CB-021
FAP Nos: BHO-0955(102), IM-0955(100), IMG-0955(101)

ItemCode Description Page_
820.9901 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 618 44
820.9902 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 619 44
820.9903 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 632 44
820.9904 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 633 45
820.9905 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 639 45
820.9906 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 651 45
820.9907 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 652 45
820.9908 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 653 45
820.9909 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 655 45
820.9910 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 656 46
820.9911 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 657 46
820.9912 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 658 46
820.9913 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 659 46
820.9914 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 661 46
820.9915 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 665 47
820.9916 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 676 47
820.9917 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 677 47
820.9918 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 678 47
820.9919 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 680 47
820.9920 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 681 47
820.9921 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 682 48
820.9922 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 683 48
820.9923 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 684 48
820.9924 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 685 48
820.9925 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 686 48
820.9926 HIGH PRESSURE WATER CLEANING - BRIDGE NO. 719 49
821.1690 SAW & SEALING JOINTS IN BITUMINOUS CONCRETE PAVEMENT 49
823.1750 ASPHALTIC EXPANSION JOINT SYSTEM 49
824.9901 TEMPORARY STEEL TRAFFIC PLATE - BRIDGE NO. 676 49
824.9902 TEMPORARY STEEL TRAFFIC PLATE - BRIDGE NO. 677 50
824.9903 TEMPORARY STEEL TRAFFIC PLATE - BRIDGE NO. 678 50
824.9910 STEEL UTILITY POLE 50
825.9901 REPAINTING EXISTING STRUCTURAL STEEL BRIDGE NO. 632 50
825.9902 REPAINTING EXISTING STRUCTURAL STEEL BRIDGE NO. 633 50
825.9903 REPAINTING EXISTING STRUCTURAL STEEL BRIDGE NO. 676 51
825.9904 REPAINTING EXISTING STRUCTURAL STEEL BRIDGE NO. 677 51
825.9905 REPAINTING EXISTING STRUCTURAL STEEL BRIDGE NO. 678 51
825.9906 REPAINTING EXISTING STRUCTURAL STEEL BRIDGE NO. 682 51
829.9910 BRIDGE SCUPPER & DOWNSPOUT REPAIRS 51
834.0131 VERTICAL FACE GRANITE CURB STRAIGHT 7'' REVEAL 51
839.0100 PARTIAL-DEPTH REMOVAL AND DISPOSAL OF BITUMINOUS PAVEMENT 52

FROM CONCRETE BRIDGE DECKS
839.0200 FULL DEPTH REMOVAL AND DISPOSAL OF BITUMINOUS PAVEMENT 52

FROM CONCRETE BRIDGE DECKS
901.0101 GUARDRAIL STEEL BEAM SINGLE FACE EARTH AND ASPHALT 52
901.0191 GUARDRAIL STEEL BEAM ANCHORAGE TRAILING END SECTION 53

STANDARD 34.3.4
901.0196 GUARDRAIL CONNECTION TO EXISTING ENDPOST TRAILING END 53

SECTION, STANDARD 34.3.6
901.0197 GUARDRAIL CONNECTION TO EXISTING ENDPOST APPROACH END 53

SECTION, STANDARD 34.3.5
901.9901 GUARDRAIL END TREATMENT - ENERGY ABSORBING TERMINAL 54
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 54
905.0140 BITUMINOUS SIDEWALK STANDARD 43.2.0 55
906.0211 CEMENT CONCRETE CURB PRECAST CIRCULAR STANDARD 7.1.0 55
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R.I. Contract No. = 2015-CB-021
FAP Nos: BHO-0955(102), IM~-0955(100), IMG-0955(101)
ItemCode Description Page
906.0250 PRECAST CONCRETE WHEELCHAIR RAMP CURB STANDARDS 7.1.3, 55
43.3.0 AND 43.3.1
906.0260 PRECAST CONCRETE RAMP STONE 12-INCH STRAIGHT STANDARD 56
7.1.9
906.0263 PRECAST CONCRETE RAMP STONE 18-INCH CIRCULAR STANDARD 56
7.1.9
906.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, 56
CIRCULAR ALL TYPES
814.5010 FLAGPERSONS 57
914.5020 FLAGPERSONS - OVERTIME 57
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 57
923.0105 DRUM BARRICADE STANDARD 26.2.0 60
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 61
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 61
924.0113 ADVANCE WARNING ARROW PANEL 61
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 62
928.0800 TRUCK MOUNTED ATTENUATOR WITH TRUCK MOUNTED FLASHING ARROW 63
BOARD
929.0110 FIELD OFFICE 64
931.0110 CLEANING AND SWEEPING PAVEMENT 64
932.0100 CUTTING AND MATCHING ASPHALT 64
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 65
932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 66
SIDEWALK/DRIVEWAY
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 67
936.0100 MOBILIZATION AND DEMOBILIZATION 68
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 68
942.0200 DETECTABLE WARNING PANEL STANDARD 48.1.0 69
943.0200 TRAINEE MAN-HOURS 69
1.01.0104 PLANTABLE SOIL 4 INCHES DEEP 69
L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) 70
1.11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 70
L11.0103 SHRUB PLANT PROTECTION DEVICE STANDARD 51.2.0 70
1,11.0104 DRIP-LINE TREE PROTECTION DEVICE STANDARD 51.1.1 70
T03.9901 4-LANE PERMANENT AUTOMATIC VEHICLE CLASSIFICATION/WEIGH-IN 70
-MOTION (AVC/WIM) EQUIPMENT
T05.0400 BREAK INTO EXISTING HANDHOLE 70
T05.1030 ADJUST HANDHOLE TO GRADE 71
T06.5120 2 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 71
. UNDERGROUND
T06.9902 1 1/2" FLEXIBLE METALLIC LIQUID TIGHT CONDUIT 72
T06.9903 1" FLEXIBLE PVC CONDUIT 72
T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0 72
T13.9901 CLASS I PIEZOELECTRIC SENSORS 73
T13.9902 TRAFFIC DETECTOR - LOOP (DRY CUT) 73
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 73
T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 75
PAINT
T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 75
PAINT
T20.0106 6 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 76
PAINT
T20.0900 BI-DIRECTIONAL CONTROL DEVICE STANDARD 20.2.0 76
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 76
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 78
T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 79
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ItemCode Description Page
414.0100 WARM MIX ADDITIVE 80

Addendum - 1
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Distribution of Quantities

Project Name -~ I-95 Corridor Bridge Preservation & Resurfacing
Estimate Name - Addendum No. 1
R.I. Contract No. - 2015-CB-021
FAP Nos: BHO-0955(102), IM~0955(100), IMG-0955(101)

Item Item Code Description UM Qty. Pay Seq.
No. Code_No.
014 401.4000 Cont. JEFFERSON BLVD RAMP K

027+35 LT 0.25 0005 02

JEFFERSON BLVD RAMP L

027+45 LT 0.25 0005 02
027+60 RT 0.25 0005 02
027+65 LT 0.30 0005 02

JEFFERSON BLVD RAMP O

006+90 RT 0.40 0005 02
007+15 LT 0.25 0005 02
Item 401.4000 Total: 3.00
015 401.9910 MODIFIED CLASS 9.5 HMA FOR BRIDGE TON
DECKS
BRIDGES
BRIDGE NO. 660 525.00 0014 01
BRIDGE NO. 676 15.00 0014 01
BRIDGE NO. 677 12.50 0014 01
BRIDGE NO. 678 12.50 0014 01

I-95 CONTRACT 6
BRIDGE NO. 661 (2600 SY X 247.50 0005 02
0.09516 TON/SY)
BRIDGE NO. 662 (750 SY X 71.50 0005 02
0.09516 TON/SY)
BRIDGE NO. 663 (900 SY X 86.50 0005 02
0.09516 TON/SY)
BRIDGE NO. 680 (1350 SY X 128.50 0005 02
0.09516 TON/SY)

Item 401.9910 Total: 1,099.00

016 402.9901 FRICTION COURSE TON
I-95 CONTRACT 6
FROM ITEM CODE 935.0400 14,255.00 0005 02
(174,776 SY X 0.08156 TON/SY)

Addendum - 1 R - 1
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R.I. Contract No. - 2015-CB-021
FAP Nos: BHO-0955(102), IM-~0955(100), IMG-0955(101)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
016 402.9901 Cont. ITtem 402.9901 Total: 14,255.00
017 403.0300 ASPHALT EMULSION TACK COAT sY
BRIDGES
BRIDGE NO. 660 5,000.00 0014 01
BRIDGE NO. 664 720.00 0014 01
BRIDGE NO. 666 660.00 0014 01

I-95 CONTRACT 6

FROM ITEM CODE 839.0100 5,600.00 0005 02
(5600 8Y)
FROM ITEM CODE 935.0400 174,776.00 0005 02
(174,776 8SY)
VERTICAL PAVEMENT FACES 1,064.00 0005 02
Item 403.0300 Total: 187,820.00
018 415.9901 INTELLIGENT COMPACTION FOR HMA LS

I-95 CONTRACT 6

PROJECT WIDE 1.00 0005 02
Item 415.9901 Total: 1.00
019 601.0300 CLASS A PORTLAND CEMENT CONCRETE CY

JEFFERSON BLVD RAMP J

016+65 LT 0.70 0005 02

016+65 RT 0.90 0005 02
JEFFERSON BLVD RAMP K

027+35 LT 0.50 0005 02
JEFFERSON BLVD RAMP L

025+45 LT 0.50 0005 02
025+60 RT 0.50 0005 02
025+65 LT 0.70 0005 02

JEFFERSON BLVD RAMP O
006+90 RT 1.00 0005 02
007+15 LT 0.50 0005 02

Addendum - 1 R -1
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Project Name -~ I-95 Corridor Bridge Preservation & Resurfacing
Estimate Name - Addendum No. 1

R.I. Contract No. - 2015-CB-021
FAP Nos: BHO0O-0955(102), IM-0955(100), IMG-0955(101)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
039 808.1502 Cont. BRIDGE NO. 678 2.00 0014 01
Item 808.1502 Total: 6.00
040 808.1640 PREFORMED POLYETHYLENE FOAM JOINT SF
FILLER 1/2"!
BRIDGES
BRIDGE NO. 676 5.00 0014 01
BRIDGE NO. 677 30.00 0014 01
BRIDGE NO. 678 30.00 0014 01
Item 808.1640 Total: 65.00
041 808.1642 PREFORMED POLYETHYLENE FOAM JOINT SF
FILLER 1''
BRIDGES
BRIDGE NO. 676 290.00 0014 01
BRIDGE NO. 677 245.00 0014 01
BRIDGE NO. 678 245.00 0014 01
Item 808.1642 Total: 780.00
042 808.1675 POLYURETHANE ELASTOMERIC JOINT CI
SEALANT
BRIDGES
BRIDGE NO. 660 800.00 0014 01
BRIDGE NO. 661 590.00 0005 02
BRIDGE NO. 662 370.00 0005 02
BRIDGE NO. 663 460.00 0005 02
BRIDGE NO. 676 1,500.00 0014 01
BRIDGE NO. 677 1,300.00 0014 01
BRIDGE NO. 678 1,300.00 0014 01
BRIDGE NO. 680 280.00 0005 02
Item 808.1675 Total: 6,600.00

Addendum - 1 R -1
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R.I. Contract No. - 2015-CB-021
FAP Nos: BHO-0955(102), IM-0955(100), IMG-0955(101)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
044 810.0210 GALVANIZED BAR REINFORCEMENT GRADE LBS
60
BRIDGES
BRIDGE NO. 676 5,500.00 0014 01
BRIDGE NO. 677 4,500.00 0014 01
BRIDGE NO. 678 4,500.00 0014 01
Item 810.0210 Total: 14,500.00
045 810.9911 GALVANIZED MECHANICAL BAR SPLICERS EACH
BRIDGES
BRIDGE NO. 676 40.00 0014 01
BRIDGE NO. 677 40.00 0014 01
BRIDGE NO. 678 40.00 0014 01
Item 810.9911 Total: 120.00
S046 813.9910 PREFABRICATED WATERPROOFING SHEET sY
MEMBRANE
BRIDGES
BRIDGE NO. 660 325.00 0014 01
BRIDGE NO. 661 115.00 0005 02
BRIDGE NO. 662 13.00 0005 02
BRIDGE NO. 663 22.00 0005 02
BRIDGE NO. 676 65.00 0014 01
BRIDGE NO. 677 50.00 0014 01
BRIDGE NO. 678 50.00 0014 01
Item 813.9910 Total: 640.00

Addendum - 1 R - 1
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Project Name - I-85 Corridor Bridge Preservation & Resurfacing
Estimate Name - Addendum No. 1
R.I. Contract No. - 2015-CB-021
FAP Nos: BHO-0955(102), IM-0955(100), IMG-0955(101)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
047 817.9901 REPAIRS TO STRUCTURAL CONCRETE SF

MASONRY (PATCHING MORTAR)

BRIDGES
BRIDGE NO. 676 40.00 0014 01
BRIDGE NO. 677 55.00 0014 01
BRIDGE NO. 678 15.00 0014 01
Item 817.9901 Total: 110.00
048 817.9902 REPAIRS TO STRUCTURAL CONCRETE SF

MASONRY (FORM AND CAST IN PLACE)

BRIDGES
BRIDGE NO. 676 120.00 0014 01
BRIDGE NO. 677 160.00 0014 01
BRIDGE NO. 678 45.00 0014 01
Item 817.9902 Total: 325.00
049 818.9901 PORTLAND CEMENT CONCRETE DECK EACH

REPAIRS (PARTIAL DEPTH REMOVAL)
PROJECT WIDE

AS DIRECTED BY THE ENGINEER 100,000.00 0014 01
Item 818.9901 Total: 100,000.00
050 819.0800 DRILL AND GROUT REINFORCING DOWELS EACH
BRIDGES
BRIDGE NO. 676 185.00 0014 01
BRIDGE NO. 677 150.00 0014 01
BRIDGE NO. 678 150.00 0014 01
Item 819.0800 Total: 485.00
051 820.0110 CONCRETE SURFACE TREATMENT SF

(PROTECTIVE COATING)
BRIDGES
BRIDGE NO. 676 2,200.00 0014 01
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Page 80 of 81
Distribution of Quantities

Project Name - I-95 Corridor Bridge Preservation & Resurfacing
Estimate Name - Addendum No. 1
R.I. Contract No. - 2015-CB~021
FAP Nos: BHO-0955(102), IM-0955(100), IMG-0955(101)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
S146 T20.2016 Cont. JEFFERSON BLVD RAMP J

012+50 - 0l6+60 LT 410.00 0021 03

JEFFERSON BLVD RAMP K

027+60 - 034+75 RT 715.00 0021 03
JEFFERSON BLVD RAMP L

019+45 - 025420 RT 575.00 0021 03

024+80 - 025+75 RT 100.00 0021 03
JEFFERSON BLVD RAMP O

007+05 - 012+40 LT 540.00 0021 03
ROUTE 10 RAMP A-C

100+33 - 110+40 900.00 0021 03
ROUTE 10 RAMP B-C

087+24 - 103+98 1,150.00 0021 03
ROUTE 10 RAMP B-EL

091+67 - 099462 1,250.00 0021 03
ROUTE 10 RAMP C-B

056+39 - 067+73 1,150.00 0021 03
ROUTE 10 RAMP C-E

042+98 - 049+60 705.00 0021 03
ROUTE 10 RAMP D-B

043+93 - 064+79 2,070.00 0021 03
ROUTE 10 RAMP D-E

086+38 - 091+53 520.00 0021 03
ROUTE 10 RAMP D-EL

058+43 - 063+68 525.00 0021 03
ROUTE 10 RAMP E-D

085+90 - 092+10 655.00 0021 03
ROUTE 10 ROAD E

085+71 - 106+75 1,855.00 0021 03
Item T20.2016 Total: 32,715.00
147 414.0100 WARM MIX ADDITIVE EACH

I-95 CONTRACT 6
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Page 81 of 81
Distribution of Quantities

Project Name - I-95 Corridor Bridge Preservation & Resurfacing
Estimate Name -~ Addendum No. 1
R.I. Contract No. = 2015-CB-021
FAP Nos: BHO-0955(102), IM-0955(100), IMG-0955(101)

Item Item Code Description uM Qty. Pay Seq.
No. Code No.
147 414.0100 Cont. FROM ITEM CODE 401.4000 3.00 0005 02
FROM ITEM CODE 401.9910 1,099.00 0005 02
FROM ITEM CODE 402.9901 14,255.00 0005 02

Item 414.0100 Total: 15,357.00

Addendum - 1
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R.I. CONTRACT NO.
‘l “ ll 'l TITLE OF SKETCH 2015—CB-021
BRIDGE PRESERVATION
il k. CONTRACT 2 SKETCH NO.
Gordon R. Archibald, Inc. WEST ELMWOOD RAILROAD BRIDGE NO.660
Civil and Environmental Engineers JOINT DETAILS 5
. REVISION TO VOLUME 1
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o Transporation
« Environmental
« Site Planning

& Land Surveying

CROSSMAN ENGINEERING

¢ Civil

4/28/2015

DATE:




}Y)0pp X $202-222 \Gm.N LBoyep @ J\J%du.xuwé GJ\JLW.V Wi . r JQJUQN( deat )
SR = gCOZ ~Zz2 ASb 15390 D) 4re1vb “samel +<c:snu, V] soregd - 1oaiy]

TVN\,* hmwN,NNN \.iUC\ ,cuq\\.é?&.:(;i. \\»_\\.Qm {cuh ur\.\.*»\(\.:hbg.ﬁt

vs] DF 0oz 27 T a7 \ LisZny 774 W§\ s AAT) [ (TAV )
0DAS- I wor bTr BE T D VI GOTT 5T Wi SIUED WL W;@ VT WEILT)
S IOF2L TS5 S ONS USD @%,om..mh TR TSR Nk
AHFn-28L wior's é«aﬂ&d@) 77N %@@ e \o w C w§ &y
OO -%E% WG TPV LD ST WP PRI, NS ¥ %2)\,-1%
) ol pn
YN - th
o7eE v /05 U PRV b hawh D) M) ety
»*doy Swisegomg S1-1dy-¢z , oreq
, S9P6VSL “IoquunN prel
SULOBIINSIY % UONBAISSIIJ ISpUE ISPLIOD S6-1 120-90-S10T omL P

JNROA NI NOIS HONTIHANOD AIF-Hdd AJOLVANVIN-NON |

9t

st

4!

€l

[

11



