May 6, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7549548

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2015-CH-014

FEDERAL-AID PROJECT NO. FAP Nos: NHS-0102(009), NHSG-0102(010)

1R Improvements to Route 102 C-3

Harkney Hill Road to Old Plainfield Pike

CITY/TOWN OF Coventry, Foster

COUNTY OF KENT, PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Distribution of Quantities

1. Index Page 1

   Delete Index Page 1 in its entirety and replace it with revised Index Page 1 (R-1) attached to this Addendum No. 1. Items 401.3110 and 401.3310 have been deleted.

2. Index Page 3

   Delete Index Page 3 in its entirety and replace it with revised Index Page 3 (R-1) attached to this Addendum No. 1. Items 401.2110 and 401.2310 have been added.

3. Page 14

   Delete Page 14 in its entirety and replace it with revised Page 14 (R-1) attached to this Addendum No. 1. Items 401.3110 and 401.3310 have been deleted.

4. Page 39

   Delete Page 39 in its entirety and replace it with revised Page 39 (R-1) attached to this Addendum No. 1. The quantity for Item 943.0200 has been revised.

5. Page 50

   Insert new Page 50 attached to this Addendum No. 1. Items 401.2110 and 401.2310 have been added to the contract.

RI Department of Transportation
Chief Engineer

Table of Contents - Distribution of Quantities

Project Name - 1R Improvements to Route 102 C-3
Estimate Name - Addendum No.1
R.I. Contract No. - 2015-CH-014
FAP Nos: NHS-0102(009), NHSG-0102(010)

ItemCode	Description	Page
201.0320	CLEARING AND GRUBBING	1
201.0402	REMOVE AND DISPOSE CONCRETE CURB	1
201.0403	REMOVE AND DISPOSE SIDEWALKS	1
201.0409	REMOVE AND DISPOSE FLEXIBLE PAVEMENT	1
201.0414	REMOVE AND DISPOSE PIPE - ALL SIZES	4
201.0415	REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES	4
201.0428	REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER	5
201.0431	REMOVE AND DISPOSE CONCRETE MEDIAN MARKER	6
201.0610	REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS	6
202.0100	EARTH EXCAVATION	8
204.0100	TRIMMING AND FINE GRADING	8
206.0220	SILT FENCE STANDARD 9.2.0	9
206.0312	COMPOST FILTER SOCK 12 INCH DIAMETER	9
206.9902	CATCH BASIN INLET PROTECTION	10
212.2000	CLEANING AND MAINTENANCE OF EROSION CONTROLS	11
213.0100	PLACEMENT OF MILLINGS BENEATH GUARDRAIL	11
302.0100	GRAVEL BORROW SUBBASE COURSE	11
303.0100	SPECIAL GRADED AGGREGATE FOR SHAPING AND TRIMMING DRIVEWAYS OR SHOULDERS	11
401.1010	CLASS 19.0 HMA WITH PAY ADJUSTMENTS	13
401.1210	CLASS 19.0 HMA WITH WMA AND PAY ADJUSTMENTS	14
401.3004	CLASS 9.5 HMA FOR PAVED WATERWAYS	14
401.3110	** ITEM DELETED **	**14**
401.3310	** ITEM DELETED **	**14**
403.0300	ASPHALT EMULSION TACK COAT	14
406.9901	FULL DEPTH RECLAIMATION WITH BITUMINOUS STABILIZER	14
410.1000	TEMPORARY PATCHING MATERIAL/TRENCHES	15
414.0100	WARM MIX ADDITIVE	16
415.9901	INTELLIGENT COMPACTION FOR HMA	16
601.0300	CLASS A PORTLAND CEMENT CONCRETE	16
701.0512	REINFORCED CONCRETE PIPE M 170 CLASS IV 12 INCH	16
701.7712	12 INCH REINFORCED CONCRETE PIPE END SECTION STANDARD 2.3.0	17
701.7718	18 INCH REINFORCED CONCRETE PIPE END SECTION STANDARD 2.3.0	17
702.0516	FRAME AND GRATE, HIGH CAPACITY, STANDARD 6.3.4	17
702.0522	FRAME AND COVER STANDARD 6.2.1	17
702.0533	PRECAST CONCRETE APRON STONE 38'' STANDARD 7.1.8	17
702.0605	PRECAST CATCH BASIN 4' DIAMETER STANDARD 4.4.0	18
704.0300	RECONSTRUCT CATCH BASIN/VERTICAL WALLS	18
707.0900	ADJUST MANHOLES TO GRADE	19
707.1100	ADJUST CATCH BASINS	20
707.2000	ADJUST FRAME AND GRATE TO GRADE	20
708.9040	CLEANING AND FLUSHING PIPE ALL SIZES	20
708.9041	CLEANING CATCH BASINS ALL TYPES AND SIZES	22
708.9042	CLEANING MANHOLES ALL TYPES AND SIZES	22
711.0110	3'' PAVED WATERWAY CLASS I-1 STANDARD 8.4.0	22
711.9901	REGRADE, RESHAPE AND CLEAN DITCH	23
901.0101	GUARDRAIL STEEL BEAM SINGLE FACE EARTH AND ASPHALT	23
901.0199	GUARDRAIL END TREATMENT, ENERGY ABSORBING TERMINAL	24
905.0110	PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0	24
905.0115	PORTLAND CEMENT CONCRETE DRIVEWAY STANDARD 43.5.0	25
906.0210	CEMENT CONCRETE CURB PRECAST STRAIGHT STANDARD 7.1.0	26
906.0211	CEMENT CONCRETE CURB PRECAST CIRCULAR STANDARD 7.1.0	27
906.0221	6' PRECAST CONCRETE TRANSITION CURB STANDARD 7.1.2	27

Index: 3

Table of Contents - Distribution of Quantities

Project Name - 1R Improvements to Route 102 C-3
Estimate Name - Addendum No.1
R.I. Contract No. - 2015-CH-014
FAP Nos: NHS-0102(009), NHSG-0102(010)

ItemCode	Description	Page
T20.1204	4 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS YELLOW	47
T20.2006	6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE	48
T20.2012	12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE	48
T20.2014	4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW	49
401.2110	MODIFIED CLASS 12.5 HMA WITH PAY ADJUSTMENTS	49
401.2310	MODIFIED CLASS 12.5 HMA WITH WMA AND PAY ADJUSTMENTS	50

Distribution of Quantities

Project Name - 1R Improvements to Route 102 C-3
Estimate Name - Addendum No.1
R.I. Contract No. - 2015-CH-014
FAP Nos: NHS-0102(009), NHSG-0102(010)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
019	401.1010 Cont.	688+00-797+00		8,560.00	0005	01
		Item 401.1010 Total:		8,560.00		
020	401.1210	CLASS 19.0 HMA WITH WMA AND PAY ADJUSTMENTS	TON			
		ROUTE 102				
		797+00-911+50		7,000.00	0005	01
		Item 401.1210 Total:		7,000.00		
021	401.3004	CLASS 9.5 HMA FOR PAVED WATERWAYS	TON			
		PROJECT WIDE				
		FROM ITEM 711.		70.00	0005	01
		Item 401.3004 Total:		70.00		
022	401.3110	MODIFIED CLASS 9.5 HMA WITH PAY ADJUSTMENTS	TON			
		ROUTE 102				
		688+00 797+00			0005	01
		Item 401.3110 Total:		**DELETED**		
023	401.3330	MODIFIED CLASS 9.5 HMA WITH WMA AND PAY ADJUSTMENTS	TON			
		ROUTE 102				
		797+00 911+50			0005	01
		Item 401.3330 Total:		**DELETED**		
024	403.0300	ASPHALT EMULSION TACK COAT	SY			
		PROJECT WIDE				
		FROM ITEM 401.1000		98,460.00	0005	01
		Item 403.0300 Total:		98,460.00		
025	406.9901	FULL DEPTH RECLAIMATION WITH BITUMINOUS STABILIZER	SY			

Distribution of Quantities

Project Name - 1R Improvements to Route 102 C-3
Estimate Name - Addendum No.1
R.I. Contract No. - 2015-CH-014
FAP Nos: NHS-0102(009), NHSG-0102(010)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
078	942.0200	DETECTABLE WARNING PANEL STANDARD	SF			
		48.1.0				
		RTE 102				
		710+30 RT		6.00	0005	01
		710+80 RT		6.00	0005	01
		733+50 LT		6.00	0005	01
		733+50 RT		12.00	0005	01
		734+50 LT		12.00	0005	01
		734+70 RT		12.00	0005	01
		Item 942.0200 Total:		54.00		
079	943.0200	TRAINEE MAN-HOURS	MHRS			
		ROUTE 102				
		PROJECT WIDE		2,500.00	0005	01
		Item 943.0200 Total:		2,500.00		
080	L01.0102	LOAM BORROW 4 INCHES DEEP	SY			
		RTE 102				
		693+50-726+00 LT		3,966.00	0005	01
		694+50-710+50 RT		1,675.00	0005	01
		710+80-725+50 RT		1,549.00	0005	01
		727+50-729+50 RT/LT		170.00	0005	01
		738+50-743+00 RT		513.00	0005	01
		738+50-750+00 LT		1,510.00	0005	01
		745+50-752+90 RT		902.00	0005	01
		753+60-760+00 RT		828.00	0005	01
		757+00-766+00 LT		1,082.00	0005	01
		768+50-776+00 RT		958.00	0005	01
		772+50-792+00 LT		2,416.00	0005	01
		780+00-783+00 RT		513.00	0005	01
		787+00-797+70 RT		1,581.00	0005	01
		802+70-820+30 LT		2,365.00	0005	01
		807+00-823+40 RT		2,267.00	0005	01

Distribution of Quantities

Project Name - 1R Improvements to Route 102 C-3
Estimate Name - Addendum No.1
R.I. Contract No. -2015-CH-014
FAP Nos: NHS-0102(009), NHSG-0102(010)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
103	401.2110	MODIFIED CLASS 12.5 HMA WITH PAY ADJUSTMENTS	TON			
		ROUTE 102				
		688+00-797+00		6,000.00	0005	01
		Item 401.2110 Total:		6,000.00		
104	401.2310	MODIFIED CLASS 12.5 HMA WITH WMA AND PAY ADJUSTMENTS	TON			
		ROUTE 102				
		797+00-911+50		4,900.00	0005	01
		Item 401.2310 Total:		4,900.00		