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June 12, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION   
DEPARTMENT OF ADMINISTRATION

RHODE ISLAND CONTRACT NO.2015-CH-068

Improvements to Old River Road (Route 126)

FEDERAL-AID PROJECT NO. FAP Nos: 3RD-PRTY(231), STP-0126(004), STPG-0126(005)

This project consists of roadway improvements to Old River Road (Route 126) in the Town of Lincoln, Rhode Island. 
The roadway project limits stretch from Albion Road/School Street to Sayles Hill Road and is approximately 1.65 

miles in length.

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, 
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be 
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall 
become an integral part of the Contract Documents.

NOTICE TO PROSPECTIVE BIDDERS

COUNTY OF PROVIDENCE

CITY/TOWN OF Lincoln

Insert Page JS-5a attached to this Addendum No. 2.  The specification for Item 201.9901 has been 
added.

2. JS-5a

Replace Page JS-i with Page JS-i(R-1) attached to this Addendum No. 2.  The Table of Contents has 
been revised to include Item Code 201.9901 and 413.9901.

1. JS-i

C. Specifications - Job Specific

Replace Page CS-3 with Page CS-3 attached to this Addendum No. 2.  The first paragraph under 
“National Grid Gas” has been revised.

1. CS-3

B. General Provisions - Contract Specific

A minimum acceptable bid price of $2,500/LS has been assigned to Item Code 212.2000 – Cleaning 
and Maintenance of Erosion Controls.  A minimum acceptable bid price of $75,000/LS has been 
assigned to Item Code 937.0200 Maintenance and Movement Traffic Protection.

1. Minimum Acceptable Bid Prices

A. Clarification

7549622DIVISION OF PURCHASES BID NO.

RHODE ISLAND DEPARTMENT OF TRANSPORTATION
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Replace Page 43 of 71 with Pages 43 of 71(R-1) attached to this Addendum No. 2.  Item Code 
906.9901 – Granite Wheelchair Ramp High Side Transition, Standard 7.3.3 has been revised.

8. Page 43 of 71

Replace Page 37 of 71 with Page 37 of 71 (R-1) and insert Page 37a of 71 attached to this Addendum 
No. 2.  Item Codes 906.0118 – 6’ Granite Transition Curb, Quarry Split Special Transition Standard 
7.3.2 and 906.0119 – 3’ Granit Transition Curb Standard 7.3.1 have been revised.

7. Page 37 of 71

Replace Pages 33, 34, and 35 of 71with Pages 33 of 71(R-1), 34 of 71(R-1), 35 of 71(R-1), and insert 
Pages 33a and 34a of 71 attached to this Addendum No. 2.  The quantities for Item Codes 905.0100 
Portland Cement Sidewalk Monolithic Standard 43.1.0, 905.0115 Portland Cement Concrete 
Driveway Standard 43.5.0, 906.0111 Granite Curb, and Quarry Split Circular, Standard 7.3.0 have 
been revised.

6. Pages 33 through  35 of 71

Replace Pages 21, 22, 23, 24, 25, and 26 of 71with Pages 21 of 71(R-1), 22 of 71(R-1), 23 of 71(R-
1), 24 of 71(R-1), 25 of 71(R-1), 26 of 71(R-1), and insert Pages 21a, 22a, 23a, 25a, and 26a of 71 
attached to this Addendum No. 2.  The quantities for Item Codes 707.2000 – Adjust Frame and Grate 
to Grade, 708.9040 – Cleaning and Flushing Pipe All Sizes, 708.9041 – Cleaning Catch Basins all 
Types, and 712.0100 – Water Gate Box have been modified.

5. Pages 21 through 26 of 71

Replace Page 16 of 71 with Page 16 of 71(R-1) attached to this Addendum No.2.  The quantity for 
Item Code 701.8151 – Curb Stop Box has been revised.

4. Page 16 of 71

Replace Page 14 of 71 with Page 14 of 71(R-1) and insert Page 14a of 71 attached to this Addendum 
No. 2.  The quantity for 401.3005 – Class 9.5 HMA for Miscellaneous Work has been revised.

3. Page 14 of 71

Replace Pages 9, 10, 11, and 12 of 71with Pages 9 of 71(R-1), 10 of 71(R-1), 11 of 71(R-1), 12 of 71
(R-1), and insert Pages 9a, 10a, 11a, and 12a of 71 attached to this Addendum No. 2.  The quantities 
for Item Codes 201.0610 - Remove and Dispose Directional, Warning, Regulatory, Service, and 
Street Signs, 202.0100 - Earth Excavation, 204.0100 - Trimming and Fine Grading, and 302.0100 - 
Gravel Borrow Subbase Course have been modified.

2. Pages 9 through 12 of 71

Replace Index: 1, Index: 2, and Index 3 with Pages Index: 1(R-1), Index: 2(R-1), and Index: 3(R-1) 
attached to this Addendum No. 2.  Item Code 201.9901 has been added.

1. Index

D. Distribution of Quantities

Insert Pages JS-7a and JS-7b attached to this Addendum No. 2.  The specification for Item 413.9901 
has been added.

3. JS-7a and JS-7b





 

ADDENDUM NO. 2 CS-3 R-1 

National Grid Gas 

 

National Grid Gas will be preparing gas leak testing within the project limits prior to award of the 

contract.  Any leaks found will be repaired.  All scheduled repair work will be coordinated with 

RIDOT.  National Grid Gas requires 3 weeks advance notice prior to micromilling in order to 

schedule gas leak testing along existing gas lines after completion of the micromilling operation 

but prior to the paving.   

 

There are (7) existing gas service stubs that National Grid Gas will being cutting at the gas main 

and abandoning before paving operations. Additionally, National Grid Gas will be replacing gas 

mains in Reservoir Avenue and Portland Street that include tie-ins to Old River Road.  These gas 

main replacements will be completed prior to paving operations. 

 

All gas boxes need to be adjusted to the new road surface and all valve boxes need to be 

accessible at all times to be operated in the event of an emergency.  New boxes, if needed, can be 

obtained at National Grid’s Providence facility warehouse at 477 Dexter St. 

 

The following shall be noted with regard to drain line crossings: 

1. National Grid requires a minimum separation of 12” between our facility and the crossing 

drain line.   

2. If a gas facility is exposed then the presence of a Damage Prevention inspector is 

required.  Mr. David Soltys at 401-523-0579 or Mr. Rick LePage at 508-948-8432 shall 

be contacted. 

3. If a gas facility is exposed, proper backfill and compaction of the gas line is required in 

accordance with Nation Grid document “Guidelines for Backfill and Compaction Around 

Gas Pipes”. 

4. If a gas main or gas main coating is damaged call 800-870-1664. 

5. For a gas leak call 800-640-1595. 

 

See Appendix E for additional National Grid Gas Requirements. 

 

Dig Safe 

 

The locations of all utilities as shown on the plans are approximate.  The Contractor shall use care 

when working in or within the vicinity of existing drainage structures and underground utilities.  

The Contractor shall check and verify the location of all existing utilities and service connections 

both underground and overhead in accordance with the “Dig Safe Program Law” enacted by 

Rhode Island Legislation Bill No. 79S-291, which became effective July 1, 1979 and was 

amended effective November 1, 2009.  No excavation shall be done until all involved utility 

companies and Dig Safe are notified 48 hours in advance.  The Contractor should be aware that not 

all utility companies subscribe to the Dig Safe Program.  It is the Contractor’s responsibility to 

ensure that all utility companies have been notified and all utilities have been marked prior to 

commencing their work.  Any damage to existing utilizes marked in the field, or as a results of 

failing to contact the appropriate utility company, shall be repaired or replaced at no additional 

cost to the State.    The Contractor shall contact DigSafe (1-888-344-7233) prior to commencing 

with construction. 
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SPECIFICATIONS - JOB SPECIFIC 

 

TABLE OF CONTENTS 

 

CODE TITLE PAGE 

108.01 Prosecution and Progress – Subletting of Contract JS – 1 

108.03 Prosecution and Progress – Project Schedule Program and Software JS – 2 

108.1000 Prosecution and Progress – Failure to Complete on Time JS – 3 

109.06 Measurement and Payment  – Partial Payments JS – 4 

109.09 Measurement and Payment – Acceptance and Final Payment JS – 5 

201.9901 Remove and Relocate Fence (Private Residence) JS – 5a 

209.9901 Inlet Sediment Control Device JS – 6 

212.2000 Cleaning and Maintenance of Erosion and Pollution Controls JS – 7 

413.9901 Rideability – Surface Course JS – 7a  

799.9901 20” HDPE Water Main Replacement JS – 8  

799.9902 20” Solid Sleeve Couplings JS – 13  

799.9903 20” Butterfly Valve Remove and Reset JS – 16  

799.9904 20” Line Stop JS – 19  

905.1000 Sidewalks JS – 22 

907.1000 Dust Control JS – 23 

923.9901 Longitudinal Pedestrian Channelizing Devices JS – 24  

937.1000 Maintenance and Movement of Traffic Protection Devices JS – 25 

938.1000 Price Adjustments JS – 26 

943.0200 Trainee Man-Hours JS – 27  

L.02.1000 Seeding JS – 31 
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JOB SPECIFIC 

 

CODE 201.9901 

REMOVE AND RELOCATE FENCE (PRIVATE RESIDENCE) 

 

DESCRIPTION:  This work consists of removing, salvaging, stockpiling, and installing a wooden fence 

at 399 Old River Road at the location shown in the Contract Drawings and in accordance with the 

Temporary Use Agreement.  All work shall conform to the applicable sections of the Rhode Island 

Standard Specifications for Road and Bridge Construction (Amended 2015), with all revisions. 

 

 

CONSTRUCTION METHODS:  The salvaged fence shall be stockpiled on the property of 399 Old 

River Road as directed by the Engineer and coordinated with the Property Owner. Excavation, concrete, etc. 

to relocate existing fence is required. 

 

Precaution should be taken to avoid damage to any existing materials that are to be salvaged or remain in 

place.  If damage occurs, it shall be repaired by the Contractor at no additional cost to the State or Property 

Owner.  The methods employed in performing the work and all equipment, tools, and machinery used in 

handling material and executing any part of the work shall be subject to the approval of the Engineer prior to 

the commencement of work. 

 

 

METHOD OF MEASUREMENT:  This item does not require a measurement for payment. 

 

 

BASIS OF PAYMENT:  “Remove and Relocate Fence (Private Residence)” will be paid for at the 

contract lump sum price, as listed in the Proposal.  The prices so-stated constitutes full and complete 

compensation for all labor, materials, equipment, and all other incidentals necessary to finish the work, 

including excavation, removal, stockpile, and concrete to relocate the fence as shown on the plans, 

complete and accepted by the Engineer.  
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JOB SPECIFIC 

 

CODE 413.9901 

RIDEABILITY – SURFACE COURSE 

 

DESCRIPTION:  This specification covers pavement rideability as determined by the Engineer and unit 

price adjustments in accordance with the rating scale based on post paving rideability determination.   

 

MATERIALS:  Not Applicable.  

 

CONSTRUCTION METHODS:  Not Applicable. 

 

METHOD OF MEASUREMENT:  Pavement rideability will be determined by the Engineer using a 

profiler on all travel lanes.  A travel lane is defined as a lane on which traffic is allowed to travel 

excluding paved shoulders.  The profiler will meet all the equipment requirements of ASTM E 950 for a 

Class 1 profiler.  

 

The surface course ride quality acceptance will be based on the average International Roughness Index 

(IRI) of three tests using a profiler, for each 0.1-mile section, conducted by the Engineer and reported for 

each travel lane. 

 

An IRI number in inches per mile will be established using ProVAL software for each 0.1-mile long 

section for each wheel path in each travel lane.  A 300 foot long wavelength filter will be applied during 

testing.  A 250mm short wavelength filter will be applied during analysis using ProVAL. 

 

Each wheel path of each 0.1 mile section in each travel lane will be considered a sublot.  A lot is defined 

as all of the sublots in each wheel path in each travel lane.   

 

Areas that are excluded from testing include the area 25 feet before and after pavement segments with 

manholes or catch basins in the travel lane and the area 50 feet before and after bridge joints. Areas 

excluded from testing by the profiler may, at the Engineer’s discretion, be tested using a 10-foot 

maximum straightedge.  The variation of the surface between any two contacts along the straightedge 

shall not be more than 1/4 inch.  Humps and depressions exceeding the specified tolerance shall be 

subject to correction as directed by the Engineer, at no additional cost to the State. 

 

Sections before bridges, manholes, catch basins, and the section at the end of the paving limit will be 

added to the previous sublot if they are less than 0.05 miles or will be considered a full sublot if they are 

greater than or equal to 0.05 miles. 

 

Table 1 provides the pay adjustment and corrective action criteria based upon the IRI established for each 

sublot.   
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Table 1 

IRI Pay Adjustment 

(Inches Per Mile) (Percent) 

120 and Under +3% 

121 - 150 +1% 

151 - 170 0% 

171 - 220 -5% 

221 - 250 -15% 

251 - 270 -25% 

271 – 300 -40% 

Over 300 Corrective Action Required 

 

When corrections to the pavement surface are required, the Engineer will approve the Contractor’s 

method of correction. In order to produce a uniform cross section, the Engineer may require corrections to 

the adjoining lanes and shoulders. Corrections shall be at no cost to the State. The method of correction 

shall be limited to diamond grinding or another approved method. 

 

Where corrections are made after the official Department test, the pavement will be retested by the 

Engineer to verify that corrections have produced an acceptable ride surface.  No incentives will be 

provided for sections on which corrective actions are performed.   

 

In the event the corrective action(s) results in an IRI of greater than 300 in/mi in any wheel path, the 

Contractor will be assessed an adjustment based on Table 2. 

 

Table 2 

IRI After Correction Pay Adjustment 

(Inches Per Mile) (Percent) 

301 - 330 -60% 

331 - 360 -80% 

Over 360 -100% 

 

This rideability specification does not relieve the Contractor from responsibility concerning workmanship 

in accordance with the requirements of the Specifications and other contract requirements. 

 

The theoretical tonnage is obtained by taking the measured length, multiplied by half the design width of 

the travel lane, multiplied by the design thickness of the surface course, multiplied by the unit weight 

derived from 93% of the averages of the theoretical maximum densities for dense graded mixes or 93% of 

the Marshall densities obtained at the plant for Friction course or PPEST. 

 

BASIS OF PAYMENT:  The adjusted sublot tonnage will be obtained by multiplying the theoretical 

tonnage in the sublot by that sublot’s pay adjustment.  The adjusted sublots will be totaled to determine 

the adjusted lot tonnage.  The adjusted lot tonnage will be divided by the theoretical lot tonnage to obtain 

a unit price adjustment for each lot.  A weighted average of all lot unit price adjustments will be used to 

determine the rideability price adjustment for the contract.  This rideability price adjustment will be 

multiplied by the unit price of the HMA and applied to the total theoretical tonnage for pay purposes. 

 

Incentives or disincentives will be addressed using a Report of Change. 
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901.0199 GUARDRAIL END TREATMENT, ENERGY ABSORBING TERMINAL 30
901.0193 GUARDRAIL STEEL BEAM SINGLE FACE STANDARD 34.2.0 29

901.0191 GUARDRAIL STEEL BEAM ANCHORAGE TRAILING END SECTION 
STANDARD 34.3.4

29
799.9904 20" LINE STOP 29
799.9903 20" BUTTERFLY VALVE REMOVE AND RESET 29
799.9902 20" SOLID SLEEVE COUPLINGS 29
799.9901 20" HDPE WATER MAIN REPLACEMENT 28
714.8266 REMOVE AND SALVAGE POST TYPE FIRE HYDRANT 28
714.8163 POST TYPE HYDRANT 27
712.0200 GAS GATE BOX 26
712.0100 WATER GATE BOX 24
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 24
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 23
708.9040 CLEANING AND FLUSHING PIPE ALL SIZES 22
707.9901 ADJUST SEWER CLEANOUT TO GRADE 22
707.2000 ADJUST FRAME AND GRATE TO GRADE 20
707.1900 ADJUST FRAME & COVER TO GRADE 20
707.1000 ADJUST SANITARY MANHOLE 19
705.1300 RECONSTRUCT CB TYPE 'D' TO CATCH BASIN WITH GUTTER INLET 18
704.0100 RECONSTRUCT CATCH BASIN/CORBEL CONES 18
702.0605 PRECAST CATCH BASIN 4' DIAMETER STANDARD 4.4.0 18
702.0541 GRANITE INLET STONE 38'' STANDARD 7.3.6 18
702.0531 PRECAST CONCRETE INLET STONE 38'' STANDARD 7.1.6 17
702.0517 FRAME AND GRATE, STANDARD 6.3.2 17
702.0516 FRAME AND GRATE, HIGH CAPACITY, STANDARD 6.3.4 17
701.8151 CURB STOP BOX 16
701.0412 REINFORCED CONCRETE PIPE M 170 CLASS III 12 INCH 15
601.0300 CLASS A PORTLAND CEMENT CONCRETE 15
414.0100 WARM MIX ADDITIVE 15
403.0300 ASPHALT EMULSION TACK COAT 15
401.4002 CLASS 4.75 HMA FOR LEVELLING 14
401.3005 CLASS 9.5 HMA FOR MISCELLANEOUS WORK 13
401.2110 MODIFIED CLASS 12.5 HMA WITH PAY ADJUSTMENTS 12
401.1000 CLASS 19.0 HMA 12
302.0100 GRAVEL BORROW SUBBASE COURSE 12
301.0300 CRUSHED STONE OR CRUSHED GRAVEL BASE MODIFIED 12
213.0100 PLACEMENT OF MILLINGS BENEATH GUARDRAIL 11
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 11
209.9901 INLET SEDIMENT CONTROL DEVICES 11
206.0301 COMPOST FILTER SOCK 11
204.0100 TRIMMING AND FINE GRADING 10
202.0201 ROCK EXCAVATION MECHANICAL 10
202.0100 EARTH EXCAVATION 10

201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 
SERVICE, AND STREET SIGNS

8
201.0433 REMOVE AND DISPOSE BOLLARD 8
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 8
201.0421 REMOVE AND DISPOSE BITUMINOUS CURB 8
201.0415 REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES 8
201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES 7
201.0410 REMOVE AND DISPOSE CATCH BASINS 7
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 4
201.0403 REMOVE AND DISPOSE SIDEWALKS 1
201.0402 REMOVE AND DISPOSE CONCRETE CURB 1
201.0401 REMOVE AND DISPOSE GRANITE CURB 1
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ItemCode Description Page



Index: 2

R - 1Addendum - 2

T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 60
L11.0103 SHRUB PLANT PROTECTION DEVICE STANDARD 51.2.0 60
L11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 60
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 60
L01.9901 PINE BARK MULCH FURNISH AND SPREAD 3" DEPTH 59
L01.0102 LOAM BORROW 4 INCHES DEEP 56
943.0200 TRAINEE MAN-HOURS 56
942.0200 DETECTABLE WARNING PANEL STANDARD 48.1.0 55
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 54
936.0100 MOBILIZATION AND DEMOBILIZATION 54
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 54

932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 
SIDEWALK/DRIVEWAY

53
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 51
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 48
932.0110 TRANSVERSE PAVEMENT CUT AND MATCH STANDARD 47.1.1 48
932.0100 CUTTING AND MATCHING ASPHALT 47
931.0110 CLEANING AND SWEEPING PAVEMENT 47
929.0110 FIELD OFFICE 47
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 46
923.9901 LONGITUDINAL PEDESTRIAN CHANNELIZING DEVICES 46
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 46
923.0125 PLASTIC PIPE TYPE III BARRICADE STANDARD 26.3.1 46
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 46
923.0105 DRUM BARRICADE STANDARD 26.2.0 45
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 45
919.0101 TEST PITS 45
917.0105 REMOVE AND REPLACE RURAL MAILBOX POST WITH STANDARD 15.1.0 44
914.5020 FLAGPERSONS - OVERTIME 43
914.5010 FLAGPERSONS 43
907.0100 WATER FOR DUST CONTROL 43

906.9902 PRECAST CONCRETE WHEELCHAIR RAMP HIGH SIDE TRANSITION, 
STANDARD 7.1.3

43

906.9901 GRANITE WHEELCHAIR RAMP HIGH SIDE TRANSITION, STANDARD 
7.3.3

42

906.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, 
CIRCULAR ALL TYPES

41
906.0602 BITUMINOUS BERM STANDARD 7.5.1 40

906.0261 PRECAST CONCRETE RAMP STONE 12-INCH CIRCULAR STANDARD 
7.1.9

40

906.0231 CEMENT CONCRETE SLOPE FACE CURB PRECAST CIRCULAR STANDARD 
7.2.0

40

906.0230 CEMENT CONCRETE SLOPE FACE CURB PRECAST STRAIGHT STANDARD 
7.2.0

39
906.0221 6' PRECAST CONCRETE TRANSITION CURB STANDARD 7.1.2 39
906.0211 CEMENT CONCRETE CURB PRECAST CIRCULAR STANDARD 7.1.0 39
906.0210 CEMENT CONCRETE CURB PRECAST STRAIGHT STANDARD 7.1.0 38
906.0131 GRANITE RAMP STONE CIRCULAR STANDARD 7.3.9 38
906.0130 GRANITE RAMP STONE STRAIGHT STANDARD 7.3.9 38
906.0119 3' GRANITE TRANSITION CURB STANDARD 7.3.1 37

906.0118 6' GRANITE TRANSITION CURB, QUARRY SPLIT SPECIAL 
TRANSITION STANDARD 7.3.2

35
906.0111 GRANITE CURB, QUARRY SPLIT CIRCULAR, STANDARD 7.3.0 35
906.0110 GRANITE CURB, QUARRY SPLIT STRAIGHT, STANDARD 7.3.0 34
905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY STANDARD 43.5.0 33
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 30
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201.9901 REMOVE AND RELOCATE FENCE (PRIVATE RESIDENCE) 71
T20.9902 TEMPORARY WATERBORNE PAINT PAVEMENT MARKING WORD - "XING" 70

T20.9901 TEMPORARY WATERBORNE PAINT PAVEMENT MARKING - PEDESTRIAN 
SYMBOL

70
T20.2048 EPOXY RESIN PAVEMENT MARKING WORD "XING" 70
T20.2046 EPOXY RESIN PAVEMENT MARKING - PEDESTRIAN SYMBOL 70
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY"  STANDARD 20.1.0 70

T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 
COMBINED STANDARD 20.1.0

69
T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 68
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 68
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 67
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 65

T20.1312 TEMPORARY WATERBORNE PAINT PAVEMENT MARKING WORD "ONLY" 
STANDARD 20.1.0

65

T20.1310 TEMPORARY WATERBORNE PAINT PAVEMENT ARROW - STRAIGHT, 
LEFT, RIGHT OR COMBINED STANDARD 20.1.0

65
T20.1204 4 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS YELLOW 65
T20.1112 12 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS WHITE 64
T20.1106 6 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS WHITE 64

T20.0820 FAST DRYING WATERBONE PAVEMENT ARROW - STRAIGHT, LEFT, 
RIGHT, OR COMBINED STANDARD 20.1.0

64

T20.0104 4 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

64

T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

64

T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

63
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74+66 RT 2.00 0021 02

76+63 LT 2.00 0021 02

78+54 LT 1.00 0021 02

73+12 RT 1.00 0021 02

52+86 LT 1.00 0021 02

59+29 RT 1.00 0021 02

61+27 LT 0021 02

78+58 RT 1.00 0021 02

81+41 RT 2.00 0021 02

82+87 LT 1.00 0021 02

84+89 LT 1.00 0021 02

80+94 RT 1.00 0021 02

78+94 RT 1.00 0021 02

79+94 RT 2.00 0021 02

80+74 LT 1.00 0021 02

33+07 RT 1.00 0021 02

11+72 LT 1.00 0021 02

11+52 RT 1.00 0021 02

11+97 RT 1.00 0021 02

11+95 RT 5.00 0021 02

11+01 LT 2.00 0021 02

011 201.0610 Cont. ROADWAY

11+21 LT 2.00 0021 02

11+14 RT 2.00 0021 02

12+17 LT 2.00 0021 02

23+97 RT 1.00 0021 02

19+95 LT 1.00 0021 02

27+93 RT 1.00 0021 02

30+45 RT 1.00 0021 02

17+28 LT 1.00 0021 02

15+95 LT 2.00 0021 02

19+54 RT 1.00 0021 02

18+75 LT 1.00 0021 02
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011 201.0610 Cont. 85+06 RT 1.00 0021 02
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FROM ITEM 213.0100 54.00 0005 01

FROM ITEM 603.1000 238.00 0005 01

FROM ITEM 905.0110 342.00 0005 01

FROM ITEM 201.0409 262.00 0005 01

012 202.0100 EARTH EXCAVATION CY

OLD RIVER ROAD

399 OLD RIVER ROAD 1.00 0005 01

FROM ITEM 905.0115 69.00 0005 01

53+44 R - 54+05 R 100.00 0005 01

Item 202.0201 Total: 100.00

OLD RIVER ROAD

Item 202.0100 Total: 966.00

013 202.0201 ROCK EXCAVATION MECHANICAL CY

93+43 RT 1.00 0021 02

92+70 RT 1.00 0021 02

93+71 RT 1.00 0021 02

93+70 RT 2.00 0021 02

91+72 LT 1.00 0021 02

011 201.0610 Cont. 89+68 RT 1.00 0021 02

92+56 RT 1.00 0021 02

91+74 RT 1.00 0021 02

94+53 LT 2.00 0021 02

97+40 RT 1.00 0021 02

97+27 RT 1.00 0021 02

98+40 LT 1.00 0021 02

Item 201.0610 Total: 67.00

95+18 RT 1.00 0021 02

94+58 RT 3.00 0021 02

96+88 LT 3.00 0021 02

95+50 LT 1.00 0021 02

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

014 204.0100 TRIMMING AND FINE GRADING SY
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

017 212.2000 CLEANING AND MAINTENANCE OF LS

EROSION CONTROLS

Item 209.9901 Total: 39.00

FROM ITEM 704.0100 5.00 0005 01

FROM ITEM 705.1300 4.00 0005 01

FROM ITEM 708.9041 30.00 0005 01

OLD RIVER ROAD

GUARDRAIL

OLD RIVER ROAD

17+19 RT - 18+60 RT 141.00 0005 01

018 213.0100 PLACEMENT OF MILLINGS BENEATH LF

PROJECT WIDE 1.00 0005 01

Item 212.2000 Total: 1.00

OLD RIVER ROAD

FROM ITEM 905.0115 822.00 0005 01

FROM ITEM 905.0110 4,100.00 0005 01

Item 204.0100 Total: 11,303.00

FROM ITEM L01.0102 3,084.00 0005 01

399 OLD RIVER ROAD 11.00 0005 01

014 204.0100 Cont. OLD RIVER ROAD

FROM ITEM 301.0300 166.00 0005 01

FROM ITEM 201.0409 3,120.00 0005 01

Item 206.0301 Total: 75.00

51+62 LT 25.00 0005 01

016 209.9901 INLET SEDIMENT CONTROL DEVICES EACH

OLD RIVER ROAD

015 206.0301 COMPOST FILTER SOCK LF

46+14 LT 25.00 0005 01

37+55 LT 25.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

018 213.0100 Cont. 38+06 LT - 39+74 LT 164.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

OLD RIVER ROAD

15+90 - 17+80 231.00 0005 01

38+64 RT- 39+20 RT 22.00 0005 01

021 401.1000 CLASS 19.0 HMA TON

FROM ITEM 905.0115 70.00 0005 01

Item 302.0100 Total: 691.00

64+72 LT - 64+96 LT 24.00 0005 01

Item 401.1000 Total: 444.00

022 401.2110 MODIFIED CLASS 12.5 HMA WITH PAY TON

6" PERMANENT PATCH 130.00 0043 03

92+45 RT - 93+05 RT 33.00 0005 01

97+30 RT HYDRANT 4.00 0005 01

WATER MAIN REPLACEMENT

FROM ITEM 905.0110 350.00 0005 01

Item 213.0100 Total: 1,166.00

BASE MODIFIED

019 301.0300 CRUSHED STONE OR CRUSHED GRAVEL CY

53+36 LT - 53+73 LT 40.00 0005 01

018 213.0100 Cont. 42+40 LT - 43+78 LT 140.00 0005 01

67+54 LT - 70+13 LT 259.00 0005 01

64+78 RT - 68+93 RT 422.00 0005 01

OLD RIVER ROAD

OLD RIVER ROAD

020 302.0100 GRAVEL BORROW SUBBASE COURSE CY

399 OLD RIVER ROAD 1.00 0005 01

FROM ITEM 201.0409 270.00 0005 01

BACK OF DRIVEWAYS 4.00 0005 01

53+66 LT - 55+00 LT 7.00 0005 01

Item 301.0300 Total: 11.00

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

022 401.2110 Cont. ADJUSTMENTS
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

DW 10-01 1.00 0005 01

DW 16-07 6.00 0005 01

OLD RIVER ROAD

DW 08-03 5.00 0005 01

DW 07-03 5.00 0005 01

DW 08-01 3.00 0005 01

DW 08-02 23.00 0005 01

BACK OF DW MATCHING 31.00 0005 01

Item 401.3005 Total: 393.00

024 401.4002 CLASS 4.75 HMA FOR LEVELLING TON

2" TEMPORARY PATCH 30.00 0043 03

CURB LOCK TEMP PATCH 95.00 0005 01

UTILITY TRENCH REPAIR 60.00 0005 01

WATER MAIN REPLACEMENT

DW 07-02 5.00 0005 01

DW 04-03 2.00 0005 01

DW 04-02 2.00 0005 01

DW 04-05 4.00 0005 01

DW 04-04 2.00 0005 01

DW 03-05 3.00 0005 01

023 401.3005 Cont. DW 03-04 6.00 0005 01

DW 03-07 2.00 0005 01

DW 03-06 4.00 0005 01

DW 05-01 2.00 0005 01

DW 06-02 3.00 0005 01

DW 06-01 3.00 0005 01

DW 06-03 6.00 0005 01

DW 07-01 5.00 0005 01

DW 05-03 2.00 0005 01

DW 05-02 2.00 0005 01

DW 05-05 2.00 0005 01

DW 05-04 5.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

024 401.4002 Cont. OLD RIVER ROAD
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

84+64LT 1.00 0005 01

83+21 RT 1.00 0005 01

85+87 LT 1.00 0005 01

85+34 LT 1.00 0005 01

81+07 RT 1.00 0005 01

80+77 RT 1.00 0005 01

82+45 RT 1.00 0005 01

81+26 LT 1.00 0005 01

91+80 RT 1.00 0005 01

89+58 LT 1.00 0005 01

92+28 RT 1.00 0005 01

92+21 LT 1.00 0005 01

86+36 LT 1.00 0005 01

86+15 RT 1.00 0005 01

86+57 RT 1.00 0005 01

86+51 LT 1.00 0005 01

61+82 LT 1.00 0005 01

OLD RIVER ROAD

62+96 LT 1.00 0005 01

62+25 LT 1.00 0005 01

Item 701.0412 Total: 97.00

028 701.0412 Cont. 51+62 L - 51+64 L 40.00 0005 01

029 701.8151 CURB STOP BOX EACH

64+04LT 1.00 0005 01

76+77 RT 1.00 0005 01

72+93 RT 1.00 0005 01

77+17 RT 1.00 0005 01

77+02 LT 1.00 0005 01

70+54 RT 1.00 0005 01

65+24 LT 1.00 0005 01

72+10 RT 1.00 0005 01

71+44 LT 1.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

86+27 LT 1.00 0005 01

86+51 RT 1.00 0005 01

89+61 RT 1.00 0005 01

83+30 RT 1.00 0005 01

78+91 RT 1.00 0005 01

79+01 RT 1.00 0005 01

81+08 LT 1.00 0005 01

91+66 RT 1.00 0005 01

94+46 RT 1.00 0005 01

94+72 LT 1.00 0005 01

96+20 RT 1.00 0005 01

92+23 RT 1.00 0005 01

91+69 LT 1.00 0005 01

92+13 RT 1.00 0005 01

92+21 LT 1.00 0005 01

78+90 LT 1.00 0005 01

37+50 RT 1.00 0005 01

20+63 LT 1.00 0005 01

51+63 RT 2.00 0005 01

46+07 RT 1.00 0005 01

11+30 RT 1.00 0005 01

039 707.2000 Cont. 10+88 RT 1.00 0005 01

20+12 LT 1.00 0005 01

11+35 LT 1.00 0005 01

64+65 LT 1.00 0005 01

74+77 LT 1.00 0005 01

71+35 RT 1.00 0005 01

74+80 RT 1.00 0005 01

78+14 RT 1.00 0005 01

67+93 LT 1.00 0005 01

64+65 RT 1.00 0005 01

71+35 LT 1.00 0005 01

67+94 RT 1.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

039 707.2000 Cont. 96+44 LT 1.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

74+80 RT - 75+23 RT 100.00 0005 01

77+83 RT - 78+90 LT 116.00 0005 01

78+55 RT - 78+60 RT 5.00 0005 01

74+77 LT - 74+80 RT 25.00 0005 01

67+94 RT - 71+35 RT 341.00 0005 01

71+35 LT - 71+35 RT 26.00 0005 01

71+35 RT - 74+80 RT 345.00 0005 01

78+60 RT - 78+94 RT 36.00 0005 01

89+53 RT - 89+61 RT 13.00 0005 01

89+61 RT - 89+97 C 48.00 0005 01

89+97 C - 91+69 C 172.00 0005 01

86+27 LT - 86+51 RT 36.00 0005 01

78+90 LT - 79+00 RT 30.00 0005 01

81+07 LT - 81+47 RT 47.00 0005 01

83+30 RT - 83+31 LT 25.00 0005 01

67+93 LT - 67+94 RT 28.00 0005 01

Item 707.9901 Total: 1.00

95+10 RT 1.00 0005 01

041 708.9040 CLEANING AND FLUSHING PIPE ALL LF

039 707.2000 Cont. Item 707.2000 Total: 36.00

OLD RIVER ROAD

040 707.9901 ADJUST SEWER CLEANOUT TO GRADE EACH

SIZES

20+12 LT - 20+63 LT 50.00 0005 01

11+06 LT - 11+33 LT 47.00 0005 01

64+65 LT - 64+65 RT 28.00 0005 01

64+65 RT - 67+94 RT 332.00 0005 01

10+80 LT - 10+88 LT 38.00 0005 01

OLD RIVER ROAD

11+06 LT - 11+27 RT 83.00 0005 01

10+88 RT - 11+27 RT 43.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

041 708.9040 Cont. 91+69 C - 91+66 RT 13.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

64+65 RT 1.00 0005 01

67+94 RT 1.00 0005 01

71+35 LT 1.00 0005 01

64+65 LT 1.00 0005 01

11+27 RT 1.00 0005 01

20+12 LT 1.00 0005 01

20+63 LT 1.00 0005 01

71+35 RT 1.00 0005 01

78+94 RT 1.00 0005 01

79+00 RT 1.00 0005 01

81+08 LT 1.00 0005 01

78+90 LT 1.00 0005 01

74+77 LT 1.00 0005 01

74+80 RT 1.00 0005 01

78+14 RT 1.00 0005 01

11+06 LT 1.00 0005 01

92+21 C - 92+68 C 100.00 0005 01

92+21 C - 92+23 RT 14.00 0005 01

96+20 RT - 96+24 LT 45.00 0005 01

94+46 RT - 96+20 RT 174.00 0005 01

91+69 C - 92+21 C 52.00 0005 01

041 708.9040 Cont. 91+69 C - 91+69 LT 13.00 0005 01

92+21 C - 92+21 LT 11.00 0005 01

92+13 RT - 92+23 RT 10.00 0005 01

96+20 RT - 96+44 LT 40.00 0005 01

042 708.9041 CLEANING CATCH BASINS ALL TYPES EACH

AND SIZES

OLD RIVER ROAD

96+75 RT - 97+22 RT 122.00 0005 01

96+20 RT - 96+75 RT 55.00 0005 01

Item 708.9040 Total: 2,700.00

97+22 RT - 97+47 RT 37.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

042 708.9041 Cont. 83+30 LT 1.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

89+97 C 1.00 0005 01

89+53 RT 1.00 0005 01

92+21 C 1.00 0005 01

91+69 C 1.00 0005 01

OLD RIVER ROAD

SIZES

78+60 RT 1.00 0005 01

60+86 LT 1.00 0005 01

11+41 LT 1.00 0005 01

11+39 RT 1.00 0005 01

11+68 RT 1.00 0005 01

11+50 RT 1.00 0005 01

Item 708.9042 Total: 6.00

OLD RIVER ROAD

044 712.0100 WATER GATE BOX EACH

92+13 RT 1.00 0005 01

91+69 LT 1.00 0005 01

92+23 RT 1.00 0005 01

92+21 LT 1.00 0005 01

86+27 LT 1.00 0005 01

042 708.9041 Cont. 83+30 RT 1.00 0005 01

91+66 RT 1.00 0005 01

89+61 RT 1.00 0005 01

94+46 RT 1.00 0005 01

Item 708.9041 Total: 31.00

97+47 RT 1.00 0005 01

043 708.9042 CLEANING MANHOLES ALL TYPES AND EACH

96+20 RT 1.00 0005 01

94+72 LT 1.00 0005 01

97+22 RT 1.00 0005 01

96+44 LT 1.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

78+74 LT 1.00 0005 01

78+72 RT 3.00 0005 01

78+78 LT 1.00 0005 01

78+75 LT 1.00 0005 01

74+49 RT 1.00 0005 01

74+39 RT 1.00 0005 01

75+68 RT 1.00 0005 01

74+66 RT 1.00 0005 01

83+02 LT 1.00 0005 01

82+70 LT 1.00 0005 01

89+54 RT 1.00 0005 01

84+95 RT 1.00 0005 01

80+86 LT 1.00 0005 01

80+84 RT 1.00 0005 01

81+31 RT 1.00 0005 01

81+12 RT 1.00 0005 01

19+52 RT 1.00 0005 01

17+46 LT 1.00 0005 01

27+61 RT 1.00 0005 01

22+18 LT 1.00 0005 01

11+77 LT 1.00 0005 01

044 712.0100 Cont. 11+69 LT 1.00 0005 01

11+82 RT 1.00 0005 01

11+78 LT 1.00 0005 01

32+90 RT 1.00 0005 01

70+94 RT 1.00 0005 01

66+50 LT 1.00 0005 01

74+37 LT 1.00 0005 01

73+78 LT 1.00 0005 01

58+58 LT 1.00 0005 01

56+38 LT 1.00 0005 01

62+53 RT 1.00 0005 01

59+07 LT 1.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

91+86 LT 1.00 0005 01

044 712.0100 Cont. 89+66 RT 1.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

25+96 RT 1.00 0005 01

24+03 RT 1.00 0005 01

32+69 RT 2.00 0005 01

27+812 RT 1.00 0005 01

14+48 LT 1.00 0005 01

11+96 LT 1.00 0005 01

19+23 RT 2.00 0005 01

15+47 LT 1.00 0005 01

54+36 LT 1.00 0005 01

53+14 LT 1.00 0005 01

55+82 RT 1.00 0005 01

55+40 RT 2.00 0005 01

33+98 LT 1.00 0005 01

33+04 LT 1.00 0005 01

46+24 RT 1.00 0005 01

35+18 LT 1.00 0005 01

97+13 RT 1.00 0005 01

96+96 RT 1.00 0005 01

97+27 RT 1.00 0005 01

97+24 RT 1.00 0005 01

94+12 RT 1.00 0005 01

044 712.0100 Cont. 93+97 RT 1.00 0005 01

95+85 RT 2.00 0005 01

94+13 RT 1.00 0005 01

Item 712.0100 Total: 50.00

11+76 RT 2.00 0005 01

11+71 LT 1.00 0005 01

11+90 RT 1.00 0005 01

11+90 LT 1.00 0005 01

045 712.0200 GAS GATE BOX EACH

11+27 LT 1.00 0005 01

OLD RIVER ROAD

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

63+15 LT 1.00 0005 01

045 712.0200 Cont. 62+25 RT 1.00 0005 01

Page 26a of 71

Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

DW 13-01 8.00 0005 01

DW 13-02 6.00 0005 01

DW 13-03 4.00 0005 01

DW 12-07 5.00 0005 01

DW 12-04 5.00 0005 01

DW 12-05 5.00 0005 01

DW 12-06 5.00 0005 01

DW 13-04 4.00 0005 01

DW 14-04 4.00 0005 01

DW 14-05 4.00 0005 01

DW 14-06 5.00 0005 01

DW 14-03 4.00 0005 01

DW 13-05 6.00 0005 01

DW 14-01 5.00 0005 01

DW 14-02 5.00 0005 01

DW 12-03 5.00 0005 01

96+62 RT - 97+83 RT 3.00 0005 01

96+42 LT - 97+85 LT 10.00 0005 01

97+30 RT - 97+84 RT 8.00 0005 01

96+86 RT - 97+23 RT 7.00 0005 01

95+53 LT - 95+67 LT 2.00 0005 01

055 905.0110 Cont. 95+51 RT - 95+71 RT 3.00 0005 01

96+19 LT - 96+42 LT 3.00 0005 01

95+71 RT - 96+38 RT 6.00 0005 01

Item 905.0110 Total: 505.00

DW 10-03 4.00 0005 01

DW 10-02 5.00 0005 01

DW 12-01 5.00 0005 01

DW 12-02 6.00 0005 01

056 905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY CY

OLD RIVER ROAD

STANDARD 43.5.0

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

056 905.0115 Cont. DW 14-07 6.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

60+38 RT - 60+38 RT 6.00 0005 01

60+68 RT - 60+69 RT 14.00 0005 01

60+76 LT - 60+83 LT 7.00 0005 01

OLD RIVER ROAD

057 906.0110 GRANITE CURB, QUARRY SPLIT LF

STRAIGHT, STANDARD 7.3.0

60+87 RT - 60+93 RT 6.00 0005 01

80+77 LT - 80+78 LT 5.00 0005 01

80+99 LT - 81+00 LT 7.00 0005 01

81+07 RT - 81+16 RT 16.00 0005 01

77+47 RT - 77+65 RT 18.00 0005 01

63+58 RT - 63+68 RT 11.00 0005 01

65+73 LT - 65+88 LT 15.00 0005 01

73+34 LT - 73+48 LT 15.00 0005 01

Item 905.0115 Total: 208.00

DW 15-06 5.00 0005 01

DW 15-05 4.00 0005 01

DW 15-08 4.00 0005 01

DW 15-07 12.00 0005 01

DW 15-02 5.00 0005 01

056 905.0115 Cont. DW 15-01 6.00 0005 01

DW 15-04 5.00 0005 01

DW 15-03 6.00 0005 01

DW 15-09 4.00 0005 01

DW 16-05 5.00 0005 01

DW 16-04 5.00 0005 01

DW 16-06 5.00 0005 01

DW 16-07 4.00 0005 01

DW 16-01 4.00 0005 01

DW 15-10 15.00 0005 01

DW 16-03 7.00 0005 01

DW 16-02 6.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

057 906.0110 Cont. 81+45 LT - 81+60 LT 16.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

93+73 RT - 93+69 RT 7.00 0005 01

93+64 RT - 93+70 RT 7.00 0005 01

96+16 LT - 96+20 LT 4.00 0005 01

95+65 LT - 96+66 LT 3.00 0005 01

81+00 LT - 81+04 LT 5.00 0005 01

78+29 RT - 78+42 RT 15.00 0005 01

83+25 LT - 83+28 LT 3.00 0005 01

82+85 LT - 82+89 LT 4.00 0005 01

059 906.0118 6' GRANITE TRANSITION CURB, QUARRY EACH

7.3.2

SPLIT SPECIAL TRANSITION STANDARD

96+91 RT - 96+97 RT 18.00 0005 01

96+63 RT - 96+76 RT 16.00 0005 01

Item 906.0111 Total: 137.00

97+24 RT - 97+29 RT 39.00 0005 01

94+75 LT - 94+81 LT 6.00 0005 01

93+81 LT - 94+01 LT 19.00 0005 01

96+23 RT - 96+39 RT 17.00 0005 01

95+19 LT - 95+30 LT 11.00 0005 01

88+22 LT - 88+30 LT 9.00 0005 01

057 906.0110 Cont. 82+57 RT - 82+96 RT 40.00 0005 01

93+40 RT - 93+69 RT 38.00 0005 01

93+28 RT - 93+64 RT 37.00 0005 01

SUPPLEMENTAL FOR UNUSABLE 200.00 0005 01

OLD RIVER ROAD

CIRCULAR, STANDARD 7.3.0

60+78 RT - 60+87 RT 10.00 0005 01

60+19 RT - 60+25 RT 6.00 0005 01

Item 906.0110 Total: 513.00

EXISTING CURB

058 906.0111 GRANITE CURB, QUARRY SPLIT LF

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

Item 906.0118 Total: 92.00

WR 16-08 1.00 0005 01

060 906.0119 3' GRANITE TRANSITION CURB EACH

WR 16-01 2.00 0005 01

WR 15-02 1.00 0005 01

WR 16-04 1.00 0005 01

WR 16-03 1.00 0005 01

DW 15-08 2.00 0005 01

DW 15-05 2.00 0005 01

DW 16-01 2.00 0005 01

DW 15-09 2.00 0005 01

OLD RIVER ROAD

STANDARD 7.3.1

DW 14-03 2.00 0005 01

DW 13-04 2.00 0005 01

WR 10-03 1.00 0005 01

WR 10-02 1.00 0005 01

WR 12-02 1.00 0005 01

WR 12-01 2.00 0005 01

DW 16-06 2.00 0005 01

059 906.0118 Cont. DW 16-05 2.00 0005 01

WR 10-01 1.00 0005 01

DW 16-07 1.00 0005 01

WR 13-01 1.00 0005 01

WR 14-01 2.00 0005 01

WR 13-08 2.00 0005 01

WR 15-01 1.00 0005 01

WR 14-02 1.00 0005 01

WR 13-05 1.00 0005 01

WR 13-03 2.00 0005 01

WR 13-07 2.00 0005 01

WR 13-06 1.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

Item 906.0119 Total: 13.00

060 906.0119 Cont. DW 16-07 1.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

OLD RIVER ROAD

073 907.0100 WATER FOR DUST CONTROL MGAL

Item 907.0100 Total: 30.00

PROJECT WIDE 30.00 0005 01

WR 01-03 18.00 0005 01

WR 01-02 18.00 0005 01

Item 906.9902 Total: 54.00

Item 914.5010 Total: 3,200.00

OLD RIVER ROAD

075 914.5020 FLAGPERSONS - OVERTIME MHRS

074 914.5010 FLAGPERSONS MHRS

PROJECT WIDE 3,200.00 0005 01

OLD RIVER ROAD

WR 16-05 18.00 0005 01

WR 16-03 12.00 0005 01

WR 16-07 18.00 0005 01

WR 16-06 9.00 0005 01

WR 15-03 8.00 0005 01

071 906.9901 Cont. WR 15-02 6.00 0005 01

WR 16-02 23.00 0005 01

WR 15-04 8.00 0005 01

WR 16-08 8.00 0005 01

7.1.3

HIGH SIDE TRANSITION, STANDARD

WR 01-01 18.00 0005 01

OLD RIVER ROAD

Item 906.9901 Total: 293.50

WR 16-09 26.00 0005 01

072 906.9902 PRECAST CONCRETE WHEELCHAIR RAMP LF

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

DW 03-02 16.00 0005 01

DW 03-01 17.00 0005 01

DW 03-04 26.00 0005 01

DW 03-03 24.00 0005 01

DW 02-05 20.00 0005 01

DW 02-04 15.00 0005 01

DW 02-07 16.00 0005 01

DW 02-06 16.00 0005 01

DW 04-05 36.00 0005 01

DW 04-04 15.00 0005 01

DW 05-02 16.00 0005 01

DW 05-01 21.00 0005 01

DW 03-07 15.00 0005 01

DW 03-05 30.00 0005 01

DW 04-03 17.00 0005 01

DW 04-02 16.00 0005 01

89+30 RT - 89+35 RT 6.00 0005 01

81+36 RT - 81+50 RT 6.00 0005 01

96+69 RT - 96+80 RT 20.00 0005 01

89+66 RT - 89+71 RT 6.00 0005 01

SIDEWALK/DRIVEWAY

090 932.0220 FULL DEPTH SAWCUT OF BITUMINOUS LF

75+39 LT - 75+61 LT 25.00 0005 01

OLD RIVER ROAD

DW 01-01 60.00 0005 01

DW 02-01 18.00 0005 01

DW 01-07 38.00 0005 01

DW 02-03 25.00 0005 01

DW 02-02 16.00 0005 01

DW 01-03 12.00 0005 01

DW 01-02 15.00 0005 01

DW 01-06 23.00 0005 01

DW 01-05 65.00 0005 01

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

13+42 RT - 13+42 RT 5.00 0005 01

74+29 RT - 74+34 RT 6.00 0005 01

75+30 RT - 75+33 RT 3.00 0005 01

12+83 LT - 12+83 LT 5.00 0005 01

11+87 RT - 11+93 RT 5.00 0005 01

12+21 RT - 12+21 RT 5.00 0005 01

12+33 LT - 12+33 LT 5.00 0005 01

75+96 RT - 76+18 RT 22.00 0005 01

81+03 RT - 81+07 RT 5.00 0005 01

81+30 LT - 81+36 LT 6.00 0005 01

82+12 RT - 82+17 RT 5.00 0005 01

81+00 LT - 81+05 LT 5.00 0005 01

78+49 RT -78+54 RT 6.00 0005 01

78+92 RT - 78+97 RT 5.00 0005 01

79+58 LT - 79+62 LT 4.00 0005 01

11+75 LT - 11+80 LT 5.00 0005 01

DW 16-05 13.00 0005 01

DW 16-04 13.00 0005 01

DW 16-07 16.00 0005 01

DW 16-06 13.00 0005 01

DW 15-09 175.00 0005 01

090 932.0220 Cont. DW 15-08 17.00 0005 01

DW 16-02 141.00 0005 01

DW 16-01 12.00 0005 01

Item 932.0220 Total: 1,832.00

10+86 RT - 10+86 RT 5.00 0005 01

10+77 LT - 10+77 LT 5.00 0005 01

11+27 RT - 11+33 RT 5.00 0005 01

11+29 LT - 11+34 LT 5.00 0005 01

091 932.0230 FULL DEPTH SAWCUT OF PORTLAND LF

OLD RIVER ROAD

CEMENT CONCRETE SIDEWALK/DRIVEWAY

Distribution of Quantities
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Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



Addendum - 2

091 932.0230 Cont. 82+49 RT - 82+58 RT 9.00 0005 01
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Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



R - 1Addendum - 2

OLD RIVER ROAD

Item T20.9902 Total: 2.00

RESIDENCE)

122 201.9901 REMOVE AND RELOCATE FENCE (PRIVATE LS

S121 T20.9902 Cont. FROM ITEM T20.2048 2.00 0021 02

399 OLD RIVER ROAD 1.00 0005 01

Item 201.9901 Total: 1.00

Distribution of Quantities
Page 71 of 71

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Old River Road (Route 126)
Estimate Name - Addendum 2

R.I. Contract No. - 2015-CH-068
FAP Nos:  3RD-PRTY(231), STP-0126(004), STPG-0126(005)



DEPARTMENT OF TRANSPORTATION
RHODE ISLAND

LINCOLN, RHODE ISLAND

IMPROVEMENTS TO
OLD RIVER ROAD (ROUTE 126)

N / A

JOB SPECIFIC
PLAN SYMBOLS, LEGEND & NOTES



GENERAL PLAN No. 16
STA. 93+20 TO  STA. 97+85

DEPARTMENT OF TRANSPORTATION
RHODE ISLAND

LINCOLN, RHODE ISLAND

IMPROVEMENTS TO
OLD RIVER ROAD (ROUTE 126)







DEPARTMENT OF TRANSPORTATION
RHODE ISLAND

LINCOLN, RHODE ISLAND

IMPROVEMENTS TO
OLD RIVER ROAD (ROUTE 126)





DRAINAGE AND UTILITY
PLAN No. 16

STA. 93+20 TO  STA. 97+85



LOCATION PLAN No. 16
STA. 93+20 TO  STA. 97+85

DEPARTMENT OF TRANSPORTATION
RHODE ISLAND

LINCOLN, RHODE ISLAND

IMPROVEMENTS TO
OLD RIVER ROAD (ROUTE 126)







SIGNING AND STRIPING
PLAN No. 16

STA. 93+20 TO  STA. 97+85

DEPARTMENT OF TRANSPORTATION
RHODE ISLAND

LINCOLN, RHODE ISLAND

IMPROVEMENTS TO
OLD RIVER ROAD (ROUTE 126)




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