September 8, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7549832

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2015-CH-022

FEDERAL-AID PROJECT NO. FAP Nos: STP-RESF(307)

1R Improvements to Woonasquatucket Avenue

Grover Street (North Providence) to Fruit Hill Avenue (Providence)

CITY/TOWN OF North Providence, Providence

COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Contract Dates

1. Substantial Completion Date

   The Substantial Completion date has been revised to October 28, 2016.

B. Specifications - Job Specific

1. JS-5

   Delete page JS-5 in its entirety and replace it with revised page JS-5(R-1) attached to this Addendum No. 1. The Substantial Completion Table has been revised.

David W. Fish

RI Department of Transportation
Chief Engineer

SECTION 108.1000
PROSECUTION AND PROGRESS

In accordance with Section **108.08, Failure to Complete on Time, Para. a., Phased Completion, Interim Completion and Substantial Completion** the following defines the Interim and Substantial Completion Dates and Associated Liquidated Damages:

Substantial Completion: See Table Below

All Contract work shall be completed, as defined by Section 101.71.

Liquidated Damages: $1,500.00 per calendar day.

Notice to Proceed	Substantial Completion
On or before April 15, 2016	28-Oct-16