June 3, 2016

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7550649
RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2016-CB-038
FEDERAL-AID PROJECT NO. FAP Nos: REV 1950(001)

I-195 Relocation — Contract 16 — Providence River Pedestrian Bridge

Providence River Pedestrian Bridge and East Side Park - South Water Street, Providence, RI
CITY/TOWN OF Providence
COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Proposal Addition/Deletion
1. Proposal Pages P-36(R-1) and P-37(R-1)

Delete Proposal pages P-36(R-1) and P-37(R-1) in their entirety and replace them with Proposal
pages P-36(R-2) and P-37(R-2) attached to this Addendum No. 2. The Addendum Date has been
added.

All Proposal pages will be generated by the Quest Lite Program.

B. Specification Change/Addition
1. Index page iv

Delete index page iv in its entirety and replace it with index page iv(R-1) attached to this Addendum
No. 2. Titles for Codes 903.9990 and L01.9901 have been revised.

2. PageJS-52
Delete page JS-52 in its entirety and replace it with page JS-52(R-1) attached to this Addendum No.
2. The Basis of Payment has been revised.

3. PageJS-162

Delete page IS-162 in its entirety and replace it with page JS-162(R-1) attached to this Addendum
No. 2. Paragraphs 1b, 2b and 3a have been revised.

ADDENDUM NO. 2 Page 1 of 3
ATTACHMENTS



Page JS-194

Delete page JS-194 in its entirety and replace it with page JS-194(R-1) attached to this Addendum
No. 2. The item code number in the title has been corrected.

Page JS-200

Delete page JS-200 in its entirety and replace it with page JS-200(R-1) attached to this Addendum
No. 2. The Basis of Payment has been revised.

Pages JS-231 and JS-232

Delete pages JS-231 and JS-232 in their entirety and replace them with pages JS-231(R-1) and page
JS-232(R-1) attached to this Addendum No. 2. Titles for Codes T06.9902 and T06.9903 have been
revised.

C. Distribution of Quantities

L.

DOQ Pages 6 -9

Delete DOQ pages 6 — 9 in their entirety and replace them with DOQ pages 6(R-1), 7(R-1), 8(R-1)
and 9(R-1) attached to this Addendum No. 2. Ttem Codes 201.0720 and 201.0730 have been revised.
DOQ Pages 14— 17 and 19

Delete DOQ pages 14 — 17 and 19 in their entirety and replace them with DOQ pages 14(R-1), 14a,
15(R-1), 16(R-1), 16a, 17(R-1), 17a and 19(R-1) attached to this Addendum No. 2. Item Codes
202.9986, 202.9987, 202.9988, 202.9989, 203.0420, 203.0650, 203.0700 and 204.0100 have been
revised. The revisions required repagination and the addition of pages 14a, 16a and 17a.

DOQ Page 28

Delete DOQ page 28 in its entirety and replace it with DOQ page 28(R-1) attached to this Addendum
No. 2. Ttem Code 805.9910 has been revised.

DOQ Page 51

Delete DOQ page 51 in its entirety and replace it with DOQ pages 51(R-1) and 51a attached to this
Addendum No. 2. Item Codes 907.0100 and 907.0200 have been revised. The revision required the
addition of page 51a.

DOQ Pages 53 and 54

Delete DOQ pages 53 and 54 in their entirety and replace them with DOQ pages 53(R-1), 53a, 54(R-
1) and 54a attached to this Addendum No. 2. Item Codes 920.0040, 920.0135 and 920.0200 have
been revised. The revision required the addition of pages 53a and 54a.

D. Drawings/Plans - Change/Addition

1.

Sheet V1_010

Delete Sheet V1_010 in its entirety and replace it with sheet V1_010(R-1) attached to this Addendum
No. 2. The Typical Section and legend have been revised.

2. Sheet V1 011
Delete Sheet V1_011 in its entirety and replace it with sheet V1_011(R-1) attached to this Addendum
No. 2. The Typical Section has been revised.
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3. Sheet V1 012
Delete Sheet V1_012 in its entirety and replace it with sheet V1_012(R-1) attached to this Addendum
No. 2. The Typical Section has been revised.

4. Sheet V1 015
Delete Sheet V1_015 in its entirety and replace it with sheet V1_015(R-1) attached to this Addendum
No. 2. Callouts for the Rubble Wall have been revised.

5. Sheet V1 017
Delete Sheet V1_017 in its entirety and replace it with sheet V1_017(R-1) attached to this Addendum
No. 2. Callouts for the Rubble Wall have been revised.

6. SheetV1 018
Delete Sheet V1_018 in its entirety and replace it with sheet V1 _018(R-1) attached to this Addendum
No. 2. Callouts for rip rap have been added.

7. Sheet V1_021
Delete Sheet V1_021 in its entirety and replace it with sheet V1_021(R-1) attached to this Addendum
No. 2. The Modular Wall Detail has been revised.

8. Sheet V1_025
Delete Sheet V1_025 in its entirety and replace it with sheet V1_025(R-1) attached to this Addendum
No. 2. The Detail has been revised.

9. Sheet V1 _027
Delete Sheet V1_027 in its entirety and replace it with sheet V1_027(R-1) attached to this Addendum
No. 2. The 0.5 contour has been added.

10. Sheet V1_040
Delete Sheet V1_040 in its entirety and replace it with sheet V1_040(R-1) attached to this Addendum
No. 2. The H/V control data shown has been updated.

11. Sheet V1 041
Delete Sheet V1_041 in its entirety and replace it with sheet V1_041(R-1) attached to this Addendum
No. 2. The H/V control data shown has been updated.

12. Sheet V1 _070

Delete Sheet V1_070 in its entirety and replace it with sheet V1_070(R-1) attached to this Addendum
No. 2. Cross Section 30+50 has been revised.

D . o

RI Department‘of Transportation
Chief Engineer
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Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2016-CB-038
Federal-Aid Project Number(s): REV 1950(001)
WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons
making proposals for the same work, and is in all respects fair and without collusion or fraud. The undersigned
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed
within ten(10) days of the notice of award. All surety companies must be listed with The Department of the
Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register). The State reserves
the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as
the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the
State of Rhode Island, Office of Purchases. The undersigned bidder further agrees, if awarded the contract on this
proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise
specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or
before the dates outlined in the Contract Documents.

COMPLETION DATE(S)
DESCRIPTION DATE
Advertise Date May 26, 2016
Pre-Bid Date June 7, 2016
Bid-Opening Date June 24, 2016
Substantial Completion Date August 17,2018

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

ADDENDA DATE POSTED DOCUMENT(S) PAGE
NO.1 June 1, 2016 1. Status Certification for: Debarment, Eligibility, 1
Indictments, Convictions or Civil Judgements
NO.2 June 3, 2016 ) : .
2. Anti-Collusion Certificate 2
4. DBE Affirmative Action Certification 3-9

3. Disclosure of Lobbying Activities

Addendum - 2 P-36 Revision - 2



Total or gross sum of bid for Rhode Island Contract Number: 2016-CB-038
Federal-Aid Project Number(s): REV 1950(001)

Whoever, being an officer, agent, or employee of the United States, or of any State, or Territory, or whoever,
whether a person, association, firm, or corporation, knowingly makes any false statement, false representation, or
false report as to the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality
of the work performed or to be performed, or the costs thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction of any highway or related project submitted for approval to the
Secretary of Transportation; or Whoever, knowingly makes any false statement, false representation, false report,
or false claim with respect to the character, quality, quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or Whoever, knowingly makes any false statement or false
representation as to a material fact in any statement, certificate, or report submitted pursuant to the provisions of the
Federal-aid Road Act approved July 11, 1916 (39 Stat. 355), as amended and supplemented, Shall be fined not
more than $10,000 or imprisoned not more than five years, or both. By signing here the signee agrees that the disk
submitted is the same as the paper submitted and that any discrepancies may result in disqualification of the bid.

(INDIVIDUAL, PARTNERSHIP,)
BEING EITHER A (OR CORPORATION INCORPORATED)
(UNDER THE LAWS OF ANY STATE)
(IN THE UNITED STATES OF AMERICA)

Contractor

COMPOSED OF OFFICERS, PARTNERS
OR OWNER, AS FOLLOWS.

President

Vice-President

Secretary

Treasurer

Address

CERTIFICATION SUMMARY: I hereby certify that I have read all of the above requirements and
understand that it affects the acceptablility of my bid(s).

Name of Signatore - Title Date

Addendum - 2 P-37 Revision - 2



CODE

834.9901
834.9902
834.9903
834.9904
834.9905
834.9907
834.9908
842.0100
899.9901
903.9901

903.9941
903.9942

903.9990
L01.9901

907.1000
911.9901
920.9901
920.9903
929

937.1000
938.1000

999.9902
999.9903

L01.9902
L05.9901

L06.9901
L06.9902

Addendum No. 2
June 2, 2016

INDEX
SPECIAL PROVISIONS
CONSTRUCTION SPECIFIC

TITLE
Masonry Veneer, Bluestone Tile
Masonry Veneer, Bluestone Tile, Sloped
Masonry Veneer, Bluestone Coping
Masonry Veneer, Bluestone Steps
Granite Capstone — Type A
Granite Capstone — Type C
Granite Capstone — Type D
Anti-Graffiti Coating
Architectural Stainless Steel Mesh
Concrete Filled Galvanized Steel Bollard

Temporary Chain Link Fence, 6 Ft. High
Temporary Chain Link Fence Gate, 6 Ft. High, 20 Ft Wide

Fence — As Directed
Site Preparation and Landscaping — As Directed

Dust Control

Remove, Stockpile and Rebuild Rubble Wall

Reset Placed Riprap From Stockpile

Landscape Boulder

Field Offices and Materials Laboratory

Maintenance and Movement of Traffic Protective Devices
Price Adjustments

Rodent Control Initial
Rodent Control Follow-Up

Planter Growing Media-Bridge
Coir Fiber Log

Spartina Alternifolia, Plugs
Distichlis Spicata, Plugs

R-1

PAGE

JS-178

JS-184

JS-189
JS-190
JS-194

JS-195

JS-197

JS-198
JS-199
JS-201
JS-202
JS-203
JS-206
JS-207

JS-208

JS-209
JS-211

JS-213



R-1

JOB SPECIFIC
6/2/16

RIC 2016-CH-038
Page 3 of 3

Engineer. An Engineer-ordered “cease of operations” shall not result in claims for
additional payment by the Contractor to the State, nor an extension of the project
completion date.

METHOD OF MEASUREMENT:

Item Code 803.9901: Partial Removal and Disposal of Masonry Walls and Abutments,
and ltem Code 803.9902: Partial Removal and Disposal of Masonry Bridge Piers and
Pile Caps shall be measured for payment by the cubic yard of concrete and masonry
actually removed and disposed complete and accepted by the Engineer.

BASIS OF PAYMENT:

Item Code 803.9901: Partial Removal and Disposal of Masonry Walls and Abutments,
and ltem Code 803.9902: Partial Removal and Disposal of Masonry Bridge Piers and
Pile Caps shall be paid for at the contract unit prices listed in the Proposal. The prices
so stated shall constitute full and complete compensation for all labor, materials, and
incidentals for the removal and disposal of portions of existing walls, abutment, pile
caps, and piers and appurtenances, sawcutting, as described above at the locations
indicated on the Plans complete and accepted by the Engineer.

Earth excavation, backfill, removal of railings, and removal of bird guano shall be paid
for separately.

SAPROJECTS\195FD\DESIGN\Contract 16\C16 Specs\Bridge Specs\803 R&D Masonary.doc

Addendum No. 2
June 2, 2016 JS-52



R-1
Job Specific
6/2/16
RIC 2016-CB-038
Page 3 of 16

Structural Requirements: Architectural Railing shall be capable of withstanding the
effects of gravity loads and the following loads and stresses within limits and under
conditions indicated on the Plans:
1. Handrails:
a. Uniform load of 50 Ibs/ft. (0.73 kN/m) applied in any direction.
b. Concentrated load of 200 Ibs (0.89 kN) applied in any direction.

C. Uniform and concentrated loads need not be assumed to act
concurrently.
2. Top Rails of Guards:
a. 50 Ibs/ft. (0.73 kN/m) applied horizontally and concurrently with

100 Ibs/ft. (1.46 kN/m) applied vertically downward.
b. Concentrated load of 200 Ibs (0.89 kN) applied in any direction.
(o} Uniform and concentrated loads need not be assumed to act
concurrently.
3. Wire Rope Infill:
a. Concentrated load of 200 Ibs (0.89 kN) applied horizontally on an
area of 1 SF (0.093 sm).
4. Railing shall comply with all requirements of the ADA and OSHA regulations.

Architectural Railing shall be designed, fabricated, and installed to comply with
applicable codes and regulations.
1. Minimum guardrail height: 42 inches (1067 mm).

2. Maximum opening in guardrail: Shall restrict 4 inches (102 mm)
diameter sphere.

3. Handrail diameter: 1-1/4 inches (32 mm) minimum and 2 inches (51
mm) maximum.

4, Handrail clearance from wall: 1-1/2 inches (38 mm) minimum.

The Wire rope railing systems shall be designed, fabricated, and installed to
accommodate expansion and contraction of metal components without causing undue
stress, buckling, opening of joints, and distortion.

Design supports and hardware to withstand loads encountered without excessive
deflection or distortion when cables are tensioned to required amounts required to
conform to applicable building codes.

Exposed fasteners shall be of same materials, color and finish as material to which
applied. Exposed surfaces throughout project shall have same inherent texture and
color for similar locations.

Wire Rope to be ASTM A492 UNS S31600 (316) stainless steel. Fabricate wire rope
with integral colored filament designating specific manufacturer.

Addendum No. 2
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R-1

Job Specific
6/2/16

RIC 2016-CB-038
Page 1 of 1

CODE 903.9901
CONCRETE FILLED GALVANIZED STEEL BOLLARD

DESCRIPTION

This item of work shall consist of furnishing and installing concrete filled steel bollards at
the locations shown on the plans or as directed by the Engineer.

MATERIALS

The materials shall conform to the Standard Specifications for Road and Bridge
Construction. The steel bollard shall be 4 inches in diameter and galvanized.

CONSTRUCTION METHODS

The construction shall conform to the Standard Specifications for Road and Bridge
Construction. The steel bollards shall be set in a concrete foundation and shall be
plumb. The steel pipes shall be filled with concrete and finished in a workman like
manner.

METHOD OF MEASUREMENT

Item Code 903.9901 Concrete Filled Galvanized Steel Bollard shall be measured by
the unit “EACH” for the number of units actually installed and accepted by the Engineer.

BASIS OF PAYMENT

Item Code 903.9901 Concrete Filled Galvanized Steel Bollard shall be paid for at the
contract bid price per “Each”, which price and payment shall constitute full
compensation for furnishing all labor, materials, excavation, backfill, concrete, pipe,
complete in place and accepted by the Engineer.

S:\PROJECTS\I195FD\DESIGN\Contract 16\C16 Specs\Highway\903 9901_Conc Filled-Steel-Bollarda.doc

Addendum No. 2
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R-1

Job Specific
6/2/16

RIC 2016-CB-038
Page 2 of 2

methods prescribed shall not release the contractor from his obligations to build a
satisfactory structure. All work damaged by cold shall be removed.

F. Geotextile shall be placed on the backface of the wall prior to backfilling, across the

interface between the Modular wall and the stone. Backfilling shall be per section
911.03.7.

METHOD OF MEASUREMENT:

Item Code 911.9901 “Remove, Stockpile, and Rebuild Rubble Wall" will not be
measured for payment.

BASIS OF PAYMENT:

The accepted quantity of item code 911.9901 “Remove, Stockpile, and Rebuild Rubble
Wall" will be paid for at the contract unit price per lump sum as listed in the Proposal.
The price so-stated constitutes full and complete compensation for all labor, materials,
and equipment, selective removal of rubble, sawcutting, stone masonry, cutting stones,
weep holes, excavation and backfilling, protection during curing, and for all other
incidentals required to finish the work, complete in place and accepted by the Engineer.

Geotextile and pervious fill are paid for separately.

S:\PROJECTS\19SFD\DESIGN\Contract 16\C16 Specs\Highway\911.9901 RS&R Rubble wall.docx

Addendum No. 2
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R-1

Job Specific
6/2/16

RIC 2016-CH-038
Page 1 of 2

ITEM CODE T06.9901
%" RIGID STEEL CONDUIT IN STRUCTURE

ITEM CODE T06.9902
%" SCHEDULE 80 PVC CONDUIT WITHIN CONCRETE SLAB (LOWER DECK)

ITEM CODE T06.9903
1 %" SCHEDULE 80 PVC CONDUIT WITHIN CONCRETE SLAB (LOWER DECK)

DESCRIPTION:
The work under these items shall conform to the relevant provisions of Section T06 of
the Standard Specifications and the following. The work shall include furnishing and
installing all conduit runs of the following types, along with all associated fittings,
couplings, and other components:
Item Code T06.9901: % rigid steel conduit in structure
ltem Code T06.9902: %” Schedule 80 PVC conduit within concrete slab (Lower Deck)
Item Code T06.9903: 172" Schedule 80 PVC conduit within concrete slab(Lower Deck)
Work shall be in accordance with the Construction Drawings, the latest edition of the
relevant specification sections of the Rhode Island Department of Transportation
(RIDOT) Standard Specifications for Road and Bridge Construction, and all applicable
compilations of approved specifications, and/or as directed by the Engineer.
MATERIALS:

Materials for rigid steel conduit and Schedule 80 PVC plastic conduit runs installed in
structure or within concrete shall conform to the applicable provisions of SECTION T06
CONDUIT of the Rhode Island Department of Transportation Standard Specifications.

The items covered in this special provision are defined as follows:

Item Code T06.9901: 34” rigid steel conduit in structure

ltem Code T06.9902: %" Schedule 80 PVC conduit within concrete slab (Lower Deck)
Item Code T06.9903: 172" Schedule 80 PVC conduit within concrete slab (Lower Deck)

CONSTRUCTION METHODS:
The Construction Methods of:

Item Code T06.9901: %" rigid steel conduit in structure

Addendum No. 2
June 2, 2016 JS-231



R-1
Job Specific
6/2/16
RIC 2016-CH-038
Page 2 of 2
Item Code T06.9902: %" Schedule 80 PVC conduit within concrete slab (Lower Deck)
Item Code T06.9903: 172" Schedule 80 PVC conduit within concrete slab (Lower Deck)

shall be in accordance with SECTION T06 CONDUIT of the Rhode Island Standard
Specifications for Road and Bridge Construction.
METHOD OF MEASUREMENT:

The following conduit runs:

Item Code T06.9901: 34" rigid steel conduit in structure

Item Code T06.9902: %” Schedule 80 PVC conduit within concrete slab (Lower Deck)
Item Code T06.9903: 172" Schedule 80 PVC conduit within concrete slab (Lower Deck)

will be measured by the number of linear feet actually installed of the type or types
indicated on the Plans and/or as directed by the Engineer, with no deduction for fittings
and couplings.

BASIS OF PAYMENT:

The accepted quantities:

Item Code T06.9901: %" rigid steel conduit in structure

Item Code T06.9902: %” Schedule 80 PVC conduit within concrete slab (Lower Deck)
Item Code T06.9903: 1%2” Schedule 80 PVC conduit within concrete slab (Lower Deck)

will be paid for at their respective contract unit prices per linear foot for the type or types
as listed in the Proposal. The prices so-stated constitute full and complete
compensation for all materials, equipment, tools, and labor including all fittings,
couplings, and expansion fittings, and all other incidentals necessary to satisfactorily
finish the work, complete in place and accepted by the Engineer.

S:\PROJECTS\I195FD\DESIGN\Contract 16\C16 Specs\Inform\PS&E\5-19-16\Special Provisions - 05.18.2016\T06.9901-9903 RSC AND PVC
CONDUIT.docx

Addendum No. 2
June 2, 2016 JS-232



Page 6 of 72
Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 — Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge

R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
018 201.0720 Cont. 202.0540)

75+40 - 75+75 (22 CY X 1.49 33.00 0008 03

TONS/CY)

75+93 - 76+45 (33 CY X 1.49 49.00 0008 03

TONS/CY)

FROM STRUCTURAL EXCAVATION

UNCLASSIFIED (CODE 203.0400)
ABUT. B2 & RET WALL (388 CY 578.00 0028 02
X 1.49 CY/TO)
ABUT. B8 RET WALL (591 CY X 880.00 0028 02
1.49 TONS/CY)
WALL "J1" (23 CY X 1.49 34.00 0031 01
TONS/CY)

FROM STRUCTURAL EXCAVATION

UNCLASSIFIED WET (CODE 203.0420)
BOARDWALK (108 CY X 1.49 161.00 0008 03
TONS/CY)

OVER EXCAVATON

MW-1 (50 CY X 1.49 TONS/CY) 75.00 0031 01
MW-2 (13 CY X 1.49 TONS/CY) 19.00 0031 01
MW-3 (11 CY X 1.49 TONS/CY) 16.00 0031 01

SOUTH WATER STREET (CROSS

SECTIONS, CODE 202.0300)
22+01 - 27425, RT (90 CY X 134.00 0031 01
1.49 TONS/CY)
27+25 - 28+25, RT (295 CY X 440.00 0031 01
1.49 TONS/CY)
28+25 - 30400, RT (967 CY X 1,441.00 0031 01
1.49 TONS/CY)
30+00 - 30+90, RT (200 CY X 298.00 0031 01
1.49 TONS/CY)
31+50 - 32425, RT (55 CY X 82.00 0031 01

1.49 TONS/CY)

Addendum - 2 R -1



Page 7 of 72
Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge

Estimate Name - Addendum No. 2: 1I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
018 201.0720 Cont. SOUTH WATER STREET (CROSS

SECTIONS, CODE 202.0540)
22+01 - 27+25, RT (90 CY X 134.00 0031 01
1.49 TONS/CY)
27+25 - 28425, RT (130 CY X 194.00 0031 01
1.49 TONS/CY)
28+25 - 30+00, RT (175 CY X 261.00 0031 01
1.49 TONS/CY)

WALL MW-3 (CROSS SECTIONS, CODE

202.0300)
77+35 - 78+25 ((215 CY - 84 195.00 0031 01
CY MASONRY)X1.49 TONS/CY)

WALL MW-3 (CROSS SECTIONS, CODE

202.0540)
77+35 - 78+25, RT (70 CY X 104.00 0031 01
1.49 TONS/CY)

WEST APPROACH - TOP SOIL

REMOVAL (6" DEEP)
S.R. 8, 6+15 - 8+75 RT (350 522.00 0031 01

CY X 1.49 TONS/CY)

Item 201.0720 Total: 5,650.00

019 201.0730 DISPOSE SOLID WASTE TON

BOARDWALK (CROSS SECTIONS, CODE

202.0540)
75+40 - 75+75 (22 CY X 1.49 33.00 0008 03
TONS/CY)
75+93 - 76445 (33 CY X 1.49 49.00 0008 03
TONS/CY)

FROM STRUCTURAL EXCAVATION
UNCLASSIFIED (CODE 203.0400)
ABUT. B2 & RET WALL (388 CY 578.00 0028 02

X 1.49 CY/TO)

Addendum - 2 R -1



Page 8 of 72
Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
019 201.0730 Cont. ABUT. B8 RET WALL (591 CY X 880.00 0028 02

1.49 TONS/CY)
WALL "J1" (23 CY X 1.49 34.00 0028 02
TONS/CY)

FROM STRUCTURAL EXCAVATION

UNCLASSIFIED WET (CODE 203.0420)
BOARDWALK (108 CY X 1.49 161.00 0008 03
TONS/CY)

OVER EXCAVATON

MW-1 (50 CY X 1.49 TONS/CY) 75.00 0031 01
MW-2 (13 CY X 1.49 TONS/CY) 19.00 0031 01
MW-3 (11 CY X 1.49 TONS/CY) 16.00 0031 01

SOUTH WATER STREET (CROSS

SECTIONS, CODE 202.0300)
22+01 - 27425, RT (90 CY X 134.00 0031 01
1.49 TONS/CY)
27+25 - 28+25, RT (295 CY X 440.00 0031 01
1.49 TONS/CY)
28+25 - 30400, RT (967 CY X 1,441.00 0031 01
1.49 TONS/CY)
30+00 - 30490, RT (200 CY X 298.00 0031 01
1.49 TONS/CY)
31450 - 32425, RT (55 CY X 82.00 0031 01
1.49 TONS/CY)

SOUTH WATER STREET (CROSS

SECTIONS, CODE 202.0540)
22401 - 27+25, RT (90 CY X 134.00 0031 01
1.49 TONS/CY)
27+25 - 28425, RT (130 CY X 194.00 0031 01
1.49 TONS/CY)
28+25 - 30+00, RT (175 CY X 261.00 0031 01
1.49 TONS/CY)

WALL MW-3 (CROSS SECTIONS, CODE

Addendum - 2 R -1



Distribution of Quantities

Page 9 of 72

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge

I-195 Relocation - Contract 16
Pedestrian Bridge

Estimate Name - Addendum No. 2:

- Providence River

R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
019 201.0730 Cont. 202.0300)
77+35 - 78+25 ((215 CY - 84 195.00 0631 0l
CY MASONRY)X1.49 TONS/CY)
WALL MW-3 (CROSS SECTIONS, CODE
202.0540)
77435 - 78+25, RT (70 CY X 104.00 0031 01
1.49 TONS/CY)
WEST APPROACH - TOP SOIL
REMOVAL (6" DEEP)
S.R. 8, 6+15 - 8+75 RT (350 522.00 0031 01
CY X 1.49 TONS/CY)
Item 201.0730 Total: 5,650.00
020 201.9902 REMOVE AND STOCKPILE ON SITE 3 BAR LF
STEEL RAIL
SOUTH WATER STREET
29+70, 110" RT - 30+15, 115! 50.00 0031 01
RT (WALL D)
30+67, 80' RT - 30+90, 73! 27.00 0031 01
RT™ (WALL J)
Item 201.9902 Total: 77.00
021 201.9903 REMOVE AND DISPOSE STONE GABIONS CF
SOUTH WATER STREET
30+70 - 30+95, 95' RT 560.00 0031 01
Item 201.9903 Total: 560.00
022 201.9904 REMOVE AND DISPOSE GRANITE BLOCKS EACH
- ALL SIZES
SERVICE ROAD 8
6+90, 91'" RT 1.00 0031 01
6+92, 81' RT 1.00 0031 01
7+04, 93' RT 1.00 0031 01
Addendum - 2 R -1
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: 1I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
S033 202.9901 Cont. Item 202.9901 Total: 186.00

034 202.9986 LOAD AND HAUL CONTAMINATED SOIL TON
TYPE 1

CONTRACT 16
ASSUME 10% OF ALL EXCAV. 565.00 0031 01

(10% X 3795 CY X 1.49

TONS/CY)
Item 202.9986 Total: 565.00
035 202.9987 DISPOSAL OF CONTAMINATED SOIL, TON
TYPE 1
CONTRACT 16
FROM LOAD AND HAUL TYPE 1 565.00 0031 01
Item 202.9987 Total: 565.00
036 202.9988 LOAD AND HAUL CONTAMINATED SOIL TON
TYPE 2
CONTRACT 16
ASSUME 20% OF ALL EXCAV. 1,131.00 0031 01

(20% X 3795 CY X 1.49

TONS/CY)
Item 202.9988 Total: 1,131.00
037 202.9989 DISPOSAL OF CONTAMINATED SOIL, TON
TYPE 2
CONTRACT 16
FROM LOAD & HAUL TYPE 2 1,131.00 0031 01
Item 202.9989 Total: 1,131.00
038 202.9990 LOAD, HAUL, AND DISPOSE EACH

CONTAMINATED SOIL, TYPE 3

I-195 CONTRACT 16

Addendum - 2 R - 1



Page 1l4a of 72
Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: 1I-195 Relocation — Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
038 202.9990 Cont. CONTRACT 16 75,000.00 0031 01
Item 202.9990 Total: 75,000.00

Addendum - 2



Page 15 of 72
Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.

S039 202.9991 SOIL SAMPLING EACH
BOARDWALK
SOUTH ABUTMENT 1.00 0008 03

I-195 CONTRACT 16

CONTRACT 16 4.00 0031 01
PEDESTRIAN BRIDGE

ABUTMENT B2 1.00 0028 02

ABUTMENT B8 2.00 0028 02
SERVICE ROAD 8

6+25 - 8+50 (LOAM EXCAVATION) 1.00 0031 01

SOUTH WATER STREET

22+01 - 27+25, RT 1.00 0031 01
27+25 - 30+00, RT 3.00 0031 01
30+00 - 31+50, RT 1.00 0031 01
31+50 - 33+10, RT 2.00 0031 01
Item 202.9991 Total: 16.00
040 203.0400 STRUCTURAL EXCAVATION UNCLASSIFIED CY

B2 ABUTMENT
ABUTMENT 21.00 0028 02
RETAINING WALL 367.00 0028 02

B8 ABUTMENT

ABUTMENT BACL 80.00 0028 02
ABUTMENT FRONT 5.00 0028 02
RETAINING WALL 506.00 0028 02

WALL J1
WALL J1 23.00 0031 01

Item 203.0400 Total: 1,002.00
041 203.0420 STRUCTURAL EXCAVATION UNCLASSIFIED CY
WET

BOARDWALK

SOUTH ABUTMENT 68.00 0008 03

Addendum - 2 R -1
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
041 203.0420 Cont. SW WINGWALL 40.00 0008 03
Item 203.0420 Total: 108.00
042 203.0650 CRUSHED STONE FILL UNDER STRUCTURES CY

B2 ABUTMENT
APPROACH SLAB 6.00 0028 02

B8 ABUTMENT

APPROACH SLAB 1.50 0028 02
BOARDWALK

SOUTH ABUTMENT FOOTING 10.00 0008 03

SW WINGWALL 8' X 20' X 1' / 5.00 0008 03

27

I-195 CONTRACT 16
ROUND UP 27.69 0031 01

MODULR WALL CONSTRUCTION

FROM OVER EXCAVATION 77.00 0031 01
WALL MW-1 (AS DIRECTED) 10.00 0031 01
WALL MW-2 (AS DIRECTED 5.00 0031 01
WALL MW-3 (AS DIRECTED 10.00 0031 01

RUBBLE WALL
@ SOUTH END OF WALL MW-3 5.00 0031 o011
SO WATER STREET (MW-1) (MDWLS)
21493, 75' RT TO 29+85, 113 12.22 0031 01
RT (MDWLS)
SO WATER STREET (MW-2) (MDWLS)
31+64, 83' RT TO 32+38, 85 3.22 0031 01
RT (MDWLS) (MDWLS)
SO WATER STREET (MW-3) (MDWLS)
STA 32+29, 100' RRT TO 3.37 0031 01
33+03,124' RT (MDWLS)T (MDWLS)
WALL "J"
WALL J1 4.00 0031 01

Item 203.0650 Total: 180.00

Addendum - 2 R -1
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.

043 203.0700 PERVIOUS FILL CcY

Addendum - 2
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
043 203.0700 Cont. B2 ABUTMENT
ABUTMENT 21.00 0028 02
RETAINING WALLS 367.00 0028 02

B8 ABUTMENT

ABUTMENT 83.00 0028 02

RETAINING WALL 506.00 0028 02
BOARDWALK

SOUTH ABUTMENT 66.00 0008 03

SW WINGWALL (22'X14'X7'/27) 80.00 0008 03

I-195 CONTRACT 16
ROUND UP 16.50 0008 03
RUBBLE WALL
@ SOUTH END OF WALL MW-3 10.00 0031 01
SO WATER STREET (MW-1) (MDWLS)
21+93, 75' RT TO 29+85, 113" 97.77 0031 01
RT (MDWLS)
SO WATER STREET (MW-2) (MDWLS)
31+64, 83' RT TO 32+38, 85! 25.77 0031 01
RT (MDWLS) (MDWLS)
SO WATER STREET (MW-3) (MDWLS)
STA 32+29, 100' RRT TO 26.96 0031 01

33+03,124' RT(MDWLS)T (MDWLS)

WALL "J"
WALL J1 (12.5' X 20 SF / FT 10.00 0031 01
/ 27)
Item 203.0700 Total: 1,310.00
044 204.0100 TRIMMING AND FINE GRADING SY

DUMPED STONE RIP RAP, R-4

FROM ASSEMBLY (DSTRR) 172.00 0031 01
I-195 CONTRACT 16

QTY ROUNDOFF 24.12 0031 01

I-195 CONTRACT 16 (TPVMT)

Addendum - 2 R -1
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 — Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: 1I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
044 204.0100 Cont. PAVED STOCKPILE AREA 555.00 0031 01

(100'X50" OR AS NEEDED) EAST
(TPVMT)

MODULAR WALLS

MW-1 (330 FT X .44444 SF / 147.00 0031 01
FT)

MW-2 (87 FT X .44444 SF/FT) 39.00 0031 01
MW-3 (91 X .444444 SF/FT) 41.00 0031 01

PLACED STONE RIP RAP, R-8
FROM ASSEMBLY (PSTRR) 31.00 0031 01
RESET RIP RAP
FROM ASSEMBLY (RRRAP) (2276 253.00 0031 01
SF X .11111 SY/SF)

SERVICE ROAD 8 (PSOIL)

Addendum - 2
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: 1I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
044 204.0100 Cont. 31+90 TO 32+58, 22.5' RT TO 95.00 0031 01

35" RT (TPVMT)

WEST APPROACH (BITSW)

16+15 - 19+15 (BITSW) 410.00 0031 01
Item 204.0100 Total: 14,578.00
045 206.0220 SILT FENCE STANDARD 9.2.0 LF

SERVICE ROAD 8

100% REPLACEMENT QTY 600.00 0031 01
6+00, 50' RT - 10460, 20' RT 600.00 0031 01
Item 206.0220 Total: 1,200.00
046 206.0312 COMPOST FILTER SOCK 12 INCH LF
DIAMETER

PAVED STOCKPILE AREAS

EAST RIVERBANK 300.00 0031 01
REPLACEMENT QTY 600.00 0031 01
WEST RIVERBANK 300.00 0031 01

SERVICE ROAD 8

6+00, 50' RT - 10+55, 40' LT 550.00 0031 01
(FENCELINE)
6+00, 50' RT - 10+60, 40' LT 575.00 0031 01

(ALONG BULKHEAD)

6+50, 10' RT - 8430, 15' LT 100.00 0031 01
(TOE OF SLOPE)

REPLACEMENT QUANTITY 1,200.00 0031 01

SOUTH WATER STREET

21+90, 80' RT - 27+97, 90' RT 350.00 0031 01
28+46, 110' RT- 29+98, 115' 135.00 0031 01
RT
31+10, 86" RT - 32+50, 101' 80.00 0031 01
RT
REPLACEMENT QTY 500.00 0031 01

Addendum - 2 R -1



Distribution of Quantities

Page 28 of 72

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge

Estimate Name

- Addendum No. 2:

I-195 Relocation - Contract 16 -
Pedestrian Bridge

Providence River

R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
071 805.9901 Cont. QTY ROUNDOFF 4.24 0031 01
SO WATER STREET (MW-1) (MDWLS)
21+93, 75' RT TO 29+85, 113! 146.66 0031 01
RT (MDWLS)
SO WATER STREET (MW-2) (MDWLS)
31+64, 83' RT TO 32+38, 85' 38.66 0031 01
RT (MDWLS) (MDWLS)
SO WATER STREET (MW-3) (MDWLS)
STA 32+29, 100' RRT TO 40.44 0031 01
33+03,124' RT(MDWLS)T (MDWLS)
Item 805.9901 Total: 230.00
072 805.9910 GEOTEXTILE FABRIC SY
I-195 CONTRACT 16
QTY ROUND OFF 62.69 0031 01
SO WATER STREET (MW-1) (MDWLS)
21493, 75' RT TO 29+85, 113" 439.99 0031 01
RT (MDWLS)
SO WATER STREET (MW-2) (MDWLS)
31+64, 83' RT TO 32+38, 85! 115.99 0031 01
RT (MDWLS) (MDWLS)
SO WATER STREET (MW-3) (MDWLS)
STA 32+29, 100' RRT TO 1.21..33 0031 01
33+03,124' RT(MDWLS)T (MDWLS)
SOUTH END OF WALL MW-3
RUBBLE WALL CONSTRUCTION 10.00 0031 01
Item 805.9910 Total: 750.00
073 805.9920 GEOFOAM cY
LOWER LEVEL PLATFORM
LOWER LEVEL PLATFORM 147.00 0028 02
Item 805.9920 Total: 147.00
Addendum - 2 R -1




Page 51 of 72
Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
145 905.0140 Cont. RT (BITSW)
29+10 RT - PED BRIDGE (BITSW) 22.41 0031 01
31+90, 22' RT - 32+58, 22! 17.74 0031 01
RT (BITSW)

WEST APPROACH (BITSW)

16+15 - 19+15 (BITSW) 76.58 0031 01
Item 905.0140 Total: 156.60
146 906.0720 RESET STOCKPILE CURB STRAIGHT LF

CIRCULAR CORNER RETURNS

SOUTH WATER STREET

28+50 TO 28+80, 22.5' RT 30.00 0031 O1
31+90 TO 32458, 22' RT 68.00 0031 01
Item 9506.0720 Total: 98.00
147 907.0100 WATER FOR DUST CONTROL MGAL

EAST APPROACH
4000SY X 2 TIMES PER WEEK 208.00 0031 01
FOR 6 MONTHS X 2 YRS

WEST APPROACH
25008Y X 2 TIMES PER WEEK 130.00 0031 01

FOR 6 MONTHS X 2 YRS

Item 907.0100 Total: 338.00

148 907.0200 CALCIUM CHLORIDE FOR DUST CONTROL TON
(PROJECT WIDE)

EAST APPRAOCH

4000 SY X 1 # / SY X 12 24.00 0031 01
APPLICATIONS
WEST SIDE
2500 SY X 1 # / Sy 3 12 15.00 0031 01
APPLICATIONS
Item 907.0200 Total: 39.00

Addendum - 2 R -1
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
149 911.9901 REMOVE, STOCKPILE AND REBUILD LS

Addendum - 2
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.

153 920.0040 Cont. 21+32.75, RT 77' (DSTRR)
30+58.53, RT 88' TO 30.00 0031 01

30+95.78, RT 88' (DSTRR)
31+409.24, RT 95' TO 57.00 0031 01
31+61.88, RT 84' (DSTRR)

UNDER PEDESTRIAN BRIDGE

BETWEEN MW-1 AND ABUTMENT B2 80.00 0031 01
Item 920.0040 Total: 252.00
154 920.0060 PLACED STONE RIPRAP R-6, R-7, R-8 SY

SOUTH WATER STREET (PSTRR)
28+26.65, RT 110' TO 31.00 0031 01

28+64.69, RT 113' (PSTRR)

Item 920.0060 Total: 31.00
155 920.0135 BEDDING FOR RIPRAP FS-2 STANDARD SY
8.3.0
CONTRACT 16
CONTRACT 16 - ROUND OFF 44.11 0031 01

SOUTH WATER STREET (DSTRR)
21+90.96, RT 77' TO 85.00 0031 01
21+32.75, RT 77' (DSTRR)
30+58.53, RT 88' TO 30.00 0031 oO1
30+95.78, RT 88' (DSTRR)
31+09.24, RT 95' TO 57.00 0031 01
31+61.88, RT 84' (DSTRR)

SOUTH WATER STREET (PSTRR)
28+26.65, RT 110' TO 31.00 10031 01
28+64.69, RT 113' (PSTRR)

SOUTH WATER STREET (RRRAP)

Addendum - 2 R -1
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: 1I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
155 920.0135 Cont. 27+32.72, 83' RT - 28+26.31, 96.89 0031 01

110" RT (RRRAP)

Addendum - 2
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Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
155 920.0135 Cont. 28+57.42, 118' RT - 156.00 0031 01

30+06.60, 116" RT (RRRAP)

UNDER PEDESTRIAN BRIDGE

BETWEEN MW-1 AND ABUTMENT B2 80.00 0031 01
Item 920.0135 Total: 580.00
156 920.0200 FILTER FABRIC FOR RIP-RAP sY

CONTRACT 16
CONTRACT 16 - ROUND OFF 44 .11 0031 01
SOUTH END OF MW-3, SHARED USE
PATH B.L.
78+18 - 78+32, 30' RT 20.00 0031 01
SOUTH WATER STREET (DSTRR)
21+90.96, RT 77' TO 85.00 0031 01
21+32.75, RT 77' (DSTRR)
30+58.53, RT 88' TO 30.00 0031 01
30+95.78, RT 88' (DSTRR)
31+09.24, RT 95' TO 57.00 0031 01
31+461.88, RT 84' (DSTRR)
SOUTH WATER STREET (PSTRR)
28+26.65, RT 110' TO 31.00 0031 01
28+64.69, RT 113' (PSTRR)
SOUTH WATER STREET (RRRAP)
27+32.72, 83' RT - 28+26.31, 96.89 0031 01
110" RT (RRRAP)
28+57.42, 118' RT - 156.00 0031 01
30+406.60, 116' RT (RRRAP)

UNDER PEDESTRIAN BRIDGE

BETWEEN MW-1 AND ABUTMENT B2 80.00 0031 01
Item 920.0200 Total: 600.00
157 920.9901 RESET PLACED RIPRAP FROM STOCKPILE SF

CONTRACT 16

Addendum - 2 R -1



Page 54a of 72
Distribution of Quantities

Project Name - I-195 Relocation - Contract 16 - Providence River Pedestrian Bridge
Estimate Name - Addendum No. 2: 1I-195 Relocation - Contract 16 - Providence River
Pedestrian Bridge
R.I. Contract No. - 2016-CB-038
FAP Nos: REV 1950(001)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
157 920.9901 Cont. CONTRACT 16 - ROUND OFF 24.00 0031 01

SOUTH WATER STREET (RRRAP)
27+32.72, 83' RT - 28+26.31, 872.00 0031 01
110" RT (RRRAP)

Addendum - 2
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