August 4, 2016

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7550797

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2016-CH-037
FEDERAL-AID PROJECT NO. FAP Nos: HPP-4862(002)

Improvementsto Route 138

Kingstown Road (Route 138) between South County Trail (Route 2) and Kingstown Road (Route 108) in South
Kingstown, RI.

CITY/TOWN OF South Kingstown
COUNTY OF WASHINGTON

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective biddersand all concerned are hereby notified of the following changesin the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Distribution of Quantities
1. Pagesindex 1and 2

Delete Pages Index 1 and Index 2 in their entirety and insert the revised Pages Index 1 (R-1) and
Index 2 (R-1) attached to this Addendum No. 1.

Items 212.2000 and 923.0125 have been added.

2. Page24

Delete Page 24 in its entirety and insert the revised Page 24 (R-1) attached to this Addendum No. 1.
The only items revised on this page are as follows:

- Item No. 075, Item Code 212.2000 Cleaning and Maintenance of Erosion Controls has been added.

- Item No. 076, Item Code 923.0125 Plastic Pipe Type III Barricade Standard 26.3.1 has been added.

B. Other Item Changes
1. 212.2000 - CLEANING AND MAINTENANCE OF EROSION CONTROLS

Quest Item added. Quantity Updated To "1.00".

Lowest Acceptable Bid Price of "$2,000.00" Added.
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2. 923.0125 - PLASTIC PIPE TYPE III BARRICADE STANDARD 26.3.1
Quest Item added. Quantity Updated To "10.00".

3. 937.0200 - MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION
Lowest Acceptable Bid Price of "$70,000.00" Added.

RI Department of Transportation
Chief Engincer
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I ndex: 1

Tabl e of Contents - Distribution of Quantities

Project Name - Improvements to Route 138
Estimate Name - Addendum 1
R.I. Contract No. - 2016-CH-037
FAP Nos: HPP-4862(002)

| t enCode Description Page
201. 0401 REMOVE AND DI SPCSE GRANI TE CURB 1
201. 0402 REMOVE AND DI SPOSE CONCRETE CURB 1
201. 0403 REMOVE AND DI SPOSE SI DEWALKS 1
201. 0409 REMOVE AND DI SPOSE FLEXI BLE PAVEMENT 2
201. 0421 REMOVE AND DI SPOSE Bl TUM NOUS CURB 2
201. 0428 REMOVE AND DI SPCSE FRAME AND GRATE OR FRAME AND COVER 2
201. 0616 REMOVE AND DI SPCSE LI GHT STANDARD FOUNDATI ONS 2
201. 9901 REMOVE AND STOCKPI LE BRI CK SI DEWALK PAVERS 3
201. 9902 REMOVE AND DI SPOSE PRECAST CONCRETE | NLET STONE 3
201. 9903 CONCRETE CURB AND RQOAD EDGE RESTORATI ON 3
202. 0100 EARTH EXCAVATI ON 3
204. 0100 TRI MM NG AND FI NE GRADI NG 4
206. 0301 COMPCST FI LTER SOCK 4
209. 9901 I NLET SEDI MENT CONTROL DEVI CE 4
302. 0100 GRAVEL BORROW SUBBASE COURSE 5
303. 0100 SPECI AL GRADED AGGREGATE FOR SHAPI NG AND TRI MM NG 5

DRI VEWAYS OR SHOULDERS
401. 1200 CLASS 19.0 HVA W TH WA 5
401. 3005 CLASS 9.5 HVA FOR M SCELLANEQUS WORK 5
401. 3200 CLASS 9.5 HVA W TH WVA 5
403. 0300 ASPHALT EMULSI ON TACK COAT 6
409. 0000 SAW & SEAL TRANSVERSE JO NTS I'N Bl TUM NOUS CONCRETE 6

PAVEMENT OVER RI G D BASE
601. 0300 CLASS A PORTLAND CEMENT CONCRETE 6
702. 0512 FRAME AND GRATE STANDARD 6. 3.0 7
702. 0522 FRAME AND COVER STANDARD 6. 2.1 7
702. 0531 PRECAST CONCRETE | NLET STONE 38'' STANDARD 7.1.6 7
704. 0100 RECONSTRUCT CATCH BASI N CORBEL CONES 8
704. 0200 RECONSTRUCT MANHOLE/ CORBEL CONES 8
707. 1900 ADJUST FRAME & COVER TO GRADE 8
707. 2000 ADJUST FRAME AND GRATE TO GRADE 9
712. 0100 WATER GATE BOX 9
712. 0200 GAS GATE BOX 9
713. 8269 ADJUST WATER GATE BOXES TO GRADE 10
713. 8300 ADJUST GAS GATE BOXES TO GRADE 11
817. 9901 REPAI RS TO STRUCTURE CONCRETE MASONRY SI DEWALK - BRI DGE 11

NO. 372
905. 0110 PORTLAND CEMENT SI DEWALK MONOLI THI C STANDARD 43.1.0 11
905. 0140 Bl TUM NOUS SI DEWALK STANDARD 43. 2.0 12
906. 0110 GRANI TE CURB, QUARRY SPLI T STRAI GHT, STANDARD 7.3.0 12
906. 0120 GRANI TE WHEELCHAI R RAMP CURB STANDARDS 7. 3.3, 43.3.0 AND 13

43. 3.1
906. 0130 GRANI TE RAMP STONE STRAI GHT STANDARD 7. 3.9 13
906. 0131 GRANI TE RAMP STONE Cl RCULAR STANDARD 7. 3.9 13
906. 0210 CEMENT CONCRETE CURB PRECAST STRAI GHT STANDARD 7.1.0 13
906. 0211 CEMENT CONCRETE CURB PRECAST Cl RCULAR STANDARD 7.1.0 14
906. 0250 PRECAST CONCRETE WHEELCHAI R RAMP CURB STANDARDS 7. 1. 3, 14

43.3.0 AND 43.3.1
906. 0260 PRECAST CONCRETE RAMP STONE 12-1 NCH STRAI GHT STANDARD 15

7.1.9
906. 0261 PRECAST CONCRETE RAMP STONE 12-1 NCH Cl RCULAR STANDARD 15

7.1.9
906. 0602 Bl TUM NOUS BERM STANDARD 7.5.1 15
906. 0700 REMOVE, HANDLE, HAUL TRI M RESET CURB EDG NG, STRAI GHT, 15

Cl RCULAR ALL TYPES
907. 0200 CALCI UM CHLORI DE FOR DUST CONTROL ( PRQJIECT W DE) 16
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Tabl e of Contents - Distribution of Quantities

Project Name - Improvements to Route 138
Estimate Name - Addendum 1
R.I. Contract No. - 2016-CH-037
FAP Nos: HPP-4862(002)

| t enCode Description Page
914. 5010 FLAGPERSONS 16
914. 5020 FLAGPERSONS - OVERTI ME 16
920. 0055 PLACED STONE RIPRAP R-3, R4, R-5 STANDARD 8. 3.0 16
922. 0100 TEMPORARY CONSTRUCTI ON SI GNS STANDARD 29.1.0 AND 27.1.1 16
923. 0200 FLUORESCENT TRAFFI C CONES STANDARD 26.1.0 17
932. 0100 CUTTI NG AND MATCHI NG ASPHALT 17
932. 0200 FULL- DEPTH SAWCUT OF BI TUM NOUS PAVEMENT 19
932. 0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 20

S| DEWALK/ DRI VEWAY
935. 0400 REMOVI NG Bl TUM NOUS PAVEMENT BY M CRO M LLI NG 20
936. 0110 MOBI LI ZATI ON 20
937. 0200 MAI NTENANCE AND MOVEMENT TRAFFI C PROTECTI ON 21
942. 0200 DETECTABLE WARNI NG PANEL STANDARD 48.1.0 21
942. 9901 PRECAST CONCRETE DETECTABLE WARNI NG SYSTEM PAVERS 21
LO1. 0104 PLANTABLE SO L 4 | NCHES DEEP 22
L02. 0102 RESI DENTI AL SEEDI NG ( TYPE 2) 22
T13. 1000 TRAFFI C DETECTORS- LOOP, STANDARD 19.6.0 22
T20. 0006 6 | NCH WHI TE FAST - DRYI NG WATERBORNE PAVENMENT MARKI NG 22

PAI NT
T20. 0012 12 I NCH WHI TE FAST - DRYI NG WATERBORNE PAVEMENT MARKI NG 22

PAI NT
T20. 0104 4 | NCH YELLOW FAST - DRYI NG WATERBORNE PAVEMENT MARKI NG 23

PAI NT
T20. 0108 8 I NCH YELLOW FAST - DRYI NG WATERBORNE PAVENMENT MARKI NG 23

PAI NT
T20. 2006 6 | NCH EPOXY RESI N PAVEMENT MARKI NGS VWH TE 23
T20. 2012 12 1 NCH EPOXY RESI N PAVEMENT MARKI NGS WH TE 23
T20. 2014 4 | NCH EPOXY RESI N PAVEMENT MARKI NGS YELLOW 23
T20. 2018 8 | NCH EPOXY RESI N PAVEMENT MARKI NGS YELLOW 23
T20. 2020 EPOXY RESI N PAVEMENT ARROW - STRAI GHT, LEFT, RIGHT, OR 24

COVBlI NED STANDARD 20.1.0
T20. 2022 EPOXY RESI N PAVEMENT MARKI NG WORD "ONLY" STANDARD 20.1.0 24
212. 2000 CLEANI NG AND MAI NTENANCE OF ERCSI ON CONTROLS 24
923. 0125 PLASTI C PI PE TYPE |11 BARRI CADE STANDARD 26.3.1 24
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Page 24 of 24
Distribution of Quantities

Project Name - Improvements to Route 138
Estimate Name - Addendum 1
R.I. Contract No. - 2016-CH-037
FAP Nos: HPP-4862(002)
Item |tem Code Descri ption UM Qy. Pay Seq.
No. Code No.
072 T20.2018 Cont. MARKINGS YELLOW
ROUTE 138
PRQIECT W DE 170.00 0005 O1
Item T20. 2018 Tot al : 170. 00
073 T20. 2020 EPOXY RESI N PAVEMENT ARROW - EACH

STRAI GHT, LEFT, RIGHT, OR COMVBI NED
STANDARD 20.1.0
RCOUTE 138

158+69 16" L 1.00 0005 01
169+16 14' R 1.00 0005 01
170+27 15" R 1.00 0005 01
[tem T20. 2020 Tot al : 3.00
074 T20. 2022 EPOXY RESI N PAVEMENT MARKI NG WORD  EACH
"ONLY" STANDARD 20.1.0
RCOUTE 138
159+16 16" L 1.00 0005 01
169+69 11' R 1.00 0005 01
[tem T20. 2022 Tot al : 2.00
075 212. 2000 CLEANI NG AND MAI NTENANCE OF LS
ERCSI ON CONTROLS
RCOUTE 138
PROIECT W DE 1.00 0005 01
[tem 212. 2000 Tot al : 1. 00
076 923. 0125 PLASTI C PI PE TYPE |11 BARRI CADE EACH
STANDARD 26. 3.1
RCOUTE 138
PROIECT W DE 10.00 0005 01
[tem 923. 0125 Tot al : 10. 00
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