July 21, 2008

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2008-CH-042
FEDERAL-AID PROJECT NO. FAP Nos: STPG-RESF(125), STP-RESF(124)

Improvements to Fruit Hill Avenue C-1

College Road (STA 24+59.20) to Vineyard Lane (STA 70+05.77)
CITY/TOWN OF North Providence, Providence
COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1  Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Plans
1. Sheet No.44 Landscape Plan No. 5

1. Delete Sheet No. 44 in its entirety and replace with revised Sheet No. 44 (R-1) attached to this
Addendum No.1. Revised drawing scale. New landscape note has been added.

B. Contract Dates
1. Substantial Completion Date
Substantial Completion Date Updated To "09/30/2009".

2. Bid-Opening Date
Bid-Opening Date Updated To "08/08/2008".

C. Distribution of Quantities
1. Index Page 2

Delete Index Page 2 in its entirety and replace with revised Index Page 2 (R-1) attached to this
Addendum No.1. The index has been revised.
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3. Page37
Delete Page 37 in its entirety and replace with revised Page 37 (R-1) attached to this Addendum No.
1. Item Code L06.9902 has been revised.
4. Page 37a
Insert new Page 37a attached to this Addendum No. 1. Item Code 1.06.9902 has been repaginated.
5. Page38
Delete Page 38 in its entirety and replace with revised Page 38 (R-1) attached to this Addendum No.
1. Item Code 1.06.9903 has been revised.
6. Page38a
Insert new Page 38a attached to this Addendum No. 1. Item Code L.06.9903 has been repaginated.
/7 ; m - S aama] ?
g1 Department of Transportation
Chief Engineer

ATTACHMENTS

Page 29

Delete Page 29 in its entirety and replace with revised Page 29 (R-1) attached to this Addendum No.
1. Ttem Code 929.0100 has been revised.




Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2008-CH-042
Federal-Aid Project Number(s): STPG-RESF(125), STP-RESF(124)
WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons
making proposals for the same work, and is in all respects fair and without collusion or fraud. The undersigned
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed
within ten(10) days of the notice of award. All surety companies must be listed with The Department of the
Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register). The State reserves
the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as
the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the
State of Rhode Island, Office of Purchases. The undersigned bidder further agrees, if awarded the contract on this
proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise
specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or
before the dates outlined in the Contract Documents.

COMPLETION DATE(S)
DESCRIPTION DATE
Bid-Opening Date August 8, 2008
Substantial Completion Date September 30, 2009

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

ADDENDA DATE POSTED DOCUMENT(S) PAGE

NO.1 1. Status Certification for: Debarment, Eligibility, 1
Indictments, Convictions or Civil Judgements

2. Anti-Collusion Certificate 2

4. DBE Affirmative Action Certification 4-7

3. Disclosure of Lobbying Activities

Addendum - 1 P-14 Revision - 1



Index: 2

Table of Contents - Digtribution of Quantities

Project Name - Improvements to Fruit Hill Avenue C-1
Estimate Name - Addendum to PS&E Estimate
R.I. Contract No. - 2008-CH-042
FAP Nos: STPG-RESF(125), STP-RESF(124)

ItemCode Description Page
929.0100 FIELD OFFICES 240 SQUARE FOOT MINIMUM 29
929.0300 CHAMP MANAGEMENT SYSTEM 30
931.0110 CLEANING AND SWEEPING PAVEMENT 30
932.0100 CUTTING AND MATCHING ASPHALT 30
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 32
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 32
934.1000 SURVEY PARTY 34
936.0110 MOBILIZATION 34
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 35
942 .0100 DETECTABLE WARNING SYSTEMS STANDARD 48.1.0 35
943.0100 TRAINEE MAN-HOURS 35
L.01.0102 LLOAM BORROW 4 INCHES DEEP 35
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 36
L06.9901 PYRUS CALLERYANA 'CHANTICLEER' 37
1.06.9902 HEMEROCALLIS *HAPPY RETURNS', 1 QT CONTAINER 37
L06.9903 HEMEROCALLIS *STELLA SUPREME', 1 QT CONTAINER 38
L11.0103 SHRUB PLANT PROTECTION DEVICE STANDARD 51.2.0 39
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 39
T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 42
SIGN
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 42
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 42
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 42
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 43
T20.2018 8 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 43
T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 44
COMBINED STANDARD 20.1.0
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY" STANDARD 20.1.0 44
T20.9901 6 INCH WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 44
8MILS
T20.9902 12 INCH WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 45
- 8 MILS
T20.9903 4 INCH YELLOW TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 45
- 8 MILS
T20.9904 8 INCH YELLOW TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 45
- 8 MILS
T20.9905 WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT ARROW - 45
8 MILS
T20.9906 WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT WORD 46
"ONLY" - 8 MILS
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Page 29 of 46
Distribution of Quantities

Project Name - Improvements to Fruit Hill Avenue C-1
Estimate Name - Addendum to PS&E Estimate

R.I. Contract No. - 2008-CH-042
FAP Nos: STPG-RESF(125), STP-RESF(124)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
047 914.5020 FLAGPERSONS - OVERTIME MHRS

FRUIT HILL AVE

STA 24+59.20 - STA 70+05.77 400.00 0021 02
Item 914.5020 Total: 400.00
048 922.0100 TEMPORARY CONSTRUCTION SIGNS SF

STANDARD 29.1.0 AND 27.1.1

FRUIT HILIL AVE

G20-2 36"X18" 58.50 0021 02
RI STD 27.1.1 24"X36" 48.00 0021 02
W1l-4L 30"X30" 25.00 0021 02
W1-4R 30"X30" 25.00 0021 02
W20-1 36"X36" 117.00 0021 02
W20-4 36"X36" 72.00 0021 02
W20-7A 36"X36" 72.00 0021 02
Item 922.0100 Total: 417.50
049 923.0105 DRUM BARRICADE STANDARD 26.2.0 BDAY

FRUIT HILL AVE

STA 24+459.20 - STA 70+05.77 4,000.00 0021 02
Ttem 923.0105 Total: 4,000.00
050 923.0200 FLUORESCENT TRAFFIC CONES STANDARD EACH

26.1.0

FRUIT HILL AVE

STA 24+59.20 - STA 70+05.77 100.00 0021 02
Item 923.0200 Total: 100.00
051 929.0100 FIELD OFFICES 240 SQUARE FOOT PMO
MINIMUM

FRUIT HILL AVE

STA 24+59.20 - STA 70+05.77 14.00 0004 01

Item 929.0100 Total: 14.00
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Page 37 of 46
Distribution of Quantities

Project Name - Improvements to Fruit Hill Avenue C-1
Estimate Name - Addendum to PS&E Estimate
R.I. Contract No. - 2008-CH-042
FAP Nos: STPG-RESF(125), STP-RESF(124)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
063 1.02.0102 Cont. STA. 50+67 - 51+26 RT (LSEED) 49.00 0004 01

NECKDOWNS # 5 (LSEED)

STA. 67+34 - 67+80 RT (LSEED) 21.00 0004 01
STA. 67+36 - 67+81 LT (LSEED) 39.00 0004 01
Item L02.0102 Total: 1,041.00
064 L06.9901 PYRUS CALLERYANA 'CHANTICLEER'® EACH

FRUIT HILL AVE

STA. 30+13 LT 1.00 0004 01
STA. 30+13 RT 1.00 0004 01
STA. 30+58 LT 1.00 0004 O1
STA. 30+58 RT 1.00 0004 O1
STA. 36+77 LT 1.00 0004 O1
STA. 37+39 RT 1.00 0004 01
STA. 37+94 LT 1.00 0004 O1
STA. 38+35 RT 1.00 0004 O1
STA. 44484 LT 1.00 0004 O1
STA. 45427 RT 1.00 0004 O1
STA. 45458 LT 1.00 0004 01
STA. 45+62 LT 1.00 0004 O1
STA. 50+82 LT 1.00 0004 01
STA. 50+82 RT 1.00 0004 01
STA. 51+11 LT 1.00 0004 01
STA. 51+12 RT 1.00 0004 O1
STA. 67+47 RT 1.00 0004 01
STA. 67+66 RT 1.00 0004 O1
Item L06.9901 Total: 18.00
065 L06.9902 HEMEROCALLIS 'HAPPY RETURNS', 1 QT EACH
CONTAINER
FRUIT HILL AVE
STA. 30+13 LT 15.00 0004 O1
STA. 30+13 RT 15.00 0004 01
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Page 37a of 46
Distribution of Quantities

Project Name - Improvements to Fruit Hill Avenue C-1
Estimate Name - Addendum to PS&E Estimate

R.I. Contract No. - 2008-CH-042
FAP Nos: STPG-RESF(125), STP-RESF(124)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
065 L.06.9902 Cont. STA. 30+58 LT 15.00 0004 01
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Distribution of Quantities

Project Name - Improvements to Fruit Hill Avenue C-1
Estimate Name - Addendum to PS&E Estimate
R.I. Contract No. - 2008-CH-042
FAP Nos: STPG-RESF(125), STP-RESF(124)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
065 1.06.9902 Cont. STA. 30+58 RT 15.00 0004 01
STA. 36477 LT 15.00 0004 01
STA. 37438 RT 15.00 0004 01
STA. 37+94 LT 15.00 0004 01
STA. 38+35 RT 15.00 0004 01
STA. 44481 RT 15.00 0004 01
STA. 44+84 LT 15.00 0004 01
STA. 45427 RT 15.00 0004 01
STA. 45+73 RT 15.00 0004 01
STA. 45481 LT 15.00 0004 01
STA. 50+82 LT 20.00 0004 01
STA. 50+82 RT 20.00 0004 01
STA. 51+11 LT 20.00 0004 01
STA. 51+12 RT 20.00 0004 01
STA. 67+47 RT 15.00 0004 01
STA. 67+52 LT 20.00 0004 01
STA. 67+66 RT 15.00 0004 01
STA. 67+72 LT 20.00 0004 01
Item L06.9902 Total: 345.00
066 1.06.9903 HEMEROCALLIS 'STELLA SUPREME', 1 EACH

QT CONTAINER

FRUIT HILL AVE

STA. 30+13 LT 15.00 0004 01
STA. 30+13 RT 15.00 0004 01
STA. 30+58 LT 15.00 0004 01
STA. 30+58 RT 15.00 0004 01
STA. 36+77 LT 15.00 0004 01
STA. 37+39 RT 15.00 0004 O1
STA. 37+94 LT 15.00 0004 O1
STA. 38+35 RT 15.00 0004 01
STA. 44+81 RT 15.00 0004 O1
STA. 44+84 LT 15.00 0004 O1
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Distribution of Quantities

Project Name - Improvements to Fruit Hill Avenue C-1
Estimate Name - Addendum to PS&E Estimate

R.I. Contract No. - 2008-CH-042
FAP Nos: STPG-RESF(125), STP-RESF(124)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
066 L,06.9903 Cont. STA. 45+27 RT 15.00 0004 01
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LANDSCAPE NOTES
1. ALL PLANT MATERIAL MUST BE TAGGED AT THE NURSERY (RECOGNIZED LICENSED GROWER OF
PLANT MATERIAL) IN ACCORDANCE WITH THE R.l. STANDARD SPECIFICATIONS.
2. ALL PLANT SUBSTITUTIONS AND/OR CHANGES IN PLANT LOCATIONS MUST BE APPROVED IN
ACCORDANCE WITH R.I. STANDARD SPECIFICATIONS.
3. ALL PLANT MATERIAL IS TO BE FIELD LOCATED IN ACCORDANCE WITH THE R.l. STANDARD
SPECIFICATIONS.
4. ALL PLANTS ARE TO BE MULCHED AS A BED.
5. ALL CHANTICLEER PEARS SHALL HAVE A MINIMUM BRANCHING STANDARD OF 6'—8” FOR ADA COMPLIANCE.
6. THE CHANTICLEER PEAR TREES SHALL BE CONSIDERED A FALL DIGGING HARZARD (AT THE NURSERY) AND IN
ORDER TO COMPLETE THIS PLANTING BY THE SPECIFIED COMPLETION DATE OF SEPTEMBER 30, 2009, THE
CONTRACTOR SHALL SECURE THESE TREES (AT THE NURSERY) IN THE SPRING SEASON. THESE TREES SHALL
THEN BE INSTALLED IN SEPTEMBER.
TOTAL PLANT LIST PLANT LIST (THIS SHEET)
KEY BOTANICAL NAME COMMON NAME QUANTITY SIZE SPACING | ROOT KEY BOTANICAL NAME COMMON NAME QUANTITY SIZE SPACING | ROOT
PCC | PYRUS CALLERYANA 'CHANTICLEER’ CHANTICLEER PEAR 18 3-3.5" CAL |AS SHOWN| B+B PCC | PYRUS CALLERYANA 'CHANTICLEER’ CHANTICLEER PEAR 2 3-3.5" CAL |AS SHOWN| B+B
HHR HEMEROCALLIS 'HAPPY RETURNS’ HAPPY RETURNS DAYLILLY 345 DNIII 2' 0.C 1 QT HHR | HEMEROCALLIS 'HAPPY RETURNS' HAPPY RETURNS DAYLILLY 70 DNIII 2' 0.C. 1 QT
CONT. CONT.
HSD HEMEROCALLIS 'STELLA SUPREME’ | STELLA SUPREME DAYLILLY 345 DNIII 2' 0.C 1 QT HSD | HEMEROCALLIS 'STELLA SUPREME' | STELLA SUPREME DAYLILLY 70 DNIII 2' 0.C. 1 QT
CONT. CONT.
REVISIONS
o1 oATE 1 57 RHODE ISLAND
NORTH PROVIDENCE, RHODE ISLAND
SCALE IN FEET
0 20 50 100 FeET LANDSCAPE PLAN NO. 5
e GREEN INTERNATIONAL
AFFILIATES, INC.
HORZ. 17=20’ CONSULTING ENGINEERS .
ADDENDUM NO. 1 WESTFORD, MASSACHUSETTS CHECKED BY K.l. DATE SCALE 1 =20
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