



State of Rhode Island  
Department of Administration / Division of Purchases  
One Capitol Hill, Providence, Rhode Island 02908-5855  
Tel: (401) 574-8100 Fax: (401) 574-8387

**ADDENDUM #9**

RFP #7551188      TITLE: TOLL FACILITIES - DESIGN/BUILD/OPERATE/MAINTAIN

SUBMISSION DEADLINE:      3/08/17 – 11:30 A.M.

---

Attached is information necessary for consideration in preparing a solicitation response.

*Lisa Hill*

---

Lisa Hill  
Chief Buyer

February 22, 2017

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS  
DEPARTMENT OF TRANSPORTATION

BID NO. 7551188  
REQUEST FOR PROPOSALS  
**RHODEWORKS TOLL FACILITIES –  
DESIGN, BUILD, OPERATE, MAINTAIN  
STATEWIDE, RHODE ISLAND**

**NOTICE TO PROSPECTIVE RESPONDENTS**

**ADDENDUM NO. 9** – Prospective Respondents and all concerned are hereby notified of the following clarifications with regard to the Request for Proposals for the RhodeWorks Toll Facilities – Design, Build, Operate, and Maintain project. This Addendum shall be incorporated in the Respondents’ Proposal, and shall become an integral part of the final Contract Document.

**A. ADDITIONS**

1. Broadway Overpass Plans

Information for the S.W. Wing Wall is attached to this Addendum as a file titled “RIC#7815 Sheets B-48 thru B-65”

2. Sakonnet Gantry Shop Drawings

Information on Stamped Shop drawings is attached in this Addendum as a file titled “C1425 Sakonnet Final Drawings 4-25-13”

3. Sakonnet Gantry Calculations

Information for Gantry calculations is attached in this Addendum as a file titled “C1425 Design Calcs”

**B. REVISION**

1. Attachment D - Cost Proposal - Attached **ATTACHMENT D - COST PROPOSAL FORM REV 2/22/17** shall replace previously provided ATTACHMENT D REV 2/10/17 in its entirety. The following are items address in the revised form:
  - a. Sheet 2 – AET Deployment Costs - Additional Allowance Line Item for Utility Preliminary Engineering Services has been added. Description of allowances has been updated.
  - b. Sheet 5 – Direct Labor Rates – Duplicate category for “Maintenance Technician Supervisor” has been removed.

2. Attachment A – Contract Terms, Section 14.3 Payment for Operations & Maintenance, Item b shall be replaced with the following:
  - b. For Operations – The total annual Lump Sum for the corresponding year of Operations services divided by 12.
3. Attachment A – Contract Terms, Section 6.1 ENVIRONMENTAL REV 021017 shall include the following subsection confirming RIDOT’s responsibility to obtain NEPA approvals:

“6.1.4 RIDOT’s Responsibility to Obtain Environmental Approvals

Notwithstanding any other requirements specified in the Contract Documents, Contractor shall not commence final design or any construction activities at any Toll Point prior to RIDOT obtaining the necessary environmental approvals as per FHWA Order 6640.1A FHWA Policy on Permissible Project-Related Design Activities During the NEPA Process.

(<http://www.fhwa.dot.gov/legregs/directives/orders/66401a.cfm>)”

4. Attachment A – Contract Terms, Section 15.10.1, Differing Site Conditions, first sentence shall be deleted. Section 15.10.1 shall now read:

“Subject to the limitations contained in and upon Contractor's fulfillment of all applicable requirements of this SECTION 15, RIDOT shall be responsible for and agrees to issue Change Orders to (a) compensate Contractor for additional costs incurred arising from the need to address subsurface obstructions; and (b) extend the time for completion of the Work as the result of any delay in the critical path caused by a differing Site condition to the extent that it is not possible for Contractor to work around the problem.”
5. Attachment A – Contract Terms, Section 22.1(h) has been modified to clarify Contractor references with the following:

“THE CLAIM OR ASSERTION BY ANY OTHER (i) RIDOT CONTRACTOR THAT ANY CONTRACTOR-RELATED ENTITY INTERFERED WITH OR HINDERED THE PROGRESS OR COMPLETION OF WORK BEING PERFORMED BY SUCH OTHER OR FAILED TO COOPERATE REASONABLY WITH SUCH OTHER CONTRACTOR, SO AS TO CAUSE INCONVENIENCE, DISRUPTION, DELAY OR LOSS, EXCEPT WHERE THE CONTRACTOR-RELATED ENTITY WAS NOT IN ANY MANNER ENGAGED IN PERFORMANCE OF THE WORK OR (ii) CONTRACTOR THAT ANY CONTRACTOR-RELATED ENTITY INTERFERED WITH OR HINDERED THE PROGRESS OR COMPLETION OF WORK BEING PERFORMED BY SUCH OTHER CONTRACTOR, SO AS TO CAUSE INCONVENIENCE, DISRUPTION, DELAY OR LOSS, TO THE EXTENT SUCH CLAIM ARISES OUT OF THE ACTUAL OR ALLEGED CULPABLE ACT, ERROR, OMISSION, NEGLIGENCE, BREACH OR MISCONDUCT OF ANY CONTRACTOR-RELATED ENTITY;”

### C. CLARIFICATION

1. Clarification to previously asked question regarding construction project information in proximity to tolling locations.

RIDOT is not able to provide specific information at this time.

2. Clarification to previously asked question regarding identification of proprietary or confidential information in the proposal.

Proposal material, in part or in its entirety shall be conspicuously labeled as Confidential or Proprietary and will be redacted upon public access request. It is the Proposer's responsibility to properly label and identify the Confidential or Proprietary information. For any electronic files, the file name shall contain the term "Confidential" or "Proprietary".

3. Anticipated NEPA Completion Schedule

	<b>NEPA Complete / NTP 2 Issued *</b>
Locations 1 and 2	10/27/2017
Location 3	11/10/2017
Location 4	11/24/2017
Location 5	4/30/2018
Location 6	12/22/2017
Location 7	12/30/2017
Location 8	1/30/2018
Location 9	2/15/2018
Location 10	3/15/2018
Location 11	3/30/2018
Location 12	4/15/2018
Location 13	4/30/2018
Location 14	11/30/2017

\* FHWA has discretion to issue a Finding of No Significant Impact (FONSI) after the completion of an Environmental Assessment (EA). This schedule anticipates that a FONSI will be issued to complete the NEPA process and anticipates a date for the FONSI to be issued.

**APPROVED:**

*Robert Rocchio*

*2/22/17*

---

**Robert Rocchio, P.E.  
Acting Chief Engineer of Infrastructure**

**DATE**