October 18, 2017

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7565520
RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2016-CB-061
FEDERAL-AID PROJECT NO. FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Simmonsville Bridge No. 326 (Gr. 57C)
Simmonsville Avenue Bridge over Simmons Brook (approx. 150 feet north and south of Simmons Brook)

CITY/TOWN OF Johnston
COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2  Prospective bidders and all concerned are hereby notified of the following changes in the
Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes
shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and
shall become an integral part of the Contract Documents.

A. Distribution of Quantities
1. Pages 1 through 28

Due to the repagination of pages resulting from Addendum No. 1, delete Pages 1 through 28 in their
entirety and replace with Pages 1 through 28 attached to this Addendum No. 2. (Note: There are no
quantity changes under Addendum No. 2)

2 U Mol

X RI D\épar‘n('{ent of Transportation

ADDENDUM NO. 2
Administrator, Division of Project Management

ATTACHMENTS Page 1 of 1



Page 1 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
001 201.0321 CLEARING AND GRUBBING sY

SIMMONSVILLE AVE

BRIDGE NO. 326 400.00 0011 01
Item 201.0321 Total: 400.00
002 201.0401 REMOVE AND DISPOSE GRANITE CURB LF

SIMMONSVILLE AVE

101+65, 17' RT TO 101+90, 25.00 0011 01
17' RT
ASSUME 10% BREAKAGE FROM R&R 35.00 0011 O1
CURB
Item 201.0401 Total: 60.00
003 201.0403 REMOVE AND DISPOSE SIDEWALKS sY

SIMMONSVILLE AVE

100+87, 17' LT TO 101+92, 58.00 0011 01
17" LT
100+87, 17' RT TO 102+21, 91.00 0011 O1
17' RT
102+18, 17' LT TO 103+47, 73.00 0011 01
17" LT
102+46, 17' RT TO 103450, 65.00 0011 O1
17" RT
Item 201.0403 Total: 287.00
004 201.0409 REMOVE AND DISPOSE FLEXIBLE sY
PAVEMENT

SIMMONSVILLE AVE

101+54 TO 102402 182.00 0011 01
102+47 TO 102+70 84 .00 0011 01
Item 201.0409 Total: 266.00
005 201.0411 REMOVE AND DISPOSE CATCH BASIN AND EACH
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Distribution of Quantities

Page 2 of 28

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C{001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
005 201.0411 Cont. GUTTER INLETS
SIMMONSVILLE AVE
101+60, 17' LT 1.00 0011 01
101+65, 19' LT 1.00 0011 01
101+80, 17' RT 1.00 0011 01
Item 201.0411 Total: 3.00
006 201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES LF
SIMMONSVILLE AVE
101+60, 17' LT TO 101+65, 2.00 0011 O1
i9' LT
101+65, 19' LT TO 101+83, 35.00 0011 01
13" LT
101+80, 17' RT TO 101+86, 2.00 0011 01
19' RT
Item 201.0414 Total: 39.00
007 201.0419 REMOVE AND DISPOSE FENCE LF
SIMMONSVILLE AVE
100487, 23' RT TO 102+19, 132.00 0011 01
23" RT
102+22, 17' RT TO 102+22, 6.00 0011 01
23" RT
102469, 17' RT TO 102+689, 6.00 0011 01
23" RT
102+69, 23' RT TO 103+50, 82.00 0011 01
23' RT
Item 201.0419 Total: 226.00
008 201.0430 REMOVE AND DISPOSE CONCRETE MEDIAN LF
BARRIER
SIMMONSVILLE AVE
102+22, 18' RT TO 102+66, 44 .00 0011 01
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Page 3 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
oos8 201.0430 Cont. 18' RT
Ttem 201.0430 Total: 44.00
009 201.0440 REMOVE AND DISPOSE ASBESTOS CEMENT LF

PIPE/ DUCT (TRANSITE) ALL TYPES
AND SIZES
SIMMONSVILLE AVE

101+55, 13' LT TO 101+90, 35.00 0011 01
13! LT
102+25, 15' LT TO 102+56, 31.00 0011 01
15 LT
Item 201.0440 Total: 66.00
010 201.0610 REMOVE AND DISPOSE DIRECTIONAL, EACH

WARNING, REGULATORY, SERVICE, AND
STREET SIGNS
SIMMONSVILLE AVE

102+70, 19' LT 1.00 0011 01
99+38, 21' RT 1.00 0011 01
Item 201.0610 Total: 2.00
011 202.0100 EARTH EXCAVATION (03’4

SIMMONSVILLE AVE

BIT CONC DWY 7.060 0011 01
CEM CONC DWY APRONS 12.00 0011 01
CEM CONC SDWK 42.00 0011 01
CURB 8.00 0011 01
Item 202.0100 Total: 69.00
012 202.0300 UNCLASSIFIED EXCAVATION cYy

SIMMONSVILLE AVE
BRIDGE NO. 326 25.00 0011 01

Item 202.0300 Total: 25.00
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Page 4 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Sedq.
No. Code No.
013 203.0100 STRUCTURAL EXCAVATION EARTH (03 4

SIMMONSVILLE AVE

BRIDGE NO. 326 1,175.00 0011 01
Item 203.0100 Total: 1,175.00
014 203.0210 STRUCTURAL EXCAVATION ROCK 034

SIMMONSVILLE AVE

BRIDGE NO. 326 295.00 0011 01
Item 203.0210 Total: 295.00
015 203.9901 WATER CONTROL STRUCTURES LS

SIMMONSVILLE AVE

BRIDGE NO. 326 1.00 0011 01
Item 203.9901 Total: 1.00
016 204.0100 TRIMMING AND FINE GRADING sY

SIMMONSVILLE AVE
CURB 19.00 0011 O1
SIMMONSVILLE AVE (BITDW)
102+72, 23.5'-30' LT TO 12.00 0011 O1
102+88, 22.5'-30"' LT (BITDW)
103+03, 23.5'-27.5" LT TO 20.00 0011 01
103+47, 22.5'-27.5'" LT
(BITDW)
SIMMONSVILLE AVE (CEMDW)
101+65, 17.5'-23.5"' RT TO 11.00 0011 01
101+83, 17.5'-23.5' RT
(CEMDW)
102+72, 17.5'-23.5" LT TO 14.00 0011 O0O1
102+93, 17.5'-23.5"'" LT
(CEMDW)
102+99, 17.5'-23.5' LT TO 23.00 0011 01

103433, 17.5'-23.5"'" LT
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Page 5 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
016 204.0100 Cont. (CEMDW)

SIMMONSVILLE AVE (CEMSW)

100+87, 17.5'-23.5'" LT TO 67.00 0011 01
101+87, 17.5'-23.5' LT

(CEMSW)

100+87, 17.5'-23.5' RT TO 52.00 0011 01
101+65, 17.5'-23.5"' RT

(CEMSW)

101+83, 17.5'-23.5"'" RT TO 22.00 0011 01
102+14, 17.5'-23.5"'" RT

(CEMSW)

102+42, 17.5'-23.5'" LT TO 25.00 0011 01
102+75, 17.5'-23.5"'" LT

(CEMSW)

102+75, 17.5'-23.5' RT TO 51.00 0011 01
103+50, 17.5'-23.5'" RT

(CEMSW)

102+90, 17.5'-23.5'" LT TO 6.00 0011 01
103+02, 17.5'-23.5"'" LT

(CEMSW)

103+30, 17.5'-23.5' LT TO 11.00 0011 O1
103+47, 17.5'-23.5" LT

(CEMSW)

SIMMONSVILLE AVE (LMSED)

100+87 LT TO 101+95 LT 105.00 0011 01
(LMSED)
100+87 RT TO 102443 RT 110.00 0011 01
(LMSED)
102+05 LT TO 102+73 LT 75.00 0011 01
(LMSED)
102+44 RT TO 103+50 RT 90.00 0011 01
(LMSED)
102+87 LT TO 103405 LT 10.00 0011 O1
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Page 6 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Ttem Code Description UM Qty. Pay Seq.
No. Code No.
016 204.0100 Cont. (LMSED)

SIMMONSVILLE AVE (PVMT1)

101+54 TO 102402 (PVMT1) 182.00 0011 01
102+48 TO 102469 (PVMT1) 84.00 0011 01
Item 204.0100 Total: 989.00
017 206.0220 SILT FENCE STANDARD 9.2.0 LF

SIMMONSVILLE AVE

104+03, 115' RT 10.00 0011 01
Item 206.0220 Total: 10.00
018 206.0301 COMPOST FILTER SOCK LF

SIMMONSVILLE AVE

100+87, 23' LT TO 101+88, 113.00 0011 01
24" LT

100+87, 23' RT TO 102+32, 170.00 0011 01
29" RT

102+09, 29' LT TO 102473, 75.00 0011 01
30" LT

102+70, 28' RT TO 103450 23! 82.00 0011 01
RT

102+87, 27' LT TO 103+04, 17.00 0011 01
27" LT

Item 206.0301 Total: 457.00
019 208.9901 INLET SEDIMENT CONTROL DEVICE EACH

SIMMONSVILLE AVE

101+57, 16' LT 1.00 0011 01
101+57, 19' RT 1.00 0011 01
101+85, 16' RT 1.00 0011 01
101+94, 16' RT 1.00 0011 01
104+80, 16' LT 1.00 0011 01
104+80, 16' RT 1.00 0011 01
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Page 7 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description uM Qty. Pay Seq.
No. Code No.
01s 209.9901 Cont. Item 209.9901 Total: 6.00
020 212.2000 CLEANING AND MAINTENANCE OF LS

EROSION CONTROLS
SIMMONSVILLE AVE

BRIDGE NO. 326 1.00 0011 01
Item 212.2000 Total: 1.00
021 213.0100 PLACEMENT OF MILLINGS BENEATH LF
GUARDRAIL

SIMMONSVILLE AVE

101+36, 23' LT TO 101+80, 44.00 0011 01
23" LT
101+88, 23' RT TO 102+20, 32.00 0011 Oz
23" RT
102+20, 23' RT TO 102+48, 28.00 0011 01
23" RT
102+68 , 23' RT TO 102496, 28.00 0011 O1
23" RT
Item 213.0100 Total: 132.00
022 302.0100 GRAVEL BORROW SUBBASE COURSE cy

SIMMONSVILLE AVE
CURB 11.00 0011 01
Z: ROUNDING 0.61 0011 01
SIMMONSVILLE AVE (BITDW)
102472, 23.5'-30' LT TO 2.66 0011 o1
102+88, 22.5'-30' LT (BITDW)
103403, 23.5'-27.5'" LT TO 4.44 0011 01
103+47, 22.5'-27.5' LT
(BITDW)
SIMMONSVILLE AVE (CEMDW)

101+65, 17.5'-23.5"'" RT TO 2.44 0011 01
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Page 8 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
022 302.0100 Cont. 101+83, 17.5'-23.5"'" RT

(CEMDW)

102+72, 17.5'-23.5"'" LT TO 3.11 0011 01

102493, 17.5'-23.5' LT
(CEMDW)
102499, 17.5'-23.5' LT TO 5.11 0011 01
103433, 17.5'-23.5' LT
(CEMDW)

SIMMONSVILLE AVE (CEMSW)
100+87, 17.5'-23.5' LT TO 14.88 0011 01
101+87, 17.5'-23.5' LT
(CEMSW)
100+87, 17.5'-23.5' RT TO 11.55 0011 01
101+65, 17.5'-23.5' RT
(CEMSW)
101+83, 17.5'-23.5' RT TO 4.88 0011 01
102+14, 17.5'-23.5' RT
(CEMSW)
102+42, 17.5'-23.5' LT TO 5.55 0011 01
102+75, 17.5'-23.5' LT
(CEMSW)
102475, 17.5'-23.5' RT TO 11.33 0011 01
103450, 17.5'-23.5' RT
(CEMSW)
102+90, 17.5'-23.5' LT TO 1.33 0011 01
103+02, 17.5'-23.5' LT
(CEMSW)
103+30, 17.5'-23.5' LT TO 2.44 0011 01
103+47, 17.5'-23.5' LT
(CEMSW)

SIMMONSVILLE AVE (PVMT1)
101+54 TO 102+02 (PVMT1) 60.67 0011 01

102+48 TO 102+69 (PVMT1) 28.00 0011 01
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Page 9 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY (242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
022 302.0100 Cont. Item 302.0100 Total: 170.00

023 401.1000 CLASS 19.0 HMA TON

SIMMONSVILLE AVE
Z: ROUNDING 0.17 0011 01
SIMMONSVILLE AVE (PVMT1)

101+54 TO 102+02 (PVMT1) 75.83 0011 01
102+48 TO 102469 (PVMT1) 35.00 0011 01
Item 401.1000 Total: 111.00
024 401.3002 CLASS 9.5 HMA FOR LEVELLING TON

STIMMONSVILLE AVE
Z: ROUNDING 0.96 0011 01
SIMMONSVILLE AVE (PVMT2)

100+87 TO 101+54 (PVMT2) 43.89 0011 01
102+69 TO 103+50 (PVMT2) 57.15 0011 01
Item 401.3002 Total: 102.00
025 401.3100 MODIFIED CLASS 9.5 HMA TON

SIMMONSVILLE AVE
Z: ROUNDING 0.40 0011 01
SIMMONSVILLE AVE (PVMT1}
101+54 TO 102402 (PVMT1) 33.99 0011 01
102+48 TO 102+69 (PVMT1) 15.69 0011 01
SIMMONSVILLE AVE (PVMT2)
100+87 TO 101+54 (PVMT2) 30.39 0011 01
102+69 TO 103+50 (PVMT2) 39.57 0011 01

SIMMONSVILLE AVE (PVMT3)

BRIDGE NO. 032601 (PVMT3) 43.96 0011 O1
Item 401.3100 Total: 164.00
026 403.0300 ASPHALT EMULSION TACK COAT sy

SIMMONSVILLE AVE (PVMT1)
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Page 10 of 28
Distribution of Quantities

Project Name - Simmongville Bridge No. 326 (Gr. 57C)
Egstimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
026 403.0300 Cont. 101+54 TO 102+02 (PVMT1) 182.00 0011 01
102+48 TO 102+69 (PVMT1) 84.00 0011 01

SIMMONSVILLE AVE (PVMT2)
100+87 TO 101+54 (PVMT2) 235.00 0011 01
102+69 TO 103+50 (PVMT2) 306.00 0011 01
SIMMONSVILLE AVE (PVMT3)

BRIDGE NO. 032601 (PVMT3) 180.00 00121 01
Item 403.0300 Total: 987.00
027 601.0300 CLASS A PORTLAND CEMENT CONCRETE Ccy

SIMMONSVILLE AVE

CURB INSTALLATION 15.00 0011 01
GUARDRATIL INSTALLATION 5.00 0011 01
Item 601.0300 Total: 20.00
028 601.0501 CLASS B PORTLAND CEMENT CONCRETE cY

SIMMONSVILLE AVE

WATER MAIN INSTALLATION 10.00 0043 02
Item 601.0501 Total: 10.00
029 603.1000 CONTROLLED ILOW STRENGTH MATERIAL cY

SIMMONSVILLE AVE

ABANDONED WATER MAIN 5.00 0043 02
BRIDGE NO. 326 175.00 0011 01
Item 603.1000 Total: 180.00
030 701.0412 REINFORCED CONCRETE PIPE M 170 LF

CLASS ITI 12 INCH
SIMMONSVILLE AVE
STA 101+86, 16' RT TO 2.00 0011 01

101+91, 16' RT

Item 701.0412 Total: 2.00
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Page 11 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Ttem Code Description UM Qty. Pay Seq.
No. Code No.
031 701.0415 REINFORCED CONCRETE PIPE M 170 LF

CLASS III 15 INCH
SIMMONSVILLE AVE

101+57, 16' RT TO 101+57, 32.00 0011 01
19" RT
Item 701.0415 Total: 32.00
032 701.5412 12 INCH DUCTILE IRON WATER PIPE LF

CLASS 52, MECHANICAL JOINT

SIMMONSVILLE AVE

100+99, 12' LT TO 103+04, 150.00 0043 02
14' LT
Item 701.5412 Total: 150.00
033 701.8002 PIPE BEDDING CLASS B Ccy

SIMMONSVILLE AVE

WATER MAIN INSTALLATION 35.00 0043 02
Ttem 701.8002 Total: 35.00
034 701.8100 FURNISH AND INSTALL DUCTILE IRON LBS
FITTINGS

SIMMONSVILLE AVE

WATER MAIN INSTALLATION 1,400.00 0043 02
Item 701.8100 Total: 1,400.00
035 701.8112 12 INCH GATE VALVE AND BOX EACH

SIMMONSVILLE AVE
WATER MAIN INSTALLATION 2.00 0043 02

Item 701.8112 Total: 2.00

036 701.8160 BLOW OFF ASSEMBLY EACH

SIMMONSVILLE AVE
WATER MAIN INSTALLATION 1.00 0043 02
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Page 12 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
036 701.8160 Cont. Item 701.8160 Total: 1.00
037 701.9903 12" INSULATED DUCTILE IRON WATER LF

MAIN ON BRIDGE
SIMMONSVILLE AVE

WATER MAIN INSTALLATION 100.00 0043 02
Item 701.9903 Total: 100.00
038 702.0204 4' MANHOLE BLOCK STANDARD 3.2.0 EACH

SIMMONSVILLE AVE

101+57, 19' RT 1.00 0011 01
Item 702.0204 Total: 1.00
039 702.0517 FRAME AND GRATE, STANDARD 6.3.2 EACH
SIMMONSVILLE
101+57, 16' LT 1.00 0011 01
101+91, 16' RT 1.00 0011 01
Item 702.0517 Total: 2.00
040 702.0522 FRAME AND COVER STANDARD 6.2.1 EACH

SIMMONSVILLE AVE

101+57, 18' RT 1.00 o011 01
Item 702.0522 Total: 1.00
041 702.0543 GRANITE APRON STONE 38'' STANDARD EACH

7.3.8
SIMMONSVILLE AVE

101+57, 16' LT 1.00 0011 01
101+91, 16' RT 1.00 0011 01
Item 702.0543 Total: 2.00
042 702.0703 CATCH BASIN TYPE 'F' ROUND EACH

STANDARD 3.4.2
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Page 13 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY (242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
042 702.0703 Cont. SIMMONSVILLE AVE

101+91, 16' RT 1.00 0011 01

ITtem 702.0703 Total: 1.00

043 702.0713 PRECAST CONCRETE DROP INLET WITH EACH

APRON STONE STANDARD 4.5.1
SIMMONSVILLE AVE

101+57, 16' LT 1.00 0011 01
Item 702.0713 Total: 1.00
044 704.0100 RECONSTRUCT CATCH BASIN/CORBEL EACH

CONES

SIMMONSVILLE AVE

101+85, 18' RT 1.00 0011 01
Ttem 704.0100 Total: 1.00
045 706.9000 PLUG AND CAP PIPE ALL SIZES EACH

SIMMONSVILLE AVE

101+55, 13' LT 1.00 0011 01
101+%0, 13' LT 1.00 0011 01
102+25, 15' LT 1.00 0011 01
102+56, 15' LT 1.00 0011 01
Item 706.9000 Total: 4.00
046 707.1900 ADJUST FRAME & COVER TO GRADE EACH

SIMMONSVILLE AVE

101+86, 18' RT 1.00 0011 01
Item 707.1900 Total: 1.00
047 707.2000 ADJUST FRAME AND GRATE TO GRADE EACH

SIMMONSVILLE AVE

101+86, 16' RT 1.00 0011 O1

Item 707.2000 Total: 1.00
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Page 14 of 28
Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item ITtem Code Description UM Qty. Pay Sedq.
No. Code No.
048 708.9040 CLEANING AND FLUSHING PIPE ALL LF

SIZES
SIMMONSVILLE AVE

101+86, 18" RT TO 104+03, 230.00 0011 01
115" RT
99+56, 18' RT TO 101+86, 18! 237.00 0011 01
RT
Item 708.9040 Total: 467.00
049 708.9041 CLEANING CATCH BASINS ALL TYPES EACH
AND SIZES

SIMMONSVILLE AVE

101+86, 18' RT 1.00 0011 01
Item 708.9041 Total: 1.00
050 713.8269 ADJUST WATER GATE BOXES TO GRADE EACH

SIMMONSVILLE AVE

103+07, 20' LT 2.00 0011 o1
ITtem 713.8269 Total: 2.00
051 803.0100 REMOVE AND DISPOSE EXISTING LS
SUPERSTRUCTURE

SIMMONSVILLE AVE

BRIDGE NO. 326 1.00 0011 01
Item 803.0100 Total: 1.00
052 803.0300 PARTIAL REMOVAL AND DISPOSAL OF CcY

EXISTING CONCRETE MASONRY
SIMMONSVILLE AVE

BRIDGE NO. 326 15.00 0011 01
Item 803.0300 Total: 15.00
053 803.0500 TEMPORARY DECK UNDERSIDE AND SIDE SF
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.

053 803.0500 Cont. PROTECTIVE SHIELDING
SIMMONSVILLE AVE

BRIDGE NO. 326 2,400.00 0011 01
Item 803.0500 Total: 2,400.00
054 805.2050 TEMPORARY SHEET PILING STEEL SF

ABANDONED IN PLACE
SIMMONSVILLE AVE

BRIDGE NO. 326 1,845.00 0011 01
Item 805.2050 Total: 1,845.00
055 808.1502 CONCRETE SUPERSTRUCTURE CLASS HP cYy

3/4'' BRIDGE SIDEWALKS
SIMMONSVILLE AVE

BRIDGE NO. 326 30.00 0011 01
Item 808.1502 Total: 30.00
056 808.1503 CONCRETE SUPERSTRUCTURE CLASS HP cYy

3/4'' PARAPETS

SIMMONSVILLE AVE

BRIDGE NO. 326 15.00 00611 01
Item 808.1503 Total: 15.00
057 808.1509 CONCRETE SUPERSTRUCTURE CLASS HP CcY

3/4'' WALLS
SIMMONSVILLE AVE

BRIDGE NO. 326 15.00 0011 01
Item 808.1509 Total: 15.00
058 808.1621 JOINT SEALER POURED AND CAULKED CI
TYPE A

SIMMONSVILLE AVE
BRIDGE NO. 326 100.00 0011 01
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
058 808.1621 Cont. Item 808.1621 Total: 100.00

0589 809.0913 PRESTRESSED CONCRETE BOX BEAM SF

B1-36 FURNISH FABRICATE & ERECT
CLASS HP 3/4"
SIMMONSVILLE AVE

BRIDGE NO. 326 145.00 0011 01
Item 809.0913 Total: 145.00
060 809.1142 PRESTRESSED CONCRETE VOIDED SLABS SF

18 X 36'' FURNISH FAB. & ERECT
CLASS HP 3/4"
SIMMONSVILLE AVE

BRIDGE NO. 326 1,990.00 0011 01
Item 809.1142 Total: 1,990.00
061 810.0210 GALVANIZED BAR REINFORCEMENT GRADE LBS

60
SIMMONSVILLE AVE

BRIDGE NO. 326 10,800.00 0011 01
Item 810.0210 Total: 10,800.00
8062 810.9910 FIBER REINFORCED POLYMER (FRP) LF

REINFORCING BARS
SIMMONSVILLE AVE

BRIDGE NO. 326 4,900.00 0011 O1
Item 810.9910 Total: 4,900.00
063 813.0300 COLD APPLIED LIQUID MEMBRANE sY

SIMMONSVILLE AVE
BRIDGE NO. 326 325.00 0011 01

Item 813.0300 Total: 325.00
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
064 816.1920 CLASS HP CONCRETE BRIDGE DECK CcY
OVERLAYS

SIMMONSVILLE AVE

BRIDGE NO. 326 40.00 0011 01
Item 816.1920 Total: 40.00
065 817.2110 REPAIRS TO STRUCTURAL CONCRETE CF

MASONRY (PATCHING MORTAR)
SIMMONSVILLE AVE

BRIDGE NO. 326 130.00 0011 01
Item 817.2110 Total: 130.00
066 817.2140 REPAIRS TO STRUCTURAL CONCRETE CF

MASONSRY FORM AND CAST IN PLACE
SIMMONSVILLE AVE

BRIDGE NO. 326 30.00 0011 01
Item 817.2140 Total: 30.00
067 824.0111 AASHTO M270 GRADE 36 STEEL LBS

FURNISH, FABRICATE & ERECT
SIMMONSVILLE AVE

BRIDGE NO. 326 1,100.00 0011 01
Item 824.0111 Total: 1,100.00
068 833.0400 GRANITE IDENTIFICATION TABLETS EACH

SIMMONSVILLE AVE

BRIDGE NO. 326 4.00 0011 01
Item 833.0400 Total: 4.00
069 841.0100 PRE AND POST CONSTRUCTION LS

CONDITION SURVEYS
SIMMONSVILLE AVE
BRIDGE NO. 326 1.00 0011 01
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description M Qty. Pay Seq.
No. Code No.
069 841.0100 Cont. Item 841.0100 Total: 1.00
S070 901.0199 GUARDRAIL END TREATMENT, ENERGY EACH

ABSORBING TERMINAL

SIMMONSVILLE AVE

101+80, 23' LT 1.00 0011 01
102+20, 23" RT 1.00 0011 01
102+30, 23" LT 1.00 0011 01
102+68, 23' LT 1.00 0011 01
Item 901.0199 Total: 4.00
071 903.0204 CHAIN LINK FENCE 4' STANDARD 31.1.0 LF

SIMMONSVILLE AVE

100+85, 23' RT TO 102+39, 149.00 0011 01
32" RT
102+85, 32' RT TO 103+50, 72.00 0011 01
23" RT
Item 903.0204 Total: 221.00
072 903.0229 DOUBLE GATE, CHAIN LINK 4’ EACH

STANDARD 31.1.0

SIMMONSVILLE AVE

101+77, 26' RT 1.00 0011 01
Item 903.0229 Total: 1.00
073 903.0410 TEMPORARY CHAIN LINK FENCE LF

SIMMONSVILLE AVE

BRIDGE CLOSURE 250.00 0011 01
Item 903.0410 Total: 250.00
074 905.0110 PORTLAND CEMENT SIDEWALK (034

MONOLITHIC STANDARD 43.1.0
SIMMONSVILLE AVE
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
074 905.0110 Cont. Z: ROUNDING 0.04 0011 01

SIMMONSVILLE AVE (CEMSW)

100+87, 17.5'-23.5" LT TO 7.44 0011 01
101+87, 17.5'-23.5"'" LT

(CEMSW)

100+87, 17.5'-23.5"'" RT TO 5.77 0011 01
101+65, 17.5'-23.5"'" RT

(CEMSW)

101+83, 17.5'-23.5"'" RT TO 2.44 0011 O1
102+14, 17.5'-23.5" RT

(CEMSW)

102+42, 17.5'-23.5' LT TO 2.77 0011 01
102+75, 17.5'-23.5'" LT

(CEMSW)

102+75, 17.5'-23.5' RT TO 5.66 0011 01
103+50, 17.5'-23.5" RT

(CEMSW)

102+90, 17.5'-23.5'" LT TO 0.66 0011 01
103+02, 17.5'-23.5'" LT

(CEMSW)

103430, 17.5'-23.5' LT TO 1.22 0011 01
103+47, 17.5'-23.5" LT

(CEMSW)

Item 505.0110 Total: 26.00

075 905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY cYy
STANDARD 43.5.0

SIMMONSVILLE AVE
Z: ROUNDING 0.01 0011 01

SIMMONSVILLE AVE (CEMDW)
101+65, 17.5'-23.5' RT TO 1.83 0011 01
101+83, 17.5'-23.5"'" RT
(CEMDW)
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmongville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
ITtem Item Code Description M Qty. Pay Seq.
No. Code No.
075 905.0115 Cont. 102+72, 17.5'-23.5' LT TO 2.33 0011 01

102+93, 17.5'-23.5'" LT

(CEMDW)

102+99, 17.5'-23.5' LT TO 3.83 0011 01
103+33, 17.5'-23.5' LT

(CEMDW)

Item 905.0115 Total: 8.00

076 905.0140 BITUMINOUS SIDEWALK STANDARD 43.2.0 TON

SIMMONSVILLE AVE
Z: ROUNDING 0.03 0011 01

SIMMONSVILLE AVE (BITDW)
102+72, 23.5'-30' LT TO 2.24 0011 01
102+88, 22.5'-30" LT (BITDW)
103+03, 23.5'-27.5' LT TO 3.73 0011 01
103+47, 22.5'-27.5'" LT
(RITDW)

Item 905.0140 Total: 6.00

077 906.0100 SLOPE FACED GRANITE CURB - QUARRY LF
SPLIT STRAIGHT STANDARD 7.4.0

SIMMONSVILLE AVE

101+70, 17" RT TO 101+80, 10.00 0011 01
17" RT
Item 906.0100 Total: 10.00
078 906.0103 GRANITE TRANSITION CURB VERTICAL EACH

FACE TO SLOPED FACE STANDARD 7.4.2

SIMMONSVILLE AVE

101+68, 17' RT 1.00 0011 01
Item 906.0103 Total: 1.00
079 906.0110 GRANITE CURB, QUARRY SPLIT LF
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.

079 906.0110 Cont. STRAIGHT, STANDARD 7.3.0
SIMMONSVILLE AVE

101+80, 17' RT TO 102+08, 22.00 0011 01
17" RT
ASSUME 10% BREAKAGE FROM R&R 35.00 0011 01
CURB
Item 906.0110 Total: §7.00
080 906.0700 REMOVE, HANDLE, HAUL TRIM RESET LF

CURB EDGING, STRAIGHT, CIRCULAR
ALL TYPES
SIMMONSVILLE AVE

100+87, 17' LT TO 101+87, 100.00 0011 01
17" LT
100+87, 17' RT TO 101+91, 104.00 0011 01
17" RT
102+08, 17' RT TO 102+14, 6.00 0011 01
17' RT
102+42, 17' LT TO 102+75, 33.00 0011 01
17" LT
102+73, 17' RT TO 103+50, 72.00 0011 O1
17' RT
102+90, 17' LT TO 103+02, 12.00 0011 01
i7v LT
103430, 17' LT TO 103+47, 17.00 0011 01
17" LT
Ttem S506.0700 Total: 344.00
081 907.0100 WATER FOR DUST CONTROL MGAL

SIMMONSVILLE AVE
BRIDGE NO. 326 10.00 0011 01

Item 907.0100 Total: 10.00
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
5082 911.9901 FURNISH AND INSTALL GRS-IBS Ls
ABUTMENTS

SIMMONSVILLE AVE
BRIDGE NO. 326 1.00 0011 01

Item 911.9901 Total: 1.00

083 914.5010 FLAGPERSONS MHRS
SIMMONSVILLE AVE

BRIDGE NO. 326 900.00 0011 01
Item 914.5010 Total: 800.00
084 914.5020 FLAGPERSONS - OVERTIME MHRS

SIMMONSVILLE AVE

BRIDGE NO. 326 90.00 0011 01
Ttem 914.5020 Total: 80.00
085 915.0100 HIGHWAY BOUND GRANITE STANDARD EACH

14.2.0

SIMMONSVILLE AVE

101+37, 24' LT 1.00 0011 01

101437, 32' LT 1.00 0011 01

101+86, 26' RT 1.00 0011 01

101+86, 32' RT 1.00 0011 01

102+59, 24' LT 1.00 0011 01

102+59, 32' LT 1.00 0011 O1

103+08, 24' RT 1.00 0011 O1

103+08, 32' RT 1.0060 0011 0Ol
Item 915.0100 Total: 8.00

086 916.0600 SHOCK ABSORBING BARRIER MODULES GRP
SIMMONSVILLE AVENUE

BRIDGE CLOSURE 2.00 0011 01

Item 916.0600 Total: 2.00
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description M Qty. Pay Seq.
No. Code No.
087 919.0101 TEST PITS EACH

SIMMONSVILLE AVE

WATER MAIN INSTALLATION 4.00 0043 02
Item $19.0101 Total: 4.00
088 922.0100 TEMPORARY CONSTRUCTION SIGNS SF

STANDARD 29.1.0 AND 27.1.1
SIMMONSVILLE AVE

DETOUR ROUTE 205.00 0011 o1l
Item 922.0100 Total: 205.00
089 923.0105 DRUM BARRICADE STANDARD 26.2.0 BDAY

SIMMONSVILLE AVE

BRIDGE CLOSURE 1,800.00 0011 01
Item 923.0105 Total: 1,800.00
090 923.0125 PLASTIC PIPE TYPE III BARRICADE EACH

STANDARD 26.3.1
SIMMONSVILLE AVE

BRIDGE CLOSURE 14.00 0011 01
Item 923.0125 Total: 14.00
091 $25.0112 PORTABLE CHANGEABLE MESSAGE SIGN PDAY

SIMMONSVILLE AVE

BRIDGE NO. 326 360.00 0011 01
Item 925.0112 Total: 360.00
092 926.0121 UNANCHORED PRECAST CONCRETE LF

BARRIER FOR TEMPORARY TRAFFIC
CONTROL STANDARD 40.5.0
SIMMONSVILLE AVE
BRIDGE CLOSURE 220.00 0011 01

Item 926.0121 Total: 220.00
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Distribution of Quantities

Project Name - Simmonsville Bridge Neo. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
093 928.9901 TRUCK MOUNTED ATTENUATOR (TMA) HRS

WITH TRUCK MOUNTED FLASHING ARROW
BOARD
STMMONSVILLE AVENUE
BRIDGE NO. 326 400.00 0011 O1

Item 928.9901 Total: 400.00

094 929.0110 FIELD OFFICE PMO
SIMMONSVILLE AVE

BRIDGE NO. 326 16.00 0011 01
Item 929.0110 Total: 16.00
095 931.0110 CLEANING AND SWEEPING PAVEMENT HSY

STIMMONSVILLE AVE

100+87 TO 103+50 10.00 0011 01
Item 931.0110 Total: 10.00
096 932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS LF
PAVEMENT

SIMMONSVILLE AVE

100+87 34.00 0011 01
101+54 34.00 0011 01
102+69 44.00 0011 01
103450 34.00 0011 O1
Item 532.0200 Total: 146.00
097 932.0220 FULL DEPTH SAWCUT OF BITUMINOUS LF
SIDEWALKX/DRIVEWAY

SIMMONSVILLE AVE

102+74, 30' LT TO 102+87, 13.00 0011 01
30" LT
103+04, 27' LT TO 103+47, 47.00 0011 01
23" LT
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
097 932.0220 Cont. Item 932.0220 Total: 60.00
098 932.0230 FULL DEPTH SAWCUT OF PORTLAND LF

CEMENT CONCRETE SIDEWALK/DRIVEWAY
SIMMONSVILLE AVE

100+87, 17' LT TO 100+87, 5.00 0011 01
22" LT
100+87, 17' RT TO 100+87, 6.00 0011 01
23" RT
103447, 17' LT TO 103+47, 5.00 0011 01
22" LT
103+50, 17' RT TO 103+50, 6.00 0011 01
23' RT
Ttem 932.0230 Total: 22.00
099 935.,0400 REMOVING BITUMINOUS PAVEMENT BY sY

MICRO MILLING
SIMMONSVILLE AVE (PVMT2)

100+87 TO 101+54 (PVMT2) 235.00 0011 Ol
102+69 TO 103+50 (PVMT2) 306.00 0011 01
Item 935.0400 Total: 541.00
101 937.0200 MAINTENANCE AND MOVEMENT TRAFFIC LS
PROTECTION

SIMMONSVILLE AVE
BRIDGE NO. 326 1.00 0011 O1

Item 937.0200 Total: 1.00
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2

R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY (242), BRO-057C(001)
Item Item Code Description M Qty. Pay Seq.
No. Code No.
102 943.0200 TRAINEE MAN-HOURS MHRS

SIMMONSVILLE AVE

BRIDGE NO. 326 1,000.00 0011 01
Ttem 943.0200 Total: 1,000.00
$103 L01.0102 LOAM BORROW 4 INCHES DEEP sY

SIMMONSVILLE AVE (LMSED)

100+87 LT TO 101+95 LT 105.00 0011 01
(LMSED)
100+87 RT TO 102+43 RT 110.00 0011 01
(LMSED)
102+05 LT TO 102+73 LT 75.00 0011 01
(LMSED)
102+44 RT TO 103+50 RT 90.00 0011 O1
(LMSED)
102+87 LT TO 103+05 LT 10.00 0011 01
(LMSED)
Item L01.0102 Total: 390.00
5104 1L02.0102 RESIDENTIAL SEEDING (TYPE 2) 3 4

SIMMONSVILLE AVE (LMSED)

100+87 LT TO 101+95 LT 105.00 0011 01
(LMSED)
100+87 RT TO 102+43 RT 110.00 0011 01
(LMSED)
102+05 LT TO 102+73 LT 75.00 0011 01
(LMSED)
102+44 RT TO 103+50 RT 90.00 0011 01
(LMSED)
102+87 LT TO 103+05 LT 10.00 00121 01
(LMSED)
ITtem L02.0102 Total: 390.00
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
105 L11.0102 TREE PLANT PROTECTION DEVICE EACH

STANDARD 51.1.0
SIMMONSVILLE AVE

100+97, 28' LT 1.00 0011 01
Item L11.0102 Total: 1.00
106 L11.0103 SHRUB PLANT PROTECTION DEVICE LF

STANDARD 51.2.0
SIMMONSVILLE AVE

101450, 35' RT TO 101+ 76, 70.00 0011 01
35" RT
Item L11.0103 Total: 70.00
107 L11.0104 DRIP-LINE TREE PROTECTION DEVICE LF

STANDARD 51.1.1
SIMMONSVILLE AVE

101+80, 35' RT 10.00 0011 01
ITtem L11.0104 Total: 10.00
8108 T20.1106 6 INCH TEMPORARY WATERBORNE PAINT LF

PAVEMENT MARKINGS WHITE
STIMMONSVILLE AVE

100+87, 12' LT TO 103+50, 263.00 0011 01
12' LT
100+87, 12' RT TO 103+50, 263.00 0011 01
12' RT
Item T20.1106 Total: 526.00
8109 T20.1204 4 INCH TEMPORARY WATERBORNE PAINT LF

PAVEMENT MARKINGS YELLOW
SIMMONSVILLE AVE
100+87 TO 103450 526.00 0011 01

Item T20.1204 Total: 526.00
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Distribution of Quantities

Project Name - Simmonsville Bridge No. 326 (Gr. 57C)
Estimate Name - Simmonsville Bridge No. 326 - Addendum 2
R.I. Contract No. - 2016-CB-061
FAP Nos: 3RD-PRTY(242), BRO-057C(001)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
8110 T20.2006 6 INCH EPOXY RESIN PAVEMENT LF

MARKINGS WHITE

SIMMONSVILLE AVE

100+87, 12' LT TO 103+50, 263.00 0011 01
12" LT
100+87, 12' RT TO 103+50, 263.00 0011 01
12+ LT

Item T20.2006 Total: 526.00

MARKINGS YELLOW
111 T20.2014 4 INCH EPOXY RESIN PAVEMENT LF
SIMMONSVILLE AVE
100+87 TO 103+50 526.00 0011 O1

Item T20.2014 Total: 526.00

112 936.9901 MOBILIZATION LS
SIMMONSVILLE AVE
BRIDGE NO. 326 1.00 0011 01

Item 936.9901 Total: 1.00
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