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The drawings for this project represent an integral part of the contract documents and should not be 
considered as a separate entity. They, along with the specifications, form a complete process of 
disseminating specific information required to perform the work of this project. 
 
The following schedule indicates the drawings of this project, ordered for convenience only, and do not 
obligate the Contractor to perform the work in any specific sequence, nor construed as specific work for a 
specific trade, subcontractor or supplier. All drawings are dated 3/13/19 unless noted otherwise.  
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DOCUMENT 00 1000 

INSTRUCTIONS TO BIDDERS 

 

 
AIA Document A701, Instructions to Bidders - 1997 Edition to be issued by Addendum, as an 
integral part of the Bid Documents. Provisions which are not amended or supplemented remain 
in full force and effect. 

 
 

END OF DOCUMENT 
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ADDITIONAL INSTRUCTIONS TO BIDDERS 

 
 

1. Refer to the State Agency Solicitation provided by the State for Additional Instructions to 
Bidders. 

 

 
END OF DOCUMENT 
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BID BOND 

 
1. Refer to the State Agency Solicitation provided by the State for Bid Bond requirements. 

 

 
END OF DOCUMENT 
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DOCUMENT 00 4060 

CONTRACTOR’S QUALIFICATION STATEMENT 

AIA Document A305 - Contractor’s Qualification Statement, 1986 Edition shall be an integral part 
of the Bid Documents, for use in evaluating the qualifications of Contractors. 

 
 

1. To demonstrate experience and qualifications, include the AIA Document A305 (document to be 
issued by addendum), with the bid submission: 

 

 
END OF DOCUMENT 
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DOCUMENT 00 5000 

CONTRACTING FORMS AND SUPPLEMENTS 

 
 

 
PART 1 GENERAL 

 
1.01 SEE DRAFT DOCUMENTS HEREIN FOR TERMS TO BE INCORPORATED IN CONTRACT 

AS LISTED BELOW. 
 

1.02 AGREEMENT AND CONDITIONS OF THE CONTRACT 
 
 

A. The Agreement is based on AIA A101 – 2017. Refer to the Document 00 5010 to be 
issued in the addendum. 

 
B. The General Conditions are based on AIA A201 – 2017. Refer to the following 

Document 00 5020 to be issued in the addendum. 

 
 

1.03 FORMS 
 
 

A. Use the following forms for the specified purposes: 
1. Application for Payment, AIA G702 & G703 
2. Waiver of Lien: any form acceptable to the Owner. 

 

B. Closeout Forms: 
 

1. Refer to Section 01780, Project Closeout, herein. 
 

C. Payment and Performance Bond. Refer to Documents 00 5030 and 00 5040 included herein. 
 
 
 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

 
 

END OF SECTION 
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DOCUMENT 00 5010  

AGREEMENT  FORM 

 

AIA Document A101, Standard Form of Agreement Between Owner and Contractor where the 
basis of payment is a Stipulated Sum - 2017 Edition, and as amended, forms the basis of 
Contract between the Owner and Contractor, and will be issued by addendum, as an integral 
part of the Bid Documents. Provisions which are not so amended or supplemented remain in full 
force and effect. 

 
 

END OF DOCUMENT 
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DOCUMENT 00 5020 
 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

 
 

AIA Document A201, General Conditions of the Contract for Construction - 2017 Edition,  
and as amended, will be issued by Addendum, as an integral part of the Bidding and 
Contract Documents.  Provisions which are not amended or supplemented remain in full 
force and effect. 

 
 

END OF DOCUMENT 
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DOCUMENT 00 5030 

SPECIAL CONDITIONS 

 

1. PROJECT SITE 
 

Sun Valley Armory 
2841 South County Trail  
East Greenwich, RI 02818 

 
2. TIME FOR COMPLETION 

 

A. The work shall be completed within seventy five (75) calendar days to Substantial 
Completion, and fifteen (15) days thereafter to Final Completion, for a total completion 
time of ninety (90) calendar days. 

 
B. It is the Bidders’ responsibility to anticipate and include, in their bid, allowances for normal 

weather conditions as necessary to complete the work. No claim for extra compensation 
or extension of time will be allowed on account of the contractor’s failure to allow for 
normal seasonal weather conditions. 

 
C. This time period was established using normal material ordering and delivery conditions 

and holidays for the time of the year that the work is expected to be undertaken. 
 

D. The RI National Guard (the Owner) may at its sole discretion, agree to suspend work if 
weather conditions prevent the work from progressing in a satisfactory manner. 

 
The contractor shall not be entitled to extra compensation for any reasons if the work is 
suspended by the State of Rhode Island for the reasons stated above. 

 
3. COMMUNICATIONS 

 

A. All notices, demands, requests, instructions, approvals, proposals and claims must be in 
writing. 

 
A. Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the 

office of the Contractor stated on the signature page of the Contract (or at such other office 
as he may from time to time designate in writing to the Authority) or deposited in the United 
States mail in a sealed, postage-prepaid envelope, or if delivered with charges prepaid to 
any telegraph company for transmission, in each case addressed to such office. 

 
C. All papers required to be delivered to the Authority or Architect shall, unless otherwise 

specified in writing to the Contractor, be delivered to the contracting office at the Rhode 
Island National Guard, Construction and Facilities Management Office, 705 New London 
Avenue, Cranston, RI 02920 and any notice to or demand upon the Authority or Architect 
shall be sufficiently given if so delivered, or deposited in the United States mail in a sealed, 
postage-prepaid envelope, or delivered with charges prepaid to any telegraph company for 
transmission to said. The Rhode Island National Guard as such address, or to such other 
representatives of the Authority or to such other address as the Authority may subsequently 
specify in writing to the Contractor for such purpose. 

 
D. Any such notice shall be deemed to have been given as of the time of actual delivery; or, in 
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the case of mailing, when the same should have been received in due course of post; or, in 
the case of telegrams, at the time of actual receipt. 

 

4. MINIMUM RATES OF PAY 
 

A. Refer to Section 00 6010 herein. 
 

5. VISIT TO THE SITE 
 

A. Each bidder is to visit the site, view the existing areas and acquaint himself with all of the 
conditions under which the work is to be performed. Failure of the Contractor to acquaint 
himself with all the conditions involved will not relieve him from fulfilling the Contract in all 
its details. 

 
6. PAYMENTS TO CONTRACTOR 

 

A. “Periodical Estimates for Partial Payment in their final form must be submitted to the 
Architect for review each month, not later than (10) calendar days prior to the Owner’s 
Payment Schedule, in order to be considered and approved for payment by the Owner at its 
next regular meeting. Periodical Estimates not submitted to the Architect in accordance with 
this article will not be reviewed at the subsequent meeting of the Owner but, at the next 
subsequent meeting of the Owner.” 

 
B. Five percent (5%) of the Contract amount shall be retained until thirty (30) days after FINAL 

COMPLETION of the project. 
 

C. The Architect may decline to approve any Periodical Estimate for payment in whole or in part, 
or he may nullify the whole or any part of a Periodical Estimate previously approved, to 
protect the Owner from loss because of: 
a) Defective work not corrected promptly. 
b) Third-party claims filed. 
c) Question whether the work can be completed on time or for the outstanding balance of 

the Contract Sum. 
d) Unsatisfactory prosecution of the work by the Contractor. 
e) Lack of Lien Releases 
f) Not submitting Payroll Affidavits 
g) Lack of revised Construction Implementation Schedule 

 
D. Original Lien Releases from the G.C.’s Subcontractors and suppliers shall be 

submitted with each Payment Application, starting with Payment Application No. 2. 
Payment Applications will not be processed through the Architect’s office otherwise. 

Lien Releases Shall Include: 
a) Amount of Agreement 
b) Amount Paid To Date 
c) Balance Owed 

 
 

7. CHANGES IN THE WORK 
 

A. The maximum allowance for overhead and profit combined, included in the total cost to the 
Owner, shall be based upon the following schedule: 

 
.1 To the Contractor, for Work performed by his own forces, a maximum of 10% of 

the cost; 
.2 To the Subcontractors for Work performed by his own forces or their 

subcontractors, a maximum of 10% of the cost; 
.3 The combined maximum overhead and profit for Contractor and Subcontractors, a 

maximum of fifteen percent (15%) of the cost. 



Brewster Thornton Group Architects, LLP  RI National Guard – Sun Valley Roof 
BTGA Job #1837  Replacement 

   SPECIAL CONDITIONS 
3/13/19   00 5030-3  

8. CONDUCT OF THE WORK 
 

A. During the progress of the Work, the Contractor shall so conduct his work that as little 
inconvenience as possible is caused to the occupants. At the close of the work each day, 
the Contractor shall pick up and stow all equipment and miscellaneous material leaving 
the site in a neat and safe condition. 

 
9. WORKING HOURS 

 

A. Regular working hours are between 7:30 a.m. and 4:00 p.m., Monday through Friday. If 
the Contractor finds it necessary to work other than regular working hours, he must obtain 
a written approval in advance from the RIARNG Construction and Facilities Management 
Office. 

 
B. Days which the State is closed because of holidays will also be a day of non-work for the 

general contractor. 
 

B. If necessary to complete work on nights or weekends, Contractor shall inform the Owner 
72 hours in advance of night or weekend to allow time for supervisory personnel. 

 
 

10. PROTECTION OF PEOPLE AND PROPERTY 
 

A. The Contractor shall be solely responsible for initiating, maintaining and supervising 
safety, security and protection programs and shall comply with all applicable laws, 
ordinances, rules and regulations concerning safety of people and the protection of 
property. 

 
B. The Contractor shall repair or replace, at his own expense, with new any item, surface, or 

object that is damaged by the Contractor or damaged because of the Contractor's actions 
during the course of the Work and during any guarantee period. 

 
C. Site and building conditions shall be restored to their condition as they were at the start of 

the Work. Before commencing work, the Contractor shall report any existing damage to 
the Architect in writing to assure that the Contractor will not be liable for preexisting 
damage. 

 
D. The Contractor shall, at his own expense, repair or replace with new any item, surface, or 

object that is damaged by the Contractor or damaged because of the Contractor's actions 
during the course of the Work and during any guarantee period. 

 
 

11. SIGNS 
 

A. No signs except for safety signs will be allowed to be displayed on the site or on the 
building. 

 
 

12. INSURANCE 
 

A. Refer to the State Agency Solicitation provided by the State for Insurance requirements. 
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13.  DRAWINGS 

B. Structural drawings need not show architectural finishes. Architectural drawings need not 
show completed structural and/or mechanical or electrical installation or vice versa. 

 
C. Architectural drawings shall have precedence over all other drawings. Architect shall make 

final decision when precedence is questioned. 
 

D. All work drawn on Plans and not specified, or all work specified and not drawn are part of 
Contract Work required to be completed and are to be executed as fully as if described in 
both of these ways. Only work specifically noted in the following manner shall be considered 
as not being in the contract. 

 
“...by Owner” 

 
“...NIC” (Not In Contract) 

 
E. If, after examination of Contract Drawings and Specifications, or after a visit to the premises, 

any discrepancies, omissions, ambiguities, or conflicts are found in or about Contract 
Documents or there is doubt as to their meaning, Architect is to be notified at the earliest 
possible date prior to the Bid Opening. Where information sought is not clearly indicated or 
specified, the Architect shall issue an addendum to the Bidders clarifying conditions. The 
addendum shall become part of the Contract Documents. Neither the Owner nor the 
Architect shall be responsible for any oral instructions. 

 
F. If there are two ways and/or instruction in drawings and/or specifications, it shall be 

assumed that the Contractor has based his base bid price on the most expensive way. 
 

G. If duplication is shown on drawings and/or specifications of work by more than one trade, 
Architect shall determine which trade shall complete the work and rebate shall be provided 
from the other trades to Owner. 

 
H. Excerpts From Chapter 1 to 6 of Title of the General Laws of Rhode Island 1956 

 
1. The attentions of the General Contractor is hereby directed to excerpts from Chapters 1 

to 6 of title 7 of the General Laws of Rhode Island 1956 relative to the conditions 
precedent, etc. to carrying on business within the State for Foreign Corporations. 

 
2. The certificate and power of attorney mentioned in the General Corporations Law, 

properly filled out, subscribed and sworn to and accompanied by a certified copy of the 
charter, articles or association, or other similar organization papers, together with all 
amendments, must be filed in the Office of the Secretary by all foreign corporations 
intending to carry on business within this State, or for a foreign corporation to enforce in 
the courts of this State any Contract made within the State. 

 
3. Detailed information regarding Chapters 1 to 6 of Title 7 of the General Laws of Rhode 

Island, 1956, relative to the conditions precedent, etc., to carrying on business with the 
State for Foreign Corporations may be obtained from the Secretary of State, State 
House, Smith Street, Providence, Rhode Island. 

 
 

14. CONTRACTOR’S AGREEMENT 
 

I. During the performance of this contract, the Contractor agrees to comply with all provisions of 
Executive Order 11246, as amended, relative to the Equal Employment Opportunity for all 
persons without regard to race, color, religion, sex or national origin, and the implementing rules 
and regulations prescribed by the Secretary of Labor. 
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J. In the event of the Contractor’s non-compliance with the non-discrimination clauses of this 
contract or with any such rules, regulations or orders, this contract may be canceled. 

 
 

15. STATE SALES TAX AND USE TAX EXEMPTION 
 

a. Bidders and their subcontractors and material suppliers shall not include in their Bids, any Rhode 
Island State Sales and Use Taxes relative to the performance of the Work that is covered by the 
exemption. 

 
 

16. NOTICE OF EQUAL OPPORTUNITY 
 

a. The Bidder’s attention is directed to the fact that it will be required to comply with the State’s equal 
opportunity employment, employment of the handicapped, age discrimination, and provide a 
certificate of non-segregated facilities in accordance with Appendix A- General Conditions of 
Purchase of the State of Rhode Island Procurement Regulations. 

 
b. This Contractor shall also comply with the applicable requirements of R.I. Gen Laws Section 37- 

14.1-1 and 37-14.1-8 relating to Minority Business Enterprise and all rules and regulations 
promulgated thereunder. 

 
 

17. INDEMNIFICATION 
 

a. The Contractor shall take all responsibility for the Work and take all precautions for 
preventing injuries to persons and property in or about the Work; shall bear all losses resulting 
to or on account of the amount or character of the Work. The Contractor shall pay or cause 
payment to be made for all labor performed or furnished and for all materials used or 
employed in carrying out this Contract. The Contractor shall assume the defense of, and 
indemnify and save harmless, the Architect, the Owner, and their officers and agents from all 
claims relating to labor performed or furnished and materials used or employed for the Work; 
to inventions, patents and patent rights used in and in doing the Work; unless such patent 
infringement is due to a product or process specified by the Owner; to injuries to any person 
or corporation received or sustained by or from the Contractor and any employees, and 
subcontractors and employees, in doing the work, or in consequence of any improper 
materials, implements or labor used or employed therein; and to any act, omission or neglect 
of the Contractor and any employees therein. 

 

18. PUNCH LIST 
 

a. At the completion of the Work, and prior to acceptance by the Owner, the Architect and the 
Contractor shall inspect the project and prepare a written Punch List of their findings. This list 
is to be submitted to the Owner (RIARNG) to assist it in its own Final Inspection. The 
Contractor shall notify the Architect in writing when work on the punch list has been 
completed. Architect shall then complete one (1) Final Punch List Inspection; Contractor shall 
be invoiced for all follow-up Punch List Inspections, if so required, at the Architect’s standard 
hourly rate of $165/hr. 

 
 

19. PAYROLL AFFIDAVITS 
 

a. “Original” weekly payroll affidavits shall be submitted by the Contractor, to the Owner. 
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20. MONTHLY UTILIZATION FORMS 

 

a. Contractor and subcontractor shall file Standard Form 257 with the Local Authority and the 
Compliance Agency. They are to accompany periodical estimates whenever such estimates 
are submitted. 

 
 

END OF DOCUMENT 
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DOCUMENT 00 5040 

PERFORMANCE BOND 

 

1. Refer to the State Agency Solicitation provided by the State for Performance Bond 
requirements. 

 
 

END OF DOCUMENT 
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DOCUMENT 00 5050  

PAYMENT BOND 

 

1. Refer to the State Agency Solicitation provided by the State for Payment Bond 
requirements. 

 
 

END OF DOCUMENT 
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LABOR REGULATIONS 

 
 

 
PART 1 - GENERAL 

 
 

1.01 WAGE RATES 
 

A. The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers 
employed on the Work shall not be less than the rate of wages in the Davis-Bacon "Minimum 
Wage Rates". This schedule shall continue to be the minimum rate of wages for said employees 
during the life of this Contract. 

 
B. Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and 

classifications of labor employed on this Work in order that they may be available for inspection by 
the Owner, Administrator, or the Architect. 

 
C. Apprentices employed pursuant to this determination of wage rates must be registered and 

approved by the State Apprenticeship Council wherever rates for journeymen or apprentices are 
not listed. 

 
D. The State of Rhode Island Department of Labor, Division of Professional Regulation General 

Decision Modification document current as of the bid posting date for this Project, is an integral 
part of the Bid Documents for use in fulfilling prevailing wage rate requirements. A copy is 
available on the web site of the State of Rhode Island Department of Administration, Division of 
Purchases. 

 
The Division of Purchases Web Site Address: 

http://www.purchasing.ri.gov/bidinfo/geninfo/geninfo.aspx 

Click on “Prevailing Wage Tables”. 
 
 
 

END OF SECTION 
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SECTION 01 0120 

CONTRACTOR’S USE OF THE PREMISES 

 

PART 1 – GENERAL 
 

1.01 DESCRIPTION: 
 

A. Work Included: This Section applies to situations in which the Contractor or his 
representatives including, but not necessarily limited to, suppliers, subcontractors, 
employees, and field engineers, enter upon the Owner’s property. 

 
B. Related Work: 

 
1. Documents affecting work of this Section include, but are not necessarily limited to, 

General Conditions, Supplementary Conditions, and sections of Division 1 of these 
specifications. 

 
1.02 QUALITY ASSURANCE: 

 
A. Promptly, upon award of the Contract, notify all pertinent personnel regarding 

requirements of this Section. 
 

B. Require that all personnel who will enter upon the Owner’s property certify their awareness 
of and familiarity with the requirements of this Section. 

 
C. The Prime Contractor and his subcontractors shall wear an appropriate form of 

identification, whether it be a photo ID, shirt or jacket with company logo, etc. 
 

D. The Prime Contractor and his subcontractors shall park their personal vehicles in 
appropriate locations off the Owner’s site. One company vehicle of the prime contractor 
may be parked on the site at any time unless otherwise authorized in writing, by the 
Owner. 

 
1.03 SUBMITTALS: 

 
A. Maintain an accurate record of the names and identification of all persons entering upon 

the Owner’s property in connection with the work of this Contract, including times of 
entering and times of leaving, and submit a copy of the record to the Owner daily. 

 
1.04 TRANSPORTATION FACILITIES: 

 
A. Truck and equipment access: 

 
1. To avoid traffic conflict with vehicles of the Owner’s employees and customers, and to 

avoid over-loading of streets and driveways elsewhere on the Owner’s property, limit 
the access of trucks and equipment to the route provided by or directed by the 
Owner. 

2. Provide adequate protection for curbs and sidewalks over which trucks and 
equipment pass to reach the job site. 

 
 
 



Brewster Thornton Group Architects, LLP  RI National Guard – Sun Valley Roof 
BTGA Job #1837   

 

   CONTRACTOR’S USE OF THE PREMISES 
3/13/19  01 0120-2 

  

 
B. Contractor’s Vehicles: 

 

1. Contractor’s vehicles, vehicles belonging to employees of the Contractor, and all 
other vehicles entering the Owner’s property in performance of the work of the 
Contract, shall use only the access route provided by or directed by the Owner. 

 
2. Do not permit such vehicles to park on any street or other area of the Owner’s 

property except in the areas directed or provided by the Owner. 
 

3. Contractor shall assume sole responsibility for all parking and traffic violation of 
employees, subcontractors, suppliers, etc. 

 
1.05 SECURITY: 

 
A. Restrict the access of all persons entering upon the Owner’s property in connection with 

the work to an Access Route authorized by the Owner. 
 

1.06 GENERAL: 
 

A. Contain operations at site to areas permitted by: 
 

1. Law 
2. Ordinances 
3. Owner 
4. Contract Documents 

 
B. Do not unreasonably encumber site with materials or equipment. 

 
C. Do not load the building or building components with weight that will endanger the 

structures. 
 

D. Assume full responsibility for protection and safekeeping of products stored on premises. 
 

E. Move any stored products which interfere with operations of Owner or other Contractor. 
 

F. Obtain and pay for use of additional storage or work areas needed for operations. 
 
 

PART 2 – PRODUCTS 
 

Not Used. 
 

PART 3 – EXECUTION 
 

Not Used. 
 
 
 

END OF SECTION 
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SECTION 01 0150 

EXISTING CONDITIONS 

PART 1- GENERAL 

 
1.01 SUMMARY 

 
A. EXISTING CONDITIONS SURVEY 

 
A. Before submitting a bid, the Contractor shall make a thorough 

examination of the conditions of the site, checking the requirements of the 
Plans and Specifications with the existing conditions. 

 
B. No claim for extra compensation or extension of time will be allowed on 

account of the Contractor’s failure to estimate properly the quantities, 
locations and measurements of all items required to complete the work. 

 
C. The Contractor shall report any discrepancies to the Architect and request 

and interpretation before submitting a bid. 

 
D. The Building will remain occupied for the duration of the Contract. 

 
 
 
 
 

END OF SECTION 
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SECTION 01 0200 

PROJECT 

ALLOWANCES 

 

PART 1 - GENERAL 
 

1.01 DESCRIPTION 
 

A. Intent: To provide adequate budget and bonding to cover items not precisely 
determined by the Owner prior to bidding. Allow within the proposed Contract 
Sum the amounts described below. Project Allowance shall be included in the 
Bid Price. 

 
B. Entire Project Allowance and/or portions of any Project Allowances may be 

deleted to lower the Base Bid Price prior to Award of Contract and/or after 
Award of Contract. 

 
C. Related Work: 

 
1. Documents affecting work of this section including but not necessarily 

limited to General Conditions, Supplementary Conditions, and sections in 
Division 1 of these Specifications. Any unused portion of the following 
“Project Allowances” shall be refunded to the Owner upon final completion 
of the project. 

 
2. Other provisions concerning Project Allowances may also be stated in 

other Sections of these specifications. 
 

3. Contractor shall submit original receipts and complete time and materials 
break-down for all Project Allowance items. 

 
 

1.02 SPECIFIC PROJECT ALLOWANCES: 
 
 

A. Unforeseen Conditions Allowance: 
 

1. Allow the sum of Ten Thousand Dollars ($10,000) for unforeseen and 
unanticipated conditions encountered resulting from removal of existing 
building components. 

 
 

1.03 GENERAL 
 

A. Adjustment of Costs: 
 

1. Should actual purchase cost be more than specified amount of allowance, 
the Contract Sum will be adjusted by Change Order, equal to the amount 
of the difference. 

 
2. Contractor shall include in the Base Bid, the full amount of allowances 
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whether or not any Bid Alternate is implemented. 
 

3. Any allowance amount or unused portion of each allowance amount shall 
be refunded to the Owner at any time after the Award of Contract and/or 
throughout the Construction Phase at Owner and Architect discretion. 

 
4. Utilization of each and any project allowance shall be via written 

authorization of the Owner and/or Architect. 
 
 

PART 2 – PRODUCTS 
 

Note Used. 
 
 

PART 3 – EXECUTION 
 

Not Used. 
 
 
 

END OF SECTION 
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SECTION 01 0700 

ARCHITECTURAL ABBREVIATIONS AND SYMBOLS 

 

1.01 Reference to a technical society, institution, association or governmental 
authority is made in the Specifications in accordance with the following 
abbreviations: 

 
AAMA Architectural Aluminum Manufacturers Association 
AASHO American Association of State Highway Officials 
AC OR ACOUS Acoustical 
ACI American Concrete Institute 
ADJ Adjustable 
A/E Architect/Engineer 
A.F.F. Above Finish Floor 
AIA American Institute of Architects 
AIEE American Institute of Electrical Engineers 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AL or ALUM Aluminum 
ALS American Lumber Standards 
ALT Alternate 
A.P. Access Panel 
APA American Plywood Association 
APPROX. Approximate 
ARCH Architectural 
ASHRAE American Society of Heating, Refrigerating and Air 
Conditioning Engineers ASME American Society of Mechanical Engineers 
ASTM American Society for Testing and Materials 
@ At 
ATI Asphalt Tile Institute 
A/V Audio Visual 
AWI Architectural Woodwork Institute 
AWPA American Wood Preserver’s Association 
AWPI American Wood Preserver’s Institute 
AWS American Welding Society 
B.C.I. Background Criminal Investigation 
BD. Board 
BLK’G. Blocking 
BM. Beam 
BOTT. or BOT. Bottom 
BRK Brick 
BS or BACKSP. Back Splash 
BULL.BD. Bulletin Board 
CAB. Cabinet 
CARP. Carpet 
C.B. Catch Basin 
CEIL’G or CLG. Ceiling 
CHBD. Chalkboard 
CHEM. Chemical or Chemistry 
C.J. Control Joint 
CLOS. Closet 
C.M.U. Concrete Masonry Units 
COL. Column 
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COMP. Computer 
CONC. Concrete 
CONC.BLK. Concrete Block 
CONF. Conference CONT. or CONTIN. Continuous 

CONTR. Contractor 
COV’RD. Covered 
CR. Classroom 
C.S. Commercial Standard U.S. Department of Commerce 
C.S.I. Construction Specifications Institute 
C.T. Ceramic Tile 
DEPT. Department 
DET. Detail 
D.F. Drinking Fountain 
DIM. Dimension 
DISP. Dispenser 
DR. Door 
D.S. Drench Shower or Downspout (use applicable) 
D.W. Dish Washer 
DWG. Drawing 
EL. or ELEV. Elevation 
ELEC. Electrical 
ELEV. Elevator 
ENT. or ENTR. Entrance 
EP. RES. Epoxy Resin 
EQ. Equal 
EQUIP. Equipment EXIST. or 
EXT., EXIST’G or E. Existing 
EXP. Exposed 
EXP. JT. Expansion Joint 
EXP. STR. Exposed Structure 
F.A. Fresh Air 
F.B. Fiber Board 
F.D. Floor Drain 
F.E. Fire Extinguisher 
FGJA Flat Glass Jobbers Association 
FIN Finish(ed) 
FL. or FLR. Floor (ing) 
FLG. Flashing 
F.M. Factory Mutual 
F.N.D. Feminine Napkin Disposal 
F.O. Face Of 
F.P. Fire Proofing 
FS Federal Specification 
G.A. Gypsum Association 
GALV. Galvanized 
G.B. Glazed Block or Grab Bar 
G.C. General Contractor 
GEN. General 
GL. Glass 
G.P.D.W. Gypsum Drywall 
G.W.B. Gypsum Wallboard 
GYP. Gypsum 
GYP. BD. Gypsum Board 
H.C. Handicap 
H.M. Hollow Metal 
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H.M.U. Hollow Masonry Unit 
HT. or HGT. Height 
HVAC Heating, Ventilating and Air Conditioning 
ICBO Uniform Building Code 
IES Illuminating Engineering Society 
INSUL. Insulation or Insulated 
J. or JAN. Janitor 

KIT. Kitchen 
LAB. Laboratory 
LAD. Ladder 
L.A.R.R. Liquid Applied Rubber Roofing 
L.C.C. Lead Coated Copper 
L.W.S. Liquid Writing Surface 
M. Man 
MAN. Manual 
MAS. or MSRY. Masonry 
MAX. Maximum 
MECH. Mechanical 
MED. Medium 
MFGR. or MANF. Manufacturer 
MIA Marble Institute of America 
MIN. Minimum 
M. or MIR. Mirror 
MLMA Metal Lath Manufacturers Association 
M.O. Masonry Opening 
MOD. Modular 
MS Military Specification 
MSTD Military Standard 
MTD. Mounted 
MTL. or MET. Metal 
NAAMM National Association for 
Architectural Metal Manufacturers NAT. Natural 
NBFU National Board of Fire Underwriters 
NBS National Bureau of Standards’ 
NEC National Electrical Code of NBFU 
NFPA National Fire Protection Association 
N.F.R. Nonwoven Fiberglass-Reinforced 
NHLA National Hardwood Lumber Association 
N.I.C. Not In Contract 
NLMA National Lumber 
Manufacturers Association NO. or # 
 Number 
NTMA National Terrazzo and Mosaic Association, Inc. 
N.T.S. Not To Scale 
NWMA National Woodwork Manufacturers Association 
O.C. On Center 
O. D. Outside Diameter 
OFF. Office 
O.H. Overhead 
O.I. Owner’s Insurance 
OPP. HAND. Opposite Hand 
ORIG. Original 
OZ. Ounce 
PASS. Passage 
P.E.P. Polyester Epoxy Paint 
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PL. Plate 
P.LAM. Plastic Laminate 
PLYD. or PWD. Plywood 
PNL. Panel 
PORT. Portable 
P.P. Pitch Pocket 
PREP. Preparation 
PROJ. Project(ion) 
PTD. or PT. Painted 
P.T. Pressure Treated 
P.T.D. Paper Towel Dispenser 
P.T.H. Paper Towel Holder 

PTN. or PART. Partition 
R. Riser 
R.B. Rubber Base 
R.D. Roof Drain 
REF. Reference 
REFRIG. Refrigerator 
REFIN. Refinish 
REQ’D or REQ. Required 
REINF. Reinforced(ing) 
RESIS. Resistant 
R.H. Roof Hatch 
R.L. or R.W.L. Rain Water Leader 
RM. Room 
R.T.U. Roof Top Unit 
RUB. Rubber 
R.V. Roof Vent 
R.V.T. Reinforced Vinyl Tile 
S. Sink 
SAN. Sanitary 
S.A.T. Suspended Acoustical Tile 
S.B.C.C.I. Standard (Southern) Building Code 
S.C. Solid Core 
SCHED. Schedule 
SCPI Structural Clay Products Institutes 
S.D. Standard Detail or Soap Dispenser 
SDI Steel Deck Institute 
SECT. Section 
SH. or SHLV. Shelf - Shelving 
SHT. Sheet 
SHWR. Shower 
SIM. Similar 
SMACNA Sheet Metal and Air Conditioning Contractors National Association Inc. 
S.N.D. Sanitary Napkin Dispenser 
SPEC. Specification 
SPR Simplified Practice Recommendation, U.S. Department of Commerce 
SSPC Steel Structures Painting Council 
STL. or ST. Steel 
STN. STL. or 
S.S. Stainless Steel STOR. Storage 
STRUCT. Structural 
SUPP. Supplementary 
SUSP. Suspended 
T. or TOIL. Toilet 
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T.B. or TKBD. Tackboard 
TCA Tile Council of America 
TEL. Telephone 
TEMP. Tempered 
THK. Thickness 
TKS. Thickness 
T.M. Tilt Mirror 
T.O.S. Top of Steel 
TYP. Typical 
U.L. Underwriter’s Laboratories, Inc. 
ULC Underwriter’s Laboratories of Canada 
USA U.S. of America Standards Association 
U.V. Unit Ventilator 
VAR. Varnish 
V.A.T. Vinyl Asbestos Tile 
V.C.B. Vinyl Cover Base 

V.B. Vinyl Base 
VEST. Vestibule 
VERT. Vertical 
W. Women 
W/ With 
WD. Wood 
WDW. or WIN. Window 
W.H. Wall Hung 
W.R. Wall Receptacle 
W.W.F. Welded Wire Fabric 

 
 

PART 2 – PRODUCTS 
 

Not Used. 
 
 

PART 3 – EXECUTION 
 

Not Used. 
 
 

END OF SECTION 
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SECTION 01 0720 

DEFINITIONS 

 

PART 1 - GENERAL 
 

1.01 DESCRIPTION: 
 

A. The General Conditions and applicable portions of Division 1 of the Project Manual are a part 
of this Section. 

 
1.02 DEFINITIONS: 

 
A. Purchaser, State, Owner Agent, Rhode Island Army National Guard means the Owner. 

 

B. A/E shall mean the Architect who has a Contract with the Owner. 
 

C. Contractor shall mean the person or firm under Contract with the Owner to construct the 
project. 

 
D. “Furnish” and “provide” means to supply, erect, install and connect up complete in readiness 

for regular operation, particular work referred to, unless otherwise specified. 
 

E. “Supply” means purchase and delivery of material to the site. 
 

F. “Install” means to erect in place the supplied item. 
 

G. The term “Owner-Contractor Agreement” where used therein shall refer to the Owner’s 
purchase order. 

 
H. The term “Change Order” where used herein shall refer to the Owner’s purchase change 

order. 
 

I. Award of Contract and Date of Purchase Order refer to the same. 
 

J. “Day”, as used throughout the contract unless otherwise stated, means “calendar day”. 
 
 

1.03 THE WORK: 
 

A. The work comprises the completed construction and documentation required by the Contract 
Documents and includes all labor needed to produce such construction, and all materials and 
equipment incorporated or to be incorporated in such construction, and all manuals, reports, 
tests, releases, punch lists, operating instructions and the like to provide new work as shown 
on the Contract Documents. 

 
1.04 DATE OF SUBSTANTIAL COMPLETION: 

 
A. The Date of Substantial Completion of the Work or designated portion thereof, is the date 

certified by the Architect when construction is sufficiently complete, in accordance with the 
Contract Documents, so the Owner can occupy or utilize the Work or designated portion 
thereof, for the use for which it is intended. 
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1.05 DATE OF FINAL COMPLETION (FULLY COMPLETED): 
 

A. The Date of Final Completion of the Work is the date certified by the 
A/E when she finds all Work is acceptable and has been performed and 
completed in accordance with the terms and conditions of the Contract 
Documents. 

 

PART 2 – PRODUCTS 
 

Not Used. 
 
 

PART 3 – EXECUTION 
 

Not Used. 
 
 
 

END OF SECTION 
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SECTION 01 1000 

SUMMARY OF THE WORK 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. Project Identification: 

 
 
 
 
 
Roof Replacement at the Sun Valley Armory  

 

The scope of work involves roof system replacement (low-sloped PVC) at the engineering 
building and its entrance canopies, with trim repair and painting, replacement of roof hatch, 
metal flashings, fascia and downspouts as well as associated siding and exterior masonry 
repairs and canopy lighting. 

 
B. Permits and Fees: 

1. Apply for, obtain and pay for permits and fees required. 
2. The Building permit will be issued by the State of Rhode Island Building Code 

Commission. 
3. All other applicable permits will also be issued by the State of Rhode Island. 
4. Submit copies of all permits to Architect. 

C. Codes: Comply with applicable codes and regulations of authorities having jurisdiction. 
Submit copies of inspection reports, notices and similar communications to Architect. 

 
D. Dimensions: Verify dimensions indicated on drawings with field dimensions, prior to submitting 

Bid. Do not scale drawings. 
 

E. Existing Conditions: Notify Architect of existing conditions differing from those indicated on the 
drawings. 

F. Mock-Up Wall Sample: Provide a mock-up wall sample to establish an acceptable 
standard of work for masonry repair and serve as a benchmark for evaluating and 
accepting subsequent work. 

 
 

1.02 RELATED WORK: 
 

A. The General Conditions, Supplementary Conditions and applicable portions of Division 1 of 
the Project Manual are a part of this section which shall consist of all labor, equipment and 
materials necessary to complete all work indicated on the drawings, herein specified, or both; 
and as related to the project or projects defined in the Bidding and Contract requirements. 

 
B. The specification format used herein is in accordance with the master CSI format, and in no 

way intends to restrict this Contractor from expediting his work as he sees fit, nor is there any 
intention of segregating the units of work as related to specific trades involving jurisdictional 
labor problems. 
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1.03 PROJECT COORDINATION: 
 

A. The Contractor selected to complete work specified herein shall also be responsible for 
coordinating the work of other trades. All work or portions thereof shall be completed 
simultaneously. 

 
B. Deleted. 

 
C. The Contractor shall provide all work incidental to and necessary for a complete and proper 

installation of the specified and intended work of the Project. 
 

D. Prior to removing existing improvements, consult with Owner to determine which 
improvements will be turned-in to the Owner. If Owner does not wish to keep existing 
improvements, Contractor shall dispose of item in a legal and approved manner. 

 
E. Provide all core drilling and demolition work necessary to accommodate the specified work 

and all related work without creating structural or other damage. Patch and repair all wall, 
floor and ceiling assemblies with approved construction materials to match existing 
construction materials. Provide fire rated materials between fire separation wall assemblies, 
minimum two (2)-hour U.L. approved. Visit the site and become familiar with the intended 
work prior to submitting bid. 

 
F. Visit the site and become familiar with the specified and the intended work prior to submitting 

bid. 
 

G. Provide all saw cutting, paving, removals and disposal of paving, patching, repairing, seal 
coating, painting, etc. of concrete and bituminous paving which is required for a complete and 
proper installation of the entire irrigation systems. 

 
H. Secure and pay for, as necessary for proper execution and completion of the work, and as 

applicable at time of receipt of bids, the following: 
 

1. All permits 
2. Government Fees 
3. Licenses 
4. Utility Company Charges. 

 
I. Give required notices. 

 
J. Lay out all work and be responsible for all lines, elevations and measurements. Verify the 

figures shown before laying out the work and be responsible for any error resulting from 
failure to do so. 

 
K. Notify all trades, subcontractors and suppliers of all designated alternative and be responsible 

for their coordination. 
 

L. Coordinate the work of all trades. All mechanical and electrical work shall be completed by 
qualified Contractors licensed in the State in which the work is being performed. 

 
 

M. The Contractor shall be responsible for carefully coordinating all proposed demolition work 
and new construction work with the Owner. The Owner must maintain use of the sites during 
the Construction Phase. The Contractor may be required to complete work in several phases. 
Plan accordingly and include all related costs in the Base Bid. Consult Owner prior to 
submitting bid. 
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1.04 GENERAL RESPONSIBILITIES OF THE CONTRACTOR: 
 

A. The Contractor shall be responsible for all personnel involved in the work, including those of 
his direct employ, his subcontractors and suppliers of materials and equipment and/or labor. 
The Technical Specifications have been divided for convenience only, to cover the Scope of 
Work, and where reference to a particular Contractor is noted, it is for convenience only. The 
Owner and A/E recognize only one Contractor as a party to this Contract. 

 

B. Except as specifically noted, provide and pay for: 
 

1. Labor, materials and equipment 
2. Tools, construction equipment and machinery 
3. Water, heat and utilities required for construction - unless otherwise directed herein. 
4. Other facilities and services necessary for proper execution and completion of work 

 
C. Owner is exempt from sales tax on products permanently incorporated in the work. 

 
D. The Contractor and his subcontractors who are selected to complete the proposed new work 

shall have a minimum of five (5) consecutive years’ experience providing similar work to that 
specified. 

 
E. Certain portions of the proposed new work may require civil, structural, mechanical, fire 

sprinkler, and electrical work which may be described with notes only and may not be 
specifically drawn and/or detailed. The Contractor shall be responsible for engaging the 
services of a qualified State-Island Licensed Civil, Structural, Electrical, Mechanical, and/or 
Fire Sprinkler System Engineer to consult and/or design any work the Contractor and his 
subcontractors feel they are not familiar with. Furthermore, all civil, structural, mechanical, 
fire sprinkler system, and electrical work shall be completed by Qualified State-Licensed 
Contractors applicable to each discipline. 

 
F. This Contractor shall complete all work within the specified amount of days described in other 

sections herein. 
 

G. The Contractor shall be responsible for patching, repairing and restoring to original new 
condition, all portions of the site and building damaged and or adversely affected in any way 
during construction. The Owner and the Architect shall review and approve any and all new 
work and related restoration work prior to the Contractor considering work to be complete. 

 
H. Submit original receipts for all work completed with Allowance moneys. Do not utilize 

Allowance moneys without the written authorization of the Architect. 
 

I. The Contractor, upon Substantial Completion of this project, shall provide the Owner and 
Architect with a certified statement stating that all work has been provided in conformance 
with the Contract Documents, applicable manufacturer(s) written specifications and 
recommendations. 

 
J. This Scope of Work may be completed during the winter months or may lapse into the winter 

months. The Contractor shall prepare his bid as if the work will be completed during winter 
conditions. 

 
K. Provide all temporary fencing, hay bales and other related barriers and protection/prevention 

materials and equipment required to protect the property of the Owner and others and if 
applicable, to conform to Wetlands rules and regulations. 

 
L. The Contractor shall provide adequate dust control at each site throughout the duration of the 

Construction Phase. 
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M. The Contractor shall install all products in strict conformance with these specifications and/or 
the manufacturers’ written instructions and recommended practices, whichever is most 
stringent. No exceptions will be allowed. 

 
N. Comply with codes, ordinances, rule, regulations, orders and legal requirements of public 

authorities which bear on performance of work. 
 

O. Promptly submit written notice to A/E of observed variance of Contract Documents from legal 
requirements. 

 
1. Appropriate modifications to Contract Documents will adjust necessary changes. 

 
2. Assume responsibility for work known to be contrary to such requirements, without 

notice. 
 

P. Enforce strict discipline and good order among employees. Do not employ persons not skilled 
in assigned task. 

 
Q. The Contractor shall provide all as-built reproducible drawings, disk and/or CD compatible 

with Owner’s computer equipment at no additional cost to the Owner. The as-built drawings 
shall reflect actual systems installation and work completed. No exceptions will be allowed. 

 
R. The Contractor shall be responsible for patching, repairing and restoring to original new 

condition, all portions of the site and building damaged and or adversely affected in any way 
during construction. The Owner and the A/E shall review and approve any and all new work 
and related restoration work prior to the Contractor considering work to be complete. If any 
portion of the Owner’s property is damaged during the course of construction, Contractor shall 
assume sole responsibility to complete repairs. 

 
1.05 WORK BY OWNER: Not Applicable. 

 
1.06 RESOLUTION OF CONTRACT DOCUMENT CONFLICTS OR CONFUSION: 

 
A. Conflicts or Confusion: Prior to submitting bid, the Contractor shall carefully study and 

compare the Contract Documents and shall request clarification in all cases of apparent 
conflict or confusion. In case of conflict or confusion where the Contractor did not 
request clarification prior to submitting his bid, the Contractor shall interpret the 
Contract Documents to require the greater quantity, higher quality, most restrictive, 
and most expensive of the possible interpretations. 

 
1.07 PLANNING THE WORK: 

 
A. The Contractor shall plan his schedule to produce the work expeditiously in an orderly manner 

without interfering with the Owner’s operations or the operations of other building tenants 
(occupants). 

 
B. The Contractor shall substantially complete one phase of construction prior to beginning 

another phase of construction related work. 
 

C. Coordinate and carefully plan work described herein and as shown and described elsewhere 
and on the drawings. 

D. Owner shall be notified by the contractor at least seventy-two (72) hours prior to all 
“downtime” of systems involved in construction. 
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E. The Contractor shall direct all questions and submittals to the office of the Architect, only. 
The Contractor shall assume all responsibility for work associated with the project if the 
Architect is not first advised. 

 
F. The Contractor shall visit the site and become familiar with the specified and the intended 

work prior to submitting his bid. No additional costs will be allowed for work obviously 
intended to be a part of this Contract. Architect’s decision shall be final. 

 
G. Contractor shall be responsible for coordinating and cross-referencing all drawings and 

portions of the Project Manual. DO NOT SEPARATE THE DRAWINGS AND PAGES OF 

THE PROJECT MANUAL. 
 

1.08 SAFETY PRECAUTIONS: 
 

A. OSHA: 
 

1. These construction documents of construction hereby contemplated are to be governed 
at all times by applicable provisions of the Federal Law (s), including but not limited to the 
latest amendments of the following: 

 
a) Williams; Steiger Occupational Safety & Health Act of 1970, Public Law 91-956; 
b) Part 1510 - Occupational Safety & Health Standards, Chapter XVII of Title 29, 

Code of Federal Regulations. 
 

2. This project, the Contractor and his subcontractors shall, at all times, be governed by 
Chapter XIII of Title 29, Code of Federal Regulations, Part 1518 - Safety and Health 
Regulations for Contraction, (36 FR 75), as amended to date. 

 
B. Asbestos Abatement: Hazardous Materials Abatement is a part of this contract. The 

Contractor will be responsible for the removal of asbestos or any other hazardous materials 
that are present on the project site. It is the intent of the Owner to have the Contractor 
remove and legally dispose all asbestos and any other hazardous materials from the site, in 
full accordance with the requirements of the Rhode Island Department of Health; Division of 
Occupational Health/Radiation Control and this agency’s issue “Rules and Regulations for 
Asbestos Control, January, 1986 (R23-24.5 - ASB), or as amended to date. 

 
C. Emergencies: 

 
1. Should a tornado, hurricane, gale or heavy wind warnings be issued, every practicable 

precaution shall be taken by the Contractor to minimize the danger to persons, to the 
work and to the adjacent property. Such damage caused to any part of the work shall be 
rectified or replaced to complete satisfaction of the A/E and at no expense to the Owner. 
Injury to personnel or damage to adjacent property because of the work shall be the 
complete responsibility of the Contractor, and he accepts exclusive liability for same. 

 
D. Loading: 

 
1. No part of any structure involved in this Contract shall be loaded during construction with 

a weight greater than it is calculated to carry with safety. Should any accidents or 
damage occur through any violation of this requirement, the Contractor shall be held 
solely responsible under his Contract and bond. When, in the opinion of the A/E, 
portions of the structure appear to be overloaded, it shall be the Contractor’s 
responsibility to prove otherwise, or the Contractor shall follow the instructions of the A/E 
in connection with reduction of the loads. 

 
E. Compliance with the Owner’s Insurer, hereinafter referred to as OI. 
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1. If applicable, plans and final installation of Fire Suppression Systems are subject to 
acceptance by the OI. 

 
2. All proposed uses of plastic construction materials shall be referred to the OI for review 

and appropriate recommendations. 
 

3. Fire protection equipment shall be installed in conformance with the standards to the 
National Fire Protection Association (NFPA). Devices listed by Underwriters 
Laboratories Inc. (UL) or any other recognized testing laboratory shall be used. 

 
4. Electrical installation shall conform to the National Electrical Code (NEC). 

 
5. Combustible stock and processing equipment should not be moved into the buildings 

until recommended suppression systems are properly installed, tested, and in full 
service. 

 
6. Fire prevention and protection during the construction period shall include the following: 

 
a) Use of public fire department, plant fire brigade, and portable extinguishing 

equipment. 
 

b) Early contract awards and expediting of fire protection equipment. 
 

c) Proper supervision of open flames and temporary wiring. 
 

d) Suitable access to the site with hydrants and water available on the site in early 
stages of construction. 

 
e) Supervision of welding or cutting operations, including use of flame-proofed 

tarpaulins. 
 

f) Keeping combustible material, including process equipment awaiting installation, 
to a minimum, and as far away as possible from buildings under construction. 

 
g) Keeping the construction site clean and orderly. 

 
h) Detaching Contractor’s sheds from buildings under construction, if applicable. 

 
i) Special precautions such as shoring of masonry walls and temporary tie-bracing of 

structural steel work to prevent windstorm damage during construction. 
 

1.09 WORK SEQUENCE: 
 

A. The Contractor shall plan his schedule to produce the work expeditiously in an orderly manner 
without interfering with the Owner’s operations. 

 
B. Work Hours: all work shall be conducted between the normal working hours of 7:30 A.M. and 

4:00 P.M. local time, and during regular weekdays, unless otherwise adjusted by the Owner. 
No work shall be performed before or after the normal working hours or during Saturdays, 
Sundays and Holidays as defined by the Department of Labor. The Owner may waive this 
requirement in an emergency situation. 

 
 

PART 2 – PRODUCTS: Not Used. 
 

PART 3 – EXECUTION: 
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3.01 RECORD DOCUMENTS: 
 

A. Maintain at job site, a minimum of one (1) copy of: 
 

1. Signed Contract Drawings 
2. Project Manual 
3. Addenda 
4. Reviewed Shop Drawings 
5. Change Orders 
6. Other Modifications to Contract 
7. Field Test Records 
8. Approved material samples 
9. As-built Drawings 

 
B. The Owner or Architect will accept only those Contract Documents that are signed or initialed 

and dated on each page. 
 

C. Store documents in field construction office(s), apart from documents used for construction. 
 

D. Provide files and racks for storage of documents. 
 

E. File documents in accordance with CSI Master Format. 
 

F. Maintain documents in clean, dry, legible condition. 
 

G. Do not use record document for construction purposes. 
 

H. Make documents available at all times for inspection by A/E and Owner. 
 

I. At Final Completion of the Project, turn over to the Architect, all Project Record Documents. 
All items such as reviewed shop drawings, Change Orders, test reports, etc. shall be 
delivered in bound book form and on CD, disk compatible with the Owner’s and the Architect’s 
computer systems. 

 

3.02 RECORDING: 
 

A. Label each document “PROJECT RECORD DRAWINGS” 
 

B. Keep record documents current. 
 

C. Do not permanently conceal any work until required information has been recorded and 
inspected. 

 
D. Contract Drawings: Legibly mark to record actual construction. 

 
1. Location of internal utilities and appurtenances concealed in construction referenced to 

visible and accessible features of structure. 
 

2. Field change of dimension and detail. 
 

3. Changes made by Change Order or Field Order. 
4. Details not on original contract drawings. 

 
 

E. Specification and Addenda: legibly mark up each section to record: 
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1. Manufacturer, trade name, catalog number, and supplier of each product and item of 
equipment actually installed. 

 
2. Changes made by change order or field order. 

 
3. Other matters not originally specified. 

 
F. Shop Drawings: Maintain as record documents; legibly annotate drawings to record changes 

made after review. 
 

3.03 CUTTING AND PATCHING 
 

A. Execute cutting, fitting or patching or work, required to: 
 

1. Make several parts fit properly. 
 

2. Uncover work to provide for installation of ill-timed work. 
 

3. Remove and replace defective work. 
 

4. Remove and replace work not conforming to requirements of Contract Documents. 
 

5. Install specified work in existing construction. 
 

B. In addition to contract requirements, upon written instruction of the A/E: 
 

1. Uncover work to provide for A/E’s observation of covered work, as required by the 
General Conditions. 

 
2. Remove samples of installed materials for testing; as required by the General 

Conditions. 
 

3. Remove work to provide for alteration of existing work. 
 

C. Do not endanger any work by cutting or altering work or any of it. 
 

D. Do not cut or alter work of another contractor without written consent of A/E. 
 

E. Prior to cutting which affects the structural integrity and safety of project work or that of 
another contractor, seek prior written notice to the Architect requesting consent to proceed 
with cutting. All such cutting shall be certified by a Rhode Island licensed structural engineer 
at no additional cost to the Owner or Architect. All related costs shall be the sole responsibility 
of the Contractor. 

 
F. Prior to cutting and patching done on instruction of AE, submit cost estimate. 

 
G. Should conditions of work, or schedule indicate change of materials or methods, submit 

written recommendation to A/E, including: 
 

1. Conditions indicating change. 
 

2. Recommendations for alternative materials or methods. 
 

3. Submittals as required for substitutions. 
 
 

H. Submit written notice to A/E, designating time work will be covered, to provide for observation. 
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I. Payment for costs caused by ill-timed or defective work, or work not conforming 
to Contract Documents, including costs for additional services of A/E, will be 
borne solely by the Contractor. 

 
J. Preparation (prior to cutting): 

 
1. Provide shoring, bracing and support as required to maintain structural integrity. 

 
2. Provide protection for other portions of project. 

 
3. Provide protection from elements. 

 
K. Performance: Perform all work of fitting, adjustment, cutting, patching, 

finishing and restoration to perfectly match the quality as specified 
throughout these specifications, and in accordance with section 01 7600 

 
3.04 CONTRACTOR INSPECTION: 
 

A. Inspect existing conditions of work, including elements subject to movement 
or damage during cutting and patching. 

 
B. Repair/replacement of defective work will not constitute sufficient cause to 

extend the contract deadline 
 

 
 
 

END OF SECTION 
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SECTION 01 1130 

HAZARDOUS-MATERIALS PROCEDURES 

 

PART 1 - GENERAL 
 

1.01 HAZARDOUS MATERIALS DISCOVERY 
 

A. The Owner has determined that there are hazardous materials to be 
encountered under the work of this Project. 

 
1.02 SECTION INCLUDES 

 
A. The Contractor may be required to provide testing to verify the 

presence of other unknown potentially hazardous materials using the 
Allowances. 

 
B. The Prime Contractor shall be responsible for the removal and disposal 

of all hazardous- containing materials that have been found on the site 
per testing report following this section.  It is the intent of the Owner to 
have the Contractor remove and dispose all hazardous materials in full 
accordance with the Rhode Island Department of Health; Division of 
Occupational Health/Radiation Control and this Agency’s issue “Rules 
and Regulation for Hazardous Materials Control”, as amended to date. 
Contractor shall submit enclosed abatement plan, arrange and pay for 
all remaining testing and fees, and complete abatement as part of this 
Contract Base Bid. 

 
“Invoices for removal and abatement shall be accompanied by 
approved shipping documents which describe final disposal location, 
date or disposal, approved signatures and General Contractor 
signature of acknowledgment.” 

 
1.03 RELATED WORK: 

 
A. Documents affecting work of this section including but not 

necessarily limited to General Conditions, Supplementary 
Conditions, and sections in Division 1 of these Specifications. 

 
1.04 RELATED REPORTS 

 
A. Pertinent portions of applicable Survey and Sampling Reports are 

included herein, following this page. They consist of: 
 

1. Environmental Consulting & Management (ECM) - Asbestos 
Abatement Plan (pertinent to roof only), dated January 2019. 

 
2. CONTRACTOR NOTE WELL: Quantities and estimated removal 

costs if applicable, are for reference only.  The Contractor shall 
verify all quantities and assume all costs relative to the complete 
and proper removal and disposal of hazardous materials 
abatement. 
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1.05 ABATEMENT PROCEDURES (By the Contractor) 
 
 

A. Obtain the services of a State Certified Abatement Contractor to 
remove and dispose the hazardous materials in accordance with 
Federal, State and Local rules and regulations. 

 

B. Retain hazardous materials abatement invoices for submittal with 
required close-out record documents. Invoices must be accompanied 
by complete shipping documents showing final disposal location. 

 
C. A Pre-abatement Meeting with the Owner’s Representative, the 

Prime Contractor, and the designated Abatement Contractor shall 
be held one (1) week prior to removal. 

 
D. Provide other abatement related services not specifically described 

herein, but needed for a complete and proper job. 
 
 

PART 2 - PRODUCTS 
 

Not used. 
 
 

PART 3 - EXECUTION 
 

Not used. 
 
 

END OF SECTION 
 



Asbestos Abatement Plan

RI Army National Guard
Camp Fogarty – Sun Valley Armory

ECM #190009B

Prepared for:
RI Army National Guard

Facilities & Maintenance Office
Attn: Ms. Ann Marie Ethier
705 New London Avenue

Cranston, RI 02920

Prepared by:

181 Amaral Street
Riverside, RI 02915

January 2019



RHODE ISLAND DEPARTMENT OF HEALTH

NOTARIZED CERTIFICATION OF ASBESTOS ABATEMENT PLAN

Facility: Camp Fogarty – Sun Valley Armory

Address: 2841 South County Trail

City/Town: East Greenwich Zip: 02818 Amendment Phase No: 

Abatement Plan Written By: Daniel J. Simas Certification No: AAC-0567

Summary of specific waivers/variances being requested:

Type of Asbestos Abatement (   ) Removal (   ) Enclosure (   ) Encapsulation
 (   ) Demolition (   ) Glovebag (X) Asphalt Roofing

(   ) Other (specify)  

Is this plan being submitted in response to a Notice of Violation and/or a Notice of Requirement to 
Submit an Asbestos Abatement Plan? (   ) Yes (X) No

If yes, Indicate Notice/Building Evaluation No(s): 
Contractor: To be selected          License No: LAC-

Estimated Starting Date: 2/28/19

Pre-Abatement Sampling Information
Bulk Samples Collected By: Charles Prescott Certification No: AAC-0642

Bulk Samples Analyzed By: SanAir Technologies Laboratory Certification No: AAL-126

Air Samples Analyzed By:     N/A          Certification No: AAL-

Clearance Air Sampling Information

Air Samples to be Collected By: N/A 

Air Samples to be Analyzed By: N/A Certification No:  AAL-

CERTIFICATION
I certify that: this asbestos abatement plan is prepared and submitted under the provisions of Section 23-24.5-6 of the RI
Asbestos  Control  Act  and  Parts  A  and  C  of  the  RI  Rules  and  Regulations  for  Asbestos  Control;  all
abatement/management activities performed in conjunction with this plan must be in compliance with the specifications
prescribed in this plan (when approved) and the most current revision of all applicable federal and state regulations; and
the asbestos  abatement/management  activities  described  in  this  plan must  be performed  by a RI licensed  asbestos
abatement contractor.

Certified by: ______________________________ Title: __________________________ 
(Signature of Building Owner or Agent)

__________________________________________ Date: __________________________
(Typed/Printed Name of Certifier)

Subscribed and sworn before me this _________ day of __________________,  20________

___________________________________ My Commission Expires: ________________

(Notary Public)
AFFIX NOTARY SEAL HERE

FORM ASB-16B (11/2003) REPLACES FORM ASB-16B (3/92) WHICH IS OBSOLETE



STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS
Department of Health 

Office of Occupational & Radiological Health

APPLICATION FOR APPROVAL OF AN ASBESTOS ABATEMENT PLAN

1. Building Owner’s Name:
RI Army National Guard

2. Application Prepared By:

Daniel J. Simas
RI certification No: AAC-0567
Telephone No: 401-304-6612

3. Building Owner’s Mailing Address and Telephone Number:

Street: 705 New London Avenue

City/State: Cranston, RI

Zip: 02882

Telephone No.: 401-275-4189
                                    (Area Code, No., Ext.)

4. Person to be contacted regarding this application:

Name: Ms. Ann Marie Ethier

Telephone No: 401-275-4189

                   (Area Code, No., Ext.)

5. Location where abatement work will be performed:

Name (if applicable):  Camp Fogarty – Sun Valley Armory
Street: 2841 South County Trail
City/Town: East Greenwich Zip: 02818

6. Is  this  application  being  submitted  in  response  to  a  “Notice  of  Requirement  to  Submit  an
Asbestos Abatement plan”? (   ) Yes (X) No

If Yes, what is the due date for submittal of Abatement plan? ____________________________
(Mo.)  (Day)  (Yr.)

Evaluation Number on the Notice: _________________________________________________

7. Contractor who will be performing abatement work (if selected):

Name:  To be selected R.I. License No.:  LAC-

FORM ASB – 16 (11/2003)           REPLACES FORM ASB 16 (3/92)                 WHICH IS OBSOLETE



8. Estimated Starting Date of Abatement Work      02        28        2019
(Month) (Day) (Year)

9. Estimated Completion Date of Abatement Work:   12  31 2019
(Month) (Day) (Year)

10. Type of Asbestos Abatement: (Check all that apply)

(X) Removal (   ) Enclosure

(   ) Encapsulation (   ) Demolition

(   ) Operations and Maintenance Only 

11. Type of Building: (   ) School
(X) Privately Owned Building
(   ) Publicly Owned Building
(   ) Residence
(   ) Other (Specify) _________________________

12. Building Access: (   ) Public Access (> 25% of Building Area)
(   ) Limited Public Access (< 25% of Building Area)
(X) No Public Access

13. Bulk Sample Collection and Analysis:
A). Person collecting bulk samples:

Name: Charles Prescott RI Certification No.: AAC-0642

B). Sampling Methodology:
(X) EPA AHERA Sampling requirements [40 CFR 763.86].

( ) EPA’s Asbestos Containing Material in School Buildings:  A Guidance Document
(EPA-405/2-78-014)  or  Guidance  for  Controlling  Asbestos  Containing  Materials  –
1985 Edition (EPA-560-5-85-024)

(   ) Other (Specify) ___________________________________________________

C). Laboratory performing the analysis of the bulk samples

Name: SanAir Technologies Laboratory RI Certification No.: AAL-126

D). Analytical Methodology:

(X)  EPA  Interim  Method  for  the  Determination  of  Asbestos  in  Bulk  Insulation
Samples [PLM method only].

(   ) Other (Specify) ___________________________________________________



14. Pre-Abatement Air Sample Collection and Analysis:

A). Person collecting pre-abatement air samples:

Name: N/A Affiliation:  

B). Laboratory performing analysis of pre-abatement air samples.
Name: N/A RI Certification No.: AAL-

C). Methodology used in the collection and analysis of pre-abatement samples:

(  ) NIOSH Method 7400 [Most Current Revision]

(  ) OSHA 29 CFR 1926.1101 – Appendix A & B

(  ) Other (Specify) ______________________________________________

15. A. Indicate how the regulated asbestos containing material (RACM) will be removed from
the abatement site.  If a hauler or broker will be used to transport  the RACM to a
disposal site, they must also be identified.

To be determined__________________________________________________

B. Provide the name and location of the authorized asbestos waste facility to which the 
removed material will be transferred for disposal (if known).

To be determined__________________________________________________

16.Person designated as compliance monitor for abatement work.  [NOT REQUIRED]

Name: ECM Personnel 

Affiliation: ECM 



17. In-Process & Clearance Air Sampling: See Attachment #1

A. Describe on an attachment the type, number and location of air samples that will be 
collected outside the work area during the abatement project.

B. Describe on an attachment the plan of action to be followed if the Indoor Non-
Occupational Air Exposure Standard for Asbestos (0.01 fibers per cubic centimeter) is 
exceeded outside the work area during the abatement project.

C. Describe on an attachment the type, number and location of air samples that will be 
collected as part of the final clearance testing.

D. Describe on an attachment the plan of action to be followed if the Indoor Non-
Occupational Air Exposure Standard for Asbestos (0.01 fiber per cubic centimeter) is 
exceed during final clearance testing.

18. A separate and fully completed Form ASB-16A must be submitted for each area to be 
abated.  List below the entry in Item 1 from each attached ASB-16A.

Area 1 – Roof

19. I certify that this plan was prepared by me and I am responsible for its content.

Signature: ______________________________ Date:                   1/30/2019                         
(Month)  (Day)  (Year)

Affiliation: Environmental Consulting and Management, Inc

20. ASBESTOS ABATEMENT PLAN APPLICATION FEE:

(   ) Operation & Maintenance Only $  75

(   ) Up to One (1) NESHAP Unit $  75

(   ) Between One (1) & Ten (10) NESHAP Units $ 300

(   ) Between Ten (10) & Fifty (50) NESHAP Units $ 600

(   ) Over Fifty (50) NESHAP Units $ 900

(X) RI State Agency Waived Application Fee



STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Health

Office of Occupational & Radiological Health

APPLICATION FOR APPROVAL OF AN ASBESTOS ABATEMENT PLAN

SUPPLEMENTAL INFORMATION: AREA DESCRIPTION AND PROPOSED REMEDY

BUILDING LOCATION: Sun Valley Armory, 2841 South County Trail, East Greenwich

INSTRUCTIONS: All items on this form must be addressed.  All references to attachments must
be clearly identified.  All attachments must be marked with the specific item numbers on this form 
to which they pertain.

(1) Area Location/Identification (Room Name/No., Evaluation Number, etc.):

Area 1 – Roof 

(2) Attach  a  description  of  each  type  (e.g.  pipe,  ceiling,  etc.)  of  regulated  asbestos  containing
material  (RACM) in  this  area,  including  condition,  location,  quantity  and  asbestos  content.
Attach a copy of the laboratory report(s) for all samples.  (NOTE: All laboratory reports must
include the name of the building(s) and the location(s) of the sample(s).

Refer to Attachment #2

(3) Attach a current scale drawing of this area, showing direction of North and East, which has been
clearly  annotated  to  show the  type,  location  and quantity  of  all  RACM in  this  area.   This
drawing must include a legend which acts as a guide to the scale, symbols and nomenclature
used in the drawing.  If a master plan or multiple drawings are provided, indicate the specific
location(s) and drawing number(s) which depict this area.  The location of the decontamination
chamber must also be so indicated on the appropriate drawing(s).

Refer to Attached Building Drawing

(4) PROPOSED REMEDIES:

A). Attach a description of the interim Operations and Maintenance Plan that will be implemented in
accordance with C.1.2 (b).

Refer to Attachment #3

FORM ASB-16A (11/2003) REPLACES FORM ASB-16 (03/92) WHICH IS OBSOLETE



(4) PROPOSED REMEDIES (cont.):

B). Will any portion of this area be abated by use of B.8 work procedures?
(X) Yes (   ) No

If Yes, indicate below which RACM in this area will be abated by use of the following B.8
work procedures:

B.8.2 & B.8.3                  [REMOVAL] _________________________

B.8.2 & B.8.4                  [ENCAPSULATION] _________________________

B.8.2 & B.8.5                  [ENCLOSURE] _________________________

B.8.6                                [DEMOLITION] _________________________

B.8.7                                [GLOVEBAG] _________________________

B.8.8                                [ASP. ROOFING]      Vapor Barrier/Contaminated
ISO Board

C). Are you requesting any waivers to the above selected B.8 procedure for any of the abatement
activities in this area?

(   ) Yes (X) No                  

If yes, attach a detailed description of the waivers requested you are proposing to utilize.  
All items must be keyed to the specific section(s) of the regulations for which waivers are 
requested.

D). Are you proposing alternative procedures under B.11 for any of the abatement activities in this
area?

(  ) Yes (X) No

If yes, attach a detailed description of the alternate procedures requested you are proposing
to utilize.  Alternate procedures must include a justification for not following  specific 
section(s) of the regulations and be as protective of public health.

E). Will any RACM remain in this area after abatement?

(   ) Yes (X) No        (   ) Beyond scope of inspection

If Yes, attach a description of the RACM that will remain and the details of the on-going 
Operations and Maintenance Plan that will be implemented in accordance with C.1.2(b).

AGENCY USE ONLY



ATTACHMENT #1

In Process and Clearance Air Sampling

A. If requested by the building owner,  ECM will  be on site for part time monitoring and will
collect downwind air samples daily for the duration of asbestos removal operations inside
this building.

B. Any deviation in proper procedures on the part of the contractor shall be reported to the
building  owner.  This  includes  inadequate  paperwork  on  site,  disagreement  and/or  any
deviation from previously outlined work procedures, or if compliance samples in the work
area  vicinity  exceed  0.01  f/cc.  The  contractor's  work  shall  then  be  stopped,  without
repercussion to the building owner or the project-monitoring firm until any conflicts and/or
problems have been resolved.

C. After  Area  1  has  passed  the  consultant's  visual  inspection,  he  or  his  authorized
representative will collect:

Area 1 – Clearance air samples will not be required as removal is exterior. A qualified
individual  will  perform  a  visual  inspection  to  confirm  all  asbestos  containing  
materials  identified  within  this  abatement  plan  have  been  removed.  It  is  the  
responsibility  of  the  asbestos  abatement  contractor  to  collect  personnel  air  
samples in compliance with OSHA 29 CFR 1926.1101 (f). These samples must be  
submitted to the RIDOH at the completion of the abatement area.

D. If the visual clearance results in failure, the project area shall be cleaned until a satisfactory
clearance level is attained.

The asbestos contractor is held responsible for any costs associated with the re-
cleaning of an area.



ATTACHMENT #2

ASB-16A-2

Description of Asbestos Containing Material
         

Camp Fogarty – Asbestos Sample Results ID# 19002886

Sample # Material Location Asbestos % Quantity

01A-H Vapor Barrier All Main Roofs – On Corrugated Deck 10% Chrysotile ~20,250 sf

The bottom layer of ISO board is on top of the asbestos containing vapor barrier and will
need to be removed by the asbestos abatement contractor as the vapor barrier may come
up with it.  Contaminated ISO board will  need to be discarded as asbestos contaminated
waste. Any ISO board that is removed cleanly may go out as general construction waste.

It is the contractor's responsibility to verify all material quantities and locations.



ATTACHMENT #2 (Cont.)

Laboratory Analysis Reports:

1. Bulk Sample Results



SanAir ID#: 19002686

Project #: 190009

Project Name: Camp Fogarty - Sun Valley Armory

Report Date: 1/25/2019

Analysis Report 
prepared for
Environmental Consulting & Management Inc

Page 1 of 6



Dear Chad Prescott,

We at SanAir would like to thank you for the work you recently submitted. The 10 sample(s) were received on Friday, 
January 18, 2019 via FedEx. The final report(s) is enclosed for the following sample(s): 01A, 01B, 01C, 01D, 01E, 
01F, 01G, 01H, 02A, 02B. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 10 samples in Good condition. 

1551 Oakbridge Dr. Suite B, Powhatan, VA 23139 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

190009Project Number:
P.O. Number:

Project Name: Camp Fogarty - Sun Valley Armory

1/17/2019Collected Date:

1/18/2019 9:40:00 AMReceived Date:

1/25/2019 4:21:53 PM

19002686
SanAir ID Number

FINAL REPORT

Environmental Consulting & Management IncName:
Address: 50 Kickemuit Ave

Bristol, RI 02809

401-438-1360Phone:
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Analyst: Marko, Jared

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers

01A / 19002686-001
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

01B / 19002686-002
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

01C / 19002686-003
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

01D / 19002686-004
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

01E / 19002686-005
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

01F / 19002686-006
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

01G / 19002686-007
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

01H / 19002686-008
Vapor Barrier

Black
Non-Fibrous

Heterogeneous

25% Cellulose 65% Other 10% Chrysotile

02A / 19002686-009
Lexonite

Black
Non-Fibrous

Homogeneous

100% Other None Detected

02B / 19002686-010
Lexonite

Black
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 1/25/2019 Date: 1/25/2019

Approved Signatory:
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Disclaimer 
 

The final report cannot be reproduced, except in full, without written authorization from SanAir. 
Fibers smaller than 5 microns cannot be seen with this method due to scope limitations. The 
accuracy of the results is dependent upon the client’s sampling procedure and information 
provided to the laboratory by the client. SanAir assumes no responsibility for the sampling 
procedure and will provide evaluation reports based solely on the sample and information 
provided by the client. This report may not be used by the client to claim product endorsement by 
NVLAP or any other agency of the U.S. government. Samples are held for a period of 60 days.  
 
For NY state samples, method EPA 600/M4-82-020 is performed. 
 
Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and 
similar non-friable organically bound materials. Quantitative transmission electron microscopy is 
currently the only method that can be used to determine if this material can be considered or 
treated as non-asbestos containing. 
 
Asbestos Certifications    
NVLAP lab code 200870 
City of Philadelphia: ALL-460   
PA Department of Environmental Protection Number: 68-05397 
California License Number: 2915 
Colorado License Number: AL-23143 
Connecticut License Number: PH-0105 
Massachusetts License Number: AA000222 
Maine License Number: LB-0075 
New York ELAP lab ID: 11983 
Rhode Island License Number: AAL-126 
Texas Department of State Health Services License Number: 300440 
Commonwealth of Virginia 3333000323 
Washington State License Number: C989 
West Virginia License Number: LT000566 
Vermont License: AL166318 
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ATTACHMENT #3

Interim Operations & Maintenance Plan

The contractors, maintenance personnel and staff  associated with Camp Fogarty – Sun Valley
Armory are aware of the presence and location of ACBM within the above stated areas. They have
been instructed not to disturb the material due to the potential health hazards if  fibers become
airborne.

1. Notification

All building occupants, also any contractors entering the building and/or premises to perform work,
shall  be notified of  the presence and location of  asbestos-containing material(s)  and cautioned
regarding disturbance of the material(s). Also, the building occupants must be notified regarding
the  occurrence  of  asbestos  abatement  activities.  If  an  emergency  fiber  release  occurs,  the
following procedures shall be initiated. 

2. Fiber Release Episodes

   A. Minor Release Episode

If a minor fiber release episode occurs (release of less than 10 linear feet or 25 square feet of
material),  trained  maintenance  staff  may  perform  the  cleaning.  Access  to  the  area  shall  be
restricted during clean-up. All debris shall be thoroughly wetted using amended water and placed in
labeled,  double six-mil polyethylene bags. The area shall  then be cleaned using HEPA filtered
vacuums and/or wet cleaning methods. Damaged material must be cleaned and repaired with non-
asbestos-containing  material.  The  area  shall  then  be  evaluated  to  decide  if  further  action  is
necessary. 
   
   B. Major Release Episode

If  a major fiber release episode occurs (falling or dislodging of more than 10 linear  feet  or 25
square feet of ACBM), the cleaning must be carried out and directed by persons accredited to
conduct  and  design  response  actions.  After  such  an  episode,  the  area  shall  be  immediately
restricted and entry to the area prevented. Warning signs shall be posted to caution people other
than those qualified to deal with the problem. Air handling units in the area shall be shut down to
prevent the spread of fibers beyond the problem area. A response action shall be designed and
carried out by qualified personnel.

3. Training

Any  employee  who,  because  of  their  work,  may disturb  asbestos-containing  material  shall  be
trained and certified as a Competent Person as described by the RI Rules and Regulations for
Asbestos Control. The program coordinator shall ensure that the procedures described above to
protect  the  building occupants shall  be followed for  any operations  and maintenance activities
disturbing or involving ACBM. 



ATTACHMENT #4

Scope of Work / Description of Waivers 

It is the contractor's responsibility to verify material locations and quantities.  

All proper OSHA, federal, state, and local safety regulations shall be followed.

All roof materials will be removed utilizing B.8.8 work procedures.
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Department of Health 

Three Capitol Hill 

Room 206 

Providence, RI 02908-5097 

401-222-5960 

RI Relay 711 

www,health.ri.ciov 

February 11,2019 

Rhode Island Army National Guard 
Ann Marie Etier 
705 New London Avenue 
Cranston, RI 02882 

Plan Number: 81397 

Dear Ann Marie Etier : 

This is in reference to the asbestos abatement plan which you submitted for: 
Camp Fogarty - Sun Valley Armory 2841 South County Trl East Greenwich, RI 02818. 
The above referenced asbestos abatement plan is hereby approved as conforming with Part C of the 
Rhode Island Rules and Regulations for Asbestos Control. 

A review of your request for a waiver of pre-abatement, in-process, and clearance air sampling (Personal 
air sampling wilt be completed in lieu of clearance air sampling) as described in attachment #1 has been 
approved by this office. 

Please note that a licensed asbestos abatement contractor shall submit an ASB-22 start work notification 
at least 10 working days before any on-site work begins at a planned asbestos project. In addition, a 
licensed site supervisor shall notify this office by telephone when the licensed asbestos contractor begins 
site preparation. 

A "Confirmation of Receipt of Asbestos for Disposal" must be forwarded to this office within five (5) 
working days of receipt. 

If you have any further questions concerning the above referenced asbestos abatement plan, please 
contact Erin Ferreira, 222-7777. 

Bonnie Cassani-Brandt 
Asbestos, Lead, and Radon Program Manager 
Center for Healthy Homes and Environment 

[StandardPlanApprovalWithWaiver_cbl] 

State of Rhode Island and Providence Plantations 
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SECTION 01 2500  

ALTERNATES 

 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. List price for each alternate in the Form of Bid. Include cost of 
modifications to other work to accommodate alterations. Include related 
costs such as overhead and profit. 

 
B. Owner will decide which alternates are selected for inclusion in the Contract. 

 
C. Alternates are described briefly in this section. The contract documents 

define the requirements for alternates. 
 

D. Coordinate alternates with related work to ensure that work 
affected by each selected alternate is properly accomplished. 

 
E. Alternates will be taken in order. 

 
 

PART 2 – ALTERNATES 

 
2.01 LIST OF ALTERNATES 

 
 

1. None 
 
 
 

END OF SECTION 
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SECTION 01 2700  

UNIT PRICES 

PART 1 – GENERAL: 
 

1.01 SUMMARY 

 
A. Related Documents: Provisions established in General and Supplementary Conditions of 

the Contract, Division 1 - General Requirements, and the Drawings are collectively 
applicable to this Section. 

 
B. Section Includes: Unit Prices. 

 
 

1.02 GENERAL REQUIREMENTS 

 
A. Perform Work required by Unit Prices in accordance with Contract Documents. 

 
B. Unit Prices cover portions of Work added to or deducted from quantities indicated by 

Contract Documents. 
 

C. Unit Prices are for work in place, except where indicated otherwise. 
 

D. Acceptance or rejection of Unit Prices, partially or completely, will be declared at time of 
Contract award. 

E. Unit Prices for additions or deletions include: 

1. Products. 
2. Delivery to site. 
3. Supervision and labor. 
4. Installation, including associated accessories. 
5. Insurance. 
6. Applicable taxes. 
7. Overhead and profit. 
8. Handling, including receiving, unloading, uncrating, storage, and distribution. 
9. Protection from damage and from elements. 

10. Submittal and processing of product data, shop drawings, samples, and other 
required submittals. 

11. Other expenses required to complete installation. 
 
 

1.03 SCHEDULE OF UNIT PRICES: 
 

A. Contractor’s Unit Price Note: The following Unit Prices are intended to provide the Owner with 
predetermined prices should changes to the Base Bid Contract be required. The Owner 
reserves the right to include any Unit Price Item for adding or deleting work. The Contractor 
agrees to modify his Base Bid by the shown amount. 

 

1. Add to or deduct from the Bid Price, the cost to complete additional work associated 
with the specified pointing of exterior brick masonry mortar joints in accordance with the 
Bidding Documents. NOTE: Include 10 square feet of the same in the Base Bid 

 
 $  /square ft. 
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2. Add to or deduct from the Bid Price, the cost to complete the work 
associated with the specified exterior brick replacement in accordance with 
the Bidding Documents. 
Note: 10 square feet of the same shall be included in the Base Bid. 

 
 $  /square ft. 

 
 
 

PART 2 – PRODUCTS: 
 

Not Used. 
 
 

PART 3 – EXECUTION: 
 

Not Used. 
 

END OF SECTION 
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SECTION 01300 

SCHEDULING 

 
 

PART 1 – GENERAL 
 
 
 

1.01 SUMMARY 
 

A. Working hours shall be between 7:30 a.m. and 4:00 p.m., Monday through Friday. The 
contractor will not be allowed to work on holidays observed by the State of Rhode Island. A list 
of these holidays can be obtained from the State of Rhode Island official website. 

 
 

1.02 DESCRIPTION: 
 

A. Work Included: To assure adequate planning and execution of the work so that the work is 
completed within the number of calendar days allowed in the Contract, and to assist the 
Architect in appraising the reasonableness of the proposed schedule and in evaluating 
progress of the work, prepare and maintain the schedules and reports described in this 
section. 

 
B. Related Work: 

 
1. Documents affecting work of this Section include, but are not necessarily limited to, 

General Conditions, Supplementary Conditions, and Sections in Division 1 of these 
Specifications. 

 
2. Requirements for Progress Schedule: General Conditions. 

 
3. Construction Period: Form of Agreement. 

 
 

1.03 QUALITY ASSURANCE: 
 

A. Employ a scheduler who is thoroughly trained and experienced in compiling construction 
schedule date, and in preparing and issuing periodic reports as required below. 

 
B. Perform data preparation, analysis, charting, and updating in accordance with standards 

approved by the Architect. 
 

C. Reliance upon the approved schedule: 
 

1. The construction schedule as approved by the Architect will be an integral part of the 
Contract and will establish interim completion dates for the various activities under the 
Contract. 

 
2. Should any activity not be completed within seven (7) days after the stated scheduled 

date, the Owner shall have the right to require the Contractor to expedite completion of 
the activity by whatever means the Owner deems appropriate and necessary, without 
additional compensation to the Contractor. 
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3. Should any activity be thirty (30) days or more behind schedule, the Owner shall have the 
right to perform the activity or have the activity performed by whatever method the Owner 
deems appropriate. 

 
4. Costs incurred by the Owner and by the Architect in connection with expediting 

construction activity under this Article shall be reimbursed by the Contractor. 
 

5. It is expressly understood and agreed that failure by the Owner to exercise the option 
either to order the Contractor to expedite an activity or to expedite the activity by other 
means shall not be considered to set a precedent for any other activities or waive the 
Owner’s right to do so. 

 

1.04 SUBMITTALS: 
 

A. Submit initial schedules within seven (7) calendar days after date of Award of Contract. 
 

1. A/E will review schedules and, if changes are required by A/E, return reviewed copy 
within five (5) workdays after receipt. 

 
2. If required, Contractor shall resubmit within five (5) workdays after return of reviewed 

copy. 
 

B. Submit monthly, updated schedules accurately depicting progress to first day of each month. 
 

C. Comply with pertinent provisions of Section 01300. 
 
 

1.05 FORM OF SCHEDULE: 
 

A. Prepare in form of horizontal bar chart: 
 

1. Provide separate horizontal bar column for each trade or operation. 
2. Order: Chronological order of beginning of each item of work. 
3. Identify each column: 

a) By major specification number. 
b) By distinct graphic delineation. 

4. Horizontal Time Scale: Identify first workday of each week. 
5. Scale and Spacing: To allow space for updating. 

 
B. Minimum sheet size: 11”  17”. 

 

1.06 CONTENT OF SCHEDULE: 
 

A. Provide complete sequence of construction by activity. 
 

1. Decision dates for: 
a) Products specified by allowances. 
b) Selection of finishes. 

2. Dates for beginning and completion of each element of construction. 
 

B. Identify work of separate floors, or separate phases, or other logically grouped activities. 
 

C. Show projected percentage of completion for each item of work as of the first day of every 
other week. 
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1.07 UPDATING: 
 

A. At least every other week, show all changes occurring since previous submission of 
updated schedule. 

 
B. Indicate progress of each activity, show completion dates. 

 
C. Include: 

 
1. Major changes in scope. 
2. Activities modified since previous updating. 
3. Revised projections due to changes. 
4. Other identifiable changes. 

 
 

1.08 DISTRIBUTION: 
 

A. Distribute copies of reviewed schedules to: 
 

1. Job site file. 
2. Subcontractor. 
3. Other concerned parties. 

 
B. Instruct recipients to report any inability to comply, and provide detailed 

explanation with suggested remedies. 
 
 

PART 2 – PRODUCTS: 
 

Not Used. 
 
 

PART 3 – EXECUTION: 
 

Not Used. 
 
 
 

END OF 
SECTION 

 



Brewster Thornton Group Architects, LLP  RI National Guard – Sun Valley Roof 
BTGA Job #1837  Replacement 
 

  
 SUBMITTALS 

3/13/19 01 3300-1  

SECTION 01 3300 

 
SUBMITTALS - SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 

 
PART 1 - GENERAL 

 
1.01 SUMMARY 

 
A. Consult the individual sections of the specifications for the specific submittals required under 

those sections and for further details and descriptions of the requirements. 
 

1.02. GENERAL PROCEDURES FOR SUBMITTALS 
 

A. Timeliness - The Contractor shall transmit each submittal to the Architect sufficiently in 
advance of performing related Work or other applicable activities, so that the installation not 
be delayed by processing times, including disapproval and resubmittal (if required), 
coordination with other submittals, testing, purchasing, fabrication, delivery, and similar 
sequenced activities. No extension of time will be authorized because of the Contractor's 
failure to transmit submittals to the Architect in advance of the Work. 

 
B. Contractor's Review and Approval - Only submittals received from and bearing the stamp of 

approval of the Contractor will be considered for review by the Architect. Submittals shall be 
accompanied by a transmittal notice stating name of Project, date of submittal, "To", "From", 
(Contractor, Subcontractor, Installer, Manufacturer, Supplier), Specification Section, or 
Drawing No. to which the submittal refers, purpose (first submittal, resubmittal), description, 
remarks, distribution record, and signature of transmitter. 

 
C. Or-Equals - On the transmittal or on a separate sheet attached to the transmittal, the 

Contractor shall direct attention to any deviations including minor limitations and variations, 
from the Contract Documents. 

 
1. The Contractor and all Subcontractors shall submit to the Architect for 

consideration of any Or-Equal, a written point by point comparison containing 
the name and full particulars of the proposed product to the product named or 
described in the Contract Documents. 

 
2. Upon receipt of a written request for approval of an Or-Equal, the Architect 

shall investigate whether the proposed item shall be considered equal to the 
item named or described in the Contract Documents. Upon conclusion of the 
investigation, the Architect shall promptly advise that the item is, or is not, 
considered acceptable as on Or-Equal. Such written notice must have the 
concurrence of the Administrator. 

 
4. In no case may an item be furnished on the Work other than the item named 

or described, unless the Architect considers the item equal to the item so 
named or described. 

 
5. Substitutions for items not specified with an “or equal” clause must be made 

during bidding or in accordance with Section 01 6000. 
 

6. The equality of items offered as "equal" to items named or described shall be 
proved to the satisfaction of the Architect at the expense of the Contractor or 
Subcontractor submitting the substitution. 

7. The Architect may require that full size samples of both the specified and 
proposed products be submitted for review and evaluation. The Contractor or 
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Subcontractor, as the case may be, shall bear full cost for providing, 
delivering, and disposal of all such samples. 

 
8. The Contractor or Subcontractor, as the case may be, shall assume full 

responsibility for the performance of any item submitted as an "Or-Equal" and 
assume the costs of any changes in any Work which may be due to such 
substitution. 

 
D. Processing - All costs for printing, preparing, packaging, submitting, resubmitting, and 

mailing, or delivering submittals required by this contract shall be included in the 
Contract Sum. 

 
 

1.03 ARCHITECT'S ACTION 
 

A. The Architect will review the Contractor's submittals and return them with one of the 
following actions recorded thereon by appropriate markings: 

 
1. No Exceptions Taken: the Work covered by the submittal may 

proceed provided it complies with the requirements of the Contract 
Documents. 

 
2. Make Corrections Noted: the Work may proceed provided it complies with 

the Architect's notations or corrections on the submittal and complies with the 
requirements of the Contract Documents. Acceptance of the Work will depend 
upon these compliances. 

 
3. Provide Corrected Copies: Fabrication/ Installation may be undertaken. 

Approval does not authorize changes to the contract sum or contract time. 
 

4. Revise and Resubmit: Fabrication and or/ installation may not be 
undertaken, in resubmitting, limit corrections to items marked. 

 
5. Rejected - the work covered by the submittal is not in accordance with the 

Contract Documents and shall not proceed. The contractor shall resubmit 
without delay. 

 
6. Submit: Submit information as requested. 

 
7. No Action 

 
1.04 SUBMISSION OF SHOP DRAWINGS 

 
A. Shop Drawings shall be complete, give all information necessary or requested in the 

individual section of the specifications. They shall also show adjoining Work and 
details of connection thereto. 

 
B. Shop Drawings shall be for whole systems. Partial submissions will not be accepted. 

 
C. The Architect reserves the right to review and approve shop drawings only after 

approval of related product data and samples. 
 

D. Shop drawings shall be properly identified and contain the name of the project, name 
of the firm submitting the shop drawings, shop drawing number, date of shop drawings 
and revisions, Contractor's stamp of approval, and sufficient spaces near the title 
block for the Architect's stamp. 
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E. The Contractor shall submit to the Architect one legible, electronic copy on email, 
dropbox, or flash drive of each shop drawing with copy to the Owner. Transparency and 
prints shall be mailed or delivered in roll form. Each submittal shall be accompanied by 
a transmittal notice. 

 

F. When the shop drawing is returned by the Architect with the stamp "Revise and 
Resubmit" or "Disapproved", the Contractor shall correct the original drawing or prepare 
a new drawing and resubmit to the Architect for approval. This procedure shall be 
repeated until the Architect's approval is obtained. 

 
G. When the shop drawing is returned by the Architect with the stamp "Reviewed" or 

"Make Corrections Noted”, the Contractor shall provide and distribute the prints for all 
Contractor and Subcontractors use, and for record sets. 

 
H. The Contractor shall maintain one full set of approved shop drawings at the site. 

 
1.05 SUBMISSION OF PRODUCT DATA 

 
A. The Contractor shall submit electronic copies of Product Data to the Architect Data 

via email with copy to the Owner. All such data shall be specific and identification of 
material or equipment submitted shall be clearly marked. Data of general nature will 
not be accepted. 

 
B. Product Data shall be accompanied by a transmittal notice. The Contractor's stamp of 

approval shall appear on the printed information itself, in a location which will not mar 
legibility. 

 
C. Product Data returned by, the Architect as "Disapproved" shall be resubmitted in 

until the Architects approval is obtained. 
 

D. When the Product Data are acceptable, the Architect will stamp them "Reviewed" or 
"Make Corrections Noted ", return via email to the Contractor and Owner. The 
Contractor shall distribute additional copies as may be required to complete the 
Work. 

 
E. The Contractor shall print in color and maintain one full set of approved, original, 

Product Data at the site. 
 

1.06 SUBMISSION OF SAMPLES 
 

A. Unless otherwise specified in the individual section, the Contractor shall submit two 
specimens of each sample. 

 
B. Samples shall be of adequate size to permit proper evaluation of materials. Where 

variations in color or in other characteristics are to be expected, samples shall show 
the maximum range of variation. Materials exceeding the variation of approved 
samples will not be approved on the Work. 

 
C. Samples of items of interior finishes shall be submitted all at once to permit a 

coordinated selection of colors and finishes. 
 

D. Samples which can be conveniently mailed shall be sent directly to the Architect, 
accompanied by a transmittal notice. All transmittals shall be stamped with the 
Contractor's approval stamp of the material submitted. 

 
E. All other samples shall be delivered at the field office of the Project Representative 

with sample identification tag attached and properly filled in. Transmittal notice of 
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samples so delivered with the Contractor's stamp of approval shall be mailed to the 
Architect. 
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F. If a sample is rejected by the Architect, a new sample shall be resubmitted 
in a manner specified herein above. This procedure shall be repeated until 
the sample is approved by the Architect. 

 
G. Samples will not be returned unless return is requested at the time of 

submission. The right is reserved to require submission of samples whether 
or not particular mention is made in the specifications. 

 
1.07 ADDITIONAL REQUIREMENTS 

 
A. See Specification Sections for additional requirements. 

 
 
 

END OF SECTION 
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SECTION 01 4000 

QUALITY REQUIREMENTS 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions and 
workmanship, to produce Work of specified quality. Provide the necessary quality control 
requirements for a complete and proper job. 

B. Comply with specified standards as minimum quality for the Work except where more stringent 
tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

1.02 TOLERANCES 
 

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do 
not permit tolerances to accumulate. Comply with manufacturers' tolerances. 

1.03 REFERENCES 
 

A. For products or workmanship specified by association, trade, or other consensus standards, 
complies with requirements of the standard, except when more rigid requirements are specified 
or are required by applicable codes. 

1.04 MANUFACTURERS' FIELD SERVICES 
 

A. When specified in individual specification sections, require material or product suppliers or 
manufacturers to provide qualified staff personnel to perform the following as applicable and to 
initiate instructions when necessary. 

1. Observe site conditions. 
2. Conditions of surfaces and installation. 
3. Quality of workmanship. 

 
1.05 CONTRACTOR'S QUALITY CONTROL 

 
A. Perform quality control during installation. 

 
1.06 MOCK-UP REQUIREMENTS 

 
A. Assemble and erect specified items with specified attachment and anchorage devices, flashings, 

seals and finishes. Accepted mock-ups shall be a comparison standard for the remaining Work. 

B. Where mock-up has been accepted by Architect and no longer needed, remove mock-up and 
clear area when directed to do so. 

 
1.07 VERIFICATION OF CREDENTIALS AND LICENSES 

 
A. Persons employed on the project site shall have appropriate and current credentials and 

licenses in their possession, at the project site, for the work they are performing. 
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B. Owner’s Representative will also be reviewing Contractor’s Certified Payroll Records for 
conformance with Prevailing Wage Requirements. 

 
C. A Background Criminal Investigation (B.C.I.) will be required of the Contractor and his 

subcontractors prior to the scheduled construction start date. The Contractor shall 

complete this task and shall do so within a ten (10) workday allotment of time, prior to 

the construction start date. 
 

D. Those persons without the appropriate credentials and licenses, including B.C.I.’s, will be 
subject to dismissal from the project site. 

 
1.08 REFERENCES 

 
A. Conform to reference standards by date of issue. 

 
B. Should specified reference standards conflict with Contract Documents, request clarification 

from Architect before proceeding. 
 

C. The contractual relationship, duties, and responsibilities of the parties of the Contract shall not 
be altered from the Contract Documents by mention or inference otherwise in any reference 
document. 

 
1.09 FIELD SAMPLES 

 
A. Install field samples at the site as required by individual specification Sections for approval. 

 
B. Approved samples represent a quality level for the Work. 

 
C. Where field sample is specified in individual Sections to be removed, clear area after field 

sample has been approved by Architect. 
 

1.10 MOCK-UP 
 

A. Assemble and erect specified items, with specified attachment and anchorage devices, 
flashings, seals, and finishes. 

 
B. Where mock-up is specified in individual Sections to be removed, clear area after mock-up 

has been approved by Architect. 
 

C. Mock-up may be actual part of specified work with the approval of the Owner and/or Architect. 
 

1.11 INSPECTION AND LABORATORY SERVICES 
 

A. Contractor shall appoint and employ the services of an independent firm to perform inspection 
and testing. Contractor shall pay for all services unless specifically stated otherwise herein. 

 
B. The independent firm shall perform inspections, tests, and other services specified in 

individual specification sections and as required by the Architect. 
 

C. Reports shall be submitted by the independent firm to the Architect, in duplicate, indicating 
observations and results of tests and indicating compliance or not-compliance with Contract 
Documents. 

 
D. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, 

storage, and assistance as requested. 
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1. Notify Architect and independent firm 24 hours prior to expected time for 
operations requiring services. 

 
2. Make arrangement with independent firm and pay for additional samples 

and tests required for Contractor’s use. 
 

E. Contractor shall be solely responsible for retesting required because of non-
conformance to specified requirements. Payment for retesting shall be charged to 
the Contractor by deducting inspection or testing costs from the Contract Sum. 
The Project Allowance(s) shall not be utilized. 

 
F. Where and when testing is required as an “Industry Standard Procedure” for this 

type of work, the cost of all testing shall be paid for by the Contractor unless 
otherwise noted in other sections herein. Architect’s decision shall be final. 

 
1.12 MANUFACTURERS’ FIELD SERVICES AND REPORTS 

 
A. Observer subject to approval of Architect. 

 
B. When specified in individual specification Sections, require material or Product 

suppliers or manufacturers to provide qualified staff personnel to observe site 
conditions, conditions of surfaces and installation, quality of workmanship, as 
applicable, and to initiate instructions when necessary. 

 
C. Individuals shall report observations and site decisions or instructions given to 

applicators or installers that are supplemental or contrary to manufacturer’ written 
instructions. 

 
D. Submit report in duplicate within seven (7) days of observation to Architect for review. 

 
E. Upon Substantial Completion of the installation, Contractor shall engage the 

manufacturer of the materials and equipment supplied, to review and inspect all 
work. Submit written report of evaluation and statement that the systems have been 
tested and determined to be fully functional and installed in accordance with the 
Construction Documents. 

 
 
 

PART 2 - PRODUCTS - Not Applicable To This Section  

PART 3 - EXECUTION - Not Applicable To This Section 

 
END OF SECTION 
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SECTION 01 5000  

TEMPORARY  FACILITIES 

PART 1 – GENERAL 
 

1.01 SUMMARY 
 

A. The Contractor shall be responsible for providing and maintaining all temporary 
facilities until Substantial Completion. Removal of such prior to Substantial 
Completion must be with the concurrence of the Architect. The Contractor bears full 
responsibility for providing any facility removed prior to Substantial Completion if 
required for the Work. 

 
1.02. TEMPORARY TELEPHONES 

 
A. The Contractor shall provide cellular phone service for the use of the Contractor's 

authorized personnel and Subcontractors, and communications with Architect. 
 

B. The Contractor shall pay for all calls and charges in connection therewith. 
 

C. The building telephone shall not be used by the Contractor. 
 

1.03 TEMPORARY TOILETS 
 

A. The Contractor may use portions of the Owner’s sanitary facilities as approved by 
the Owner and Architect, provided that the Contractor (1) assumes full responsibility 
for the used portions of the sanitary system, and (2) pays all costs for operation, 
maintenance, cleaning, and restoration of used portions. 

 
1.04 TEMPORARY STRUCTURES AND MATERIAL HANDLING 

 
A. The Contractor shall provide such storage sheds, temporary buildings, or trailers as 

required for the performance of the Contract. 
 

B. Materials shall be handled, stored, installed, cleaned, and protected in accordance 
with the best practice in the industry and, except where otherwise specified in the 
Contract Documents, in accordance with manufacturer's specifications and directions. 
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1.05 TEMPORARY STAGING, STAIRS, CHUTES 

 
A. Except as otherwise specified, the Contractor shall furnish, install, maintain in safe 

condition, and remove all scaffolds, staging, and planking, as required for the use of all 
trades for proper execution of the Work. 

 
B. The Contractor shall furnish, install, maintain, and remove all temporary ramps, stairs, 

ladders, and similar items as required for the use of all trades for the proper execution 
of the Work. 

 
1.06 HOISTING FACILITIES 

 
A. Except as otherwise specified, the Contractor shall provide, operate, and remove 

material hoists, cranes, and other hoisting as required for the performance of the Work 
by all trades. 

 
 

1.07 WATER 
 

A. The Contractor shall provide an adequate supply of cool drinking water with individual 
drinking cups for personnel on the job. 

 
 

1.08 TEMPORARY ELECTRICITY 
 

A. The Contractor will be allowed to tie into the existing electric panels (house panels); 
the Owner will pay the energy-related costs. The Contractor shall make arrangements 
for, and furnish and install all necessary equipment to provide temporary power for his 
use on a during construction. 

 
B. Temporary electrical Work shall be performed under the direct supervision of at least 

one master electrician, who will be present on the project at all times when such work 
is being performed. 

 
C. All temporary Work shall be provided in conformity with the National Electric Code, 

State laws, and requirements of the power company. 
 

D. The Contractor shall dismantle and completely remove from the project site, 
temporary electrical facilities upon Substantial Completion. 

 
 

1.09 PARKING AND ACCESS TO THE BUILDING 
 

A. The Owner’s front parking lot is not to be used by the Contractor or his personnel 
for the duration of the project. Parking will be designated by the Owner. 

 
B. Full access to the buildings must be maintained at all times, for use by building 

occupants. 
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1.10 WEATHER PROTECTION 
 

A. "Weather Protection" means the temporary protection of that Work 
adversely affected by moisture and wind. The Contractor shall furnish and 
install "Weather Protection" material and be responsible for all costs 
associated with the same. 

 
B. The Contractor shall assume the entire responsibility for weather protection 

during construction (until Substantial Completion), and shall be liable for 
any damage to any Work caused by failure to supply proper weather 
protection and proper ventilation. 

 
C. It is to be specifically understood that the Contractor shall do no work under 

any conditions deemed unsuitable by the Architect to the satisfactory 
execution of the Work. This provision shall not constitute any waiver, 
release, or lessening of the Contractor's obligation to bring the Work to 
Substantial Completion within the period of time set forth in the Contract 
Documents. 

 
 

END OF SECTION 
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SECTION 01 5500 

PROJECT MEETINGS 

 

PART 1 - GENERAL 
 

1.01 DESCRIPTION 
 

A. Contractor shall schedule and administer pre-construction meetings, periodic progress 
meetings, and schedule meetings throughout the progress of the work. 

 
1. Prepare agenda for meetings. 
2. Distribute written notice of each meeting. 
3. Make physical arrangements for meetings. 
4. Preside at meetings. 
5. Prepare minutes of meetings unless otherwise directed in writing by the Architect. 

 
B. Representatives of contractors, subcontractors and suppliers attending the meetings shall 

be qualified and authorized to act on behalf of the entity each represents. 
 

C. A/E will attend meetings to ascertain that work is expedited consistent with Contract 
Documents and the Construction Schedules. 

 
D. Related Work: 

 
1. Documents affecting work of this Section include, but are not necessarily limited to 

General Conditions, Supplementary Conditions and Sections in Division 1 of these 
Specifications. 

 
2. The Contractor’s relations with his subcontractors and materials suppliers, and 

discussions relative thereto, are the Contractor’s responsibility and normally are not 
part of project meetings content. 

 
1.02 QUALITY ASSURANCE: 

 
A. For those persons designated by the Contractor to attend and participate in project 

meetings, provide required authority and commit the Contractor to solutions agreed upon 
in the project meetings. 

 
1.03 SUBMITTALS: 

 
A. Report in and  submittals of shop drawings, samples, substitution requests, and other 

items in accordance with the provisions of this section. 
 

PART 2 – PRODUCTS: 
 

Not Used. 
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PART 3 – EXECUTION: 
 

3.01 PRE-CONSTRUCTION MEETING 
 

A. Schedule within ten (10) calendar days after date of Purchase Order. 
 

1. Minutes: 
a.) The Contractor shall compile minutes of each project meeting, and will 

furnish three copies to the Architect and required copies to the Owner. 
b.) Recipients of copies may make and distribute such other copies as they wish. 

 
B. Locations: On Site. (Location to be determined) 

 
C. Attendance: 

 
1. Owner’s Representative 
2. A/E and his/her professional consultants 
3. Resident Project Representative 
4. Contractor’s Superintendent 
5. Major Subcontractors 

 
D. Suggested Addenda: 

 
1. Distribution and discussion of: 

a) List of major subcontractors and suppliers. 
b) Projected Construction Schedules 

2. Critical work sequencing. 
3. Major equipment deliveries and priorities. 
4. Project Coordination 

a) Designation of responsible personnel. 
5. Procedures and processing of: 

a) Field decisions 
b) Proposal requests 
c) Submittals 
d) Change Orders 
e) Applications for Payment 

6. Adequacy of distribution of Contract Documents. 
7. Procedures for maintaining Record Documents. 
8. Use of premises: 

a) Office, work and storage areas. 
b) Owner’s requirements. 

9. Construction facilities, controls and construction aids. 
10. Temporary utilities. 
11. Safety and first-aid procedures. 
12. Security procedures. 
13. Housekeeping procedures. 

 
3.02 PROGRESS MEETINGS: 

 
A. Schedule regular periodic meetings, as required. 

 
B. Hold called meetings as required by progress of work. 

 
C. Location of Meetings: The offices of the Owner or other location as determined 

necessary. 
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D. Attendance: 
 

1. Owner, Contractor, A/E and his professional consultants as 
needed or when requested by the Owner. 

2. Subcontractors as appropriate to the agenda. 
3. Suppliers as appropriate to the agenda. 
4. Others. 

 
E. Suggested Agenda: 

 
1. Review, approval of minutes of previous meeting. 
2. Review of work progress since previous meeting. 
3. Field observations, problems, conflicts. 
4. Problems which impede Construction Schedule. 
5. Review of off-site fabrication, delivery schedules. 
6. Corrective measures and procedures to regain projected schedule. 
7. Revisions to Construction Schedule. 
8. Plan progress, schedule, during succeeding work period. 
9. Coordination of schedules. 
10. Review submittal schedules; expedite as required. 
11. Maintenance of quality standards. 
12. Life/safety issues. 

 
 
 
 
 

END OF SECTION 
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SECTION 01 6000 

PRODUCT REQUIREMENTS 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. Provide products from one manufacturer for each type or kind as applicable. Provide 
secondary materials as acceptable to manufacturers of primary materials. 

 
B. Provide products selected or equal approved by Architect. Products submitted for 

substitution shall be submitted with complete documentation and include construction 
costs of substitution including related work. 

C. Request for substitution must be in writing. Conditions for substitution include: 

1. An 'or equal' phrase in the specifications. 
2. Specified material cannot be coordinated with other work. 
3. Specified material is not acceptable to authorities having jurisdiction. 
4. Substantial advantage is offered to the Owner in terms of cost, time, or other 

valuable consideration. 

D. Substitutions shall be submitted subsequent to the opening of bids but prior to 

award of contract, unless otherwise acceptable. Approval of shop drawings, 

product data, or samples containing substitutions is not an approval of a 

substitution unless items are clearly presented as a substitution at the time of 

submittal. 

E. In making request for substitution, Bidder/Contractor represents: 

 
1. He has personally investigated proposed product or method, and 

determined that it is equal or superior in all respects to that specified. 
 

2. He will provide the same guarantee for substitution as for product or method 
specified. 

 
3. He will coordinate installation of accepted substitution into work, making such 

changes as may be required for work to be complete in all respects. 
 

4. He waives all claims for additional costs related to substitution which 
consequently becomes apparent. 

 
5. Cost data is complete and includes all related costs under his/her Contract, but 

excludes: 
a) Costs under separate contracts. 
b) Architect/Engineer’s redesign. 

 

PART 2 - PRODUCTS - Not Applicable To This Section 

 
PART 3 - EXECUTION - Not Applicable To This Section 

 

END OF SECTION 
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SECTION 01630 

WARRANTY 

 

 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. The Contractor shall submit a written warranty covering his work for a period of two (2) 
years. All warranties shall go into effect on the date of Substantial completion. 

 

B. Refer to the General Conditions of the Contract for Construction for additional information. 
 
 

PART 2 - PRODUCTS - Not Applicable To This Section 

 
PART 3 - EXECUTION - Not Applicable To This Section 

 
 
 

 
END OF SECTION 
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SECTION 01660 

CLEANING UP 

PART 1 - GENERAL 
 

1.01 DESCRIPTION: 
 

A. Work Included: Throughout the construction period, maintain the building 
and site in a standard of cleanliness as described in this Section. 

 
B. Related Work: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these Specifications. 

2. In addition to standards described in this Section, comply with 
requirements for cleaning as described in pertinent other sections of 
these specifications. 

 
1.02 QUALITY ASSURANCE: 

 
A. Conduct daily inspection, and more often if necessary, to verify that 

requirements for cleanliness are being met. 
 

B. In addition to the standards described in this section, comply with pertinent 
requirements of governmental agencies having jurisdiction. 

 
1.03 RESPONSIBILITIES OF THE CONTRACTOR: 

 
A. The General Contractor shall be responsible for the work of this Section, 

however, each subcontractor engaged upon the work shall bear his/her full 
responsibility in cleaning up immediately each day upon completion of his work in 
accordance with the provisions of this Section or other applicable Sections of the 
Specifications and shall cooperate with the Contractor to that effect. 

 
B. The above shall in no way be construed to relieve the Contractor of his 

responsibility for leaving all work in a clean and proper condition, satisfactory 
to the Owner and the A/E. 

 
1.04 REQUIREMENTS OF REGULATORY AGENCIES: 

 
A. Safety Standards: Maintain project in accordance with the following safety and 

insurance standard: Federal Occupational Safety and Health Act - Latest 
Edition. 

 
B. Fire Protection: Store volatile waste in approved metal containers,and 

remove from premises daily. 
 

C. Pollution Control: Conduct clean-up and disposal operations to comply 
with local ordinances and anti-pollution laws. 

 
1. Burning or burying of rubbish and waste materials on project site is not permitted. 
2. Disposal of volatile fluid wastes (such as mineral spirits, oil or paint 

thinner) in storm sanitary sewer systems or into streams or waterways is 
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not permitted. 
 

PART 2 - PRODUCTS: 
 

2.01 CLEANING MATERIALS: 
 

A. Use only cleaning materials recommended by manufacturer of surface to be cleaned. 
  

B. Use cleaning materials only on surfaces recommended by cleaning materials 
manufacturer. 

 
 

PART 3 - EXECUTION 
 

3.01 DURING CONSTRUCTION: 
 

A. Oversee cleaning and insure that building and grounds are maintained 
free from accumulations of waste material and rubbish. 

 
B. Sprinkle dusty debris with water and calcium chloride as needed. Calcium 

chloride shall be utilized only as directed by the Architect. 
 

C. At reasonable intervals daily, during the progress of work, clean up site and 
access and dispose of waste materials, rubbish and debris. 

 
D. Do not allow waste material, rubbish and debris to accumulate and become an 

unsightly or hazardous condition. 
 

E. Remove waste materials, rubbish and debris from the site and legally dispose of at 
public or private dumping areas off the Owner’s property. 

 
F. Vacuum clean interior building areas when ready to receive finish painting and 

continue vacuum cleaning on an as-needed basis until building is ready for 
acceptance or occupancy. 

 
G. Lower waste materials in a controlled manner with as few handlings as 

possible; do not drop or throw materials from heights. 
 

H. Schedule cleaning operations so that dust and other contaminants resulting from 
cleaning process will not fall on wet newly painted surfaces. 

 
3.02 FINAL CLEANING: 

 
A. Use experienced workmen, or professional cleaners for final cleaning. 

 
B. At completion of construction and just prior to acceptance or occupancy, 

conduct a final inspection of exposed exterior and interior surfaces. 
 

C. Remove grease, dust, dirt, stains, labels, fingerprints and other foreign 
materials from interior and exterior surfaces. 

 
D. Repair, patch and touch-up marred surfaces to match adjacent surfaces. 

 
E. Broom clean paved surfaces; rake clean other surfaces of grounds, daily. 
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F. Maintain cleaning until the building or portion thereof is occupied by the Owner. 
 
 

END OF SECTION 
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SECTION 01 6700 

PROTECTION 

 

 

PART 1 - GENERAL 
 

1.01 SUMMARY 

 
A. Any damage to buildings, roads, public roads, bituminous concrete areas, fences, 

lawn areas, trees, shrubbery, poles, underground utilities, etc. shall be made good 
by and at the Contractor's own expense, all to the satisfaction of the Owner. The 
Contractor shall patch, repair and/or replace all adjacent materials and surfaces 
damaged after the installation of new work at no expense to the Owner. All repair 
and replacement work shall match the existing in kind and appearance. 

 
 
 

PART 2 - PRODUCTS - Not Applicable To This Section 
 

PART 3 - EXECUTION - Not Applicable To This Section 
 
 
 

 
END OF SECTION 
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SECTION 01 7000 

EXECUTION REQUIREMENTS 

 

 
PART 1 - GENERAL 

 
1.01 SUMMARY 

 
A. The following are prerequisites to substantial completion. Provide the following: 

1. Punch list prepared by Contractor and subcontractors as applicable. 
2. Supporting documentation. 
3. Warranties. 
4. Certifications. 

B. Provide the following prerequisites to final acceptance: 

1. Final payment request with supporting affidavits and waivers of lien. 
2. Completed punch list. 

C. Provide a marked-up set of drawings including changes which occurred during construction. 
 

D. Provide the following during project closeout: 

1. Submission of record documents. 
2. Submission of maintenance manuals. 
3. Removal of temporary facilities. 

 
 
 

PART 2 - PRODUCTS - Not Applicable To This Section  

PART 3 - EXECUTION - Not Applicable To This Section 

 
 

END OF SECTION 
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SECTION 01 7110 

DEMOLITION AND REPAIR 

PART 1 - GENERAL 
 

1.01 DESCRIPTION 
 

A. Work included: Carefully demolish and remove from the building and site those items to 
be demolished and removed and those materials required to be removed to facilitate 
installation of the new work. Provide patching and repairs to all surfaces noted as 
indicated and/ or as required for a complete and proper job. 

 
B. Demolition shall not begin within the construction area or any other portions of the job site 

until all materials needed to complete the affected areas have been delivered to the job site. 
 

C. Scope: The demolition and repair work generally consists of, but is not necessarily limited to 
that work described and shown on the drawings: 

 
1. The work of this section also consists of, but is not necessarily limited to that work 

described in Section 01100, Summary of the Work and elsewhere herein. 
 

D. Related Work: 
 

1. Documents affecting work of this section include, but are not necessarily limited to, 
General Conditions, Supplementary Conditions, and Sections in Division 1 of these 
specifications. 

2. Section 01740: Cutting and Patching. 
 

1.02 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 
necessary crafts and who are completely familiar with the specified requirements and the 
methods needed for proper performance of the work of this section. 

 

PART 2 - PRODUCTS 
 

2.01 GENERAL 
 

A. Match existing materials unless otherwise specified. 
 
 

PART 3 - EXECUTION 
 

3.01 SURFACE CONDITIONS: 
 

A. Examine the areas and conditions under which work of this section will be performed. Correct 
conditions detrimental to timely and proper completion of the work. Do not proceed until 
unsatisfactory conditions are corrected. 

 
3.02 DEMOLITION 

 
A. By careful study of the Contract Documents, determine the location and extent of selective 

demolition and repairs to be performed. 
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B. Prepare and follow an organized plan for demolition and removal of items: 
 

1. Shut off, cap, and otherwise protect existing utility lines. 
 

2. Completely remove items scheduled to be so demolished and removed, leaving 
surfaces clean, solid, and ready to receive new materials specified elsewhere. 

 
3. Remove rocks larger than 6” diameter, roots, and debris. 

 
4. In all activities, comply with pertinent regulations of governmental 

agencies having jurisdiction. 
 

C. The Contractor shall be responsible for the removal and disposal of all 
materials and equipment from the site and building during the project. Unless 
directed otherwise by the Owner, all demolition materials to be removed from 
the site shall be disposed of in accordance with applicable laws and 
regulations. 

 
D. Use means necessary to prevent dust becoming a nuisance to the public, to 

neighbors, and to other work being performed on or near the site. 
 

E. Demolished material shall be considered to be the property of the Contractor 
unless Owner otherwise directs Contractor, and shall be completely removed from 
the job site. The Contractor shall, prior to any removal of rubbish from the site, 
furnish written evidence satisfactory to the Architect and/or Owner, that he has 
disposed of all debris from his demolition in an approved dumping location. Owner 
shall have first right of refusal of any and all materials and equipment 
scheduled for removal. 

 

F. All demolition work shall be carried on in such a manner that the existing building 
and site and their component parts will not be damaged. Any damage to the building 
shall be corrected by the Contractor, to the satisfaction of the Owner and Architect, 
at no additional cost to the Owner. 

 
G. Demolition of any of the material to be removed shall be carefully scheduled so that 

no portion of the buildings shall remain unprotected from the weather when work is 
not in progress. The Contractor and/or Subcontractor shall have on hand at all 
times, temporary covers and other materials to make weather tight areas that may 
be without protection in the event of a sudden shower, snowfall, freezing weather, 
etc. 

 
3.02 REPLACEMENTS 

 
A. In the event of demolition of items not so scheduled to be demolished, promptly 

replace such items to the approval of the Architect and at no additional cost to the 
Owner. 

 
3.03 CUTTING, PATCHING, REPAIR 

 
A. Patch and repair all surfaces damaged as a result of the work of this Contract. 

When completed, patches or repairs shall not be visible to the naked eye from a 
distance of 6 feet. 

 
END OF SECTION 
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SECTION 01 7200  

PERMITS AND FEES 

 

 
PART 1 - GENERAL 

 
1.01 SUMMARY 

 
A. The Contractor shall apply for, obtain and pay for all required permits and fees and 

shall arrange and schedule all inspections required. 
 

B. No work shall begin until all pertinent permits are obtained. 
 

C. The building permit shall be posted in a location that is protected from the weather and 
clearly visible from the exterior of the building. 

 

D. The Contractor shall submit a copy of the building permit to the Architect and Owner. 
 
 

PART 2 - PRODUCTS - Not Applicable To This Section  

PART 3 - EXECUTION - Not Applicable To This Section 

 

 
END OF SECTION 
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SECTION 01 7400 

CUTTING AND PATCHING 

 

 
PART 1 - GENERAL 

 
1.01 SUMMARY 

 
A. Provide cutting and patching work to properly complete the work of the project, complying with 

the applicable project requirements for: 

1. Structural work. 
2. Mechanical/Electrical Systems. 
3. Visual requirements, including detailing and tolerances. 
4. Operational and safety limitations. 
5. Fire-resistance ratings. 
6. Inspection, preparation, and performance. 
7. Cleaning. 

B. Do not cut and patch in a manner that would result in a failure of the work to perform as 
intended, decrease energy performance, increase maintenance, decrease operational life, or 
decrease safety performance. 

 
 

PART 2 - PRODUCTS 
 

2.01 MATERIALS 
 

A. Match existing materials for cutting and patching work with new materials conforming to project 
requirements. 

 
PART 3 – EXECUTION 

 
3.01 INSPECTION 

 
A. Inspect existing conditions of the Project, including elements subject to damage or to 

movement during cutting and patching. 
 

B. After uncovering work, inspect the conditions affecting the installation of products, or 
performance of the work. 

 
C. Report unsatisfactory or questionable conditions to the A/E in writing; do not proceed with the 

work until the A/E has provided further instructions. 
 

3.02 PREPARATION: 
 

A. Provide adequate temporary support as necessary to assure the structural value or integrity of 
the affected portion of the work. 

 
B. Provide devices and methods to protect other portions of the project from damage. 

 
C. Provide protection from the elements for that portion of the project which may be exposed by 

cutting and patching work and maintain excavations free from water. 
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3.03 PERFORMANCE: 
 

A. Execute cutting and demolition by methods which will prevent damage to other 
work, and will provide proper surfaces to receive installation of repairs. 

 
B. Execute excavating and backfilling by methods which will prevent settlement or 

damage to other work. 
 

C. Execute fitting and adjustment of products to provide a finished installation to 
comply with specified products, functions, tolerances and finishes. 

 
D. Restore work which has been cut or removed; install new products to provide 

completed work in accord with requirements of Contract Documents. 
 

E. Fit work airtight to pipes, sleeves, ducts, conduit and other penetrations through surfaces. 
 

F. Refinish entire surfaces as necessary to provide an even finish to match adjacent 
finishes. 

 
1. For continuous surfaces, refinish to nearest intersection. 
2. For an assembly, refinish the entire unit. 

 
 

END OF SECTION 
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SECTION 01 7600  

SURVEYS AND RECORD DRAWINGS 

 

PART 1 - GENERAL 
 

1.02 RECORD DRAWINGS 
 

A. Record Drawings shall consist of all the Contract Drawings. 
 

B. From the sets of drawings furnished by the Owner, the Contractor shall reserve 
one set for record purposes. From this set, the Contractor shall detach and 
furnish, at no charge to the Mechanical and Electrical Subcontractors the 
drawings of their portion of the Work for the same purpose. 

 
C. The Contractor and the above Subcontractors shall keep their record set on the 

site at all times and note on it in colored ink or pencil, neatly and accurately, at 
the end of each working day, the exact location of their work as actually 
installed. This shall include the location and dimensions of underground and 
concealed Work and any architectural, mechanical, or electrical variations from 
the Contract Drawings. All changes, including those issued by Addendum, 
Change Order, or instructions by the Architect shall be recorded. Record 
Drawings shall be prepared for the entire project and include all Work. 

 
D. The Architect may periodically inspect the Record Drawings at the site. The 

proper and current maintenance of the information required on these 
drawings shall be a condition precedent to approval of the monthly 
requisitions for periodic payment. 

 
E. At Substantial Completion the Contractor shall submit the complete set of 

Record Drawings to the Architect. The Architect will review these drawings and 
return them to the Contractor with necessary comments. 

 
F. Upon receipt of a set of electronic media files of the original contract drawings 

from the Architect, the Contractor and Subcontractors shall transfer the As-Built 
information shown on the Record Drawings. This drafting shall be done by an 
experienced draftsperson and match the original drawings. 

 
G. The Contractor shall, at its own expense, prepare two sets of prints and then 

submit copies of the prints to the Architect. Each sheet shall be clearly marked 
"Record Drawing" and bear the date of printing. Submission of accurate Record 
Drawings and their approval by the Architect shall be a condition precedent to 
final payment. 

 

END OF SECTION 
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 SECTION 01 7800 

 PROJECT CLOSEOUT  

 

PART 1 – GENERAL 
 
 

1.01 SUMMARY 
 

A. This section supplements the General Conditions. 
 

B. Consult the individual sections of the specifications for specific items required 
under those sections. 

 
 

1.02 DESCRIPTION: 
 

A. Work Included: Provide an orderly and efficient transfer of the completed work to the 
Owner. 

 
B. Related Work: 

 
1. Documents affecting work of this Section include, but are not necessarily limited 

to, General Conditions, Supplementary Conditions, and Sections in Division 1 of 
these Specifications. 

 
2. Activities relative to contract closeout are described in, but not necessarily 

limited to the General Conditions. 
 

3. “Substantial Completion” is defined in the General Conditions, and herein. 
 

1.03 QUALITY ASSURANCE: 
 

A. Prior to requesting inspection by the Architect, use adequate means to assure that 
the work is completed in accordance with the specified requirements and is ready 
for the requested inspection. 

 
1.04 OCCUPANCY PERMIT (as applicable) 

 
A. The Contractor shall coordinate the efforts of all Subcontractors and obtain the 

Completion Certificate from the local Building Department, as required by the 
Building Official. The Contractor shall pay any Building Department fee 
associated with the Occupancy Permit. 

 
1.05 RECORD DRAWINGS 

 
A. Consult the individual sections of the Specifications for the specific 

requirements of those sections. In cases of inconsistency the more stringent 
requirement, as directed by the Architect, shall be required. 

 
B. Prior to final payment and completion the Contractor shall provide all Record 

Drawings and media (CDs,flash drives, etc.) as required under other sections of 
the Specifications. 
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1.06 OPERATING AND MAINTENANCE INSTRUCTIONS 
 

A. Prior to final payment and completion the Contractor shall provide all 
Maintenance Instructions as required by the Contract Documents. 

 
B. Consult the individual sections of the specifications for the specific requirements 

for those sections and for further details and descriptions of the requirements. 
 

 

C. OPERATING INSTRUCTIONS AND MANUALS 
 

1. Subcontractors, installers and suppliers shall furnish to the Contractor 
two sets of operating and maintenance instructions of all mechanical, 
electrical and manually operated equipment furnished and installed by 
them. Mechanical and electrical Subcontractors shall furnish 
instructions as specified in their respective sections. 

 
2. The Contractor shall collect all of the above instructions, bind them into two 

complete sets and submit them to the Architect who will deliver them to the 
Owner. 

 
3. Submission of operating and maintenance instructions shall be a condition 

precedent to final payment. 
 

D. INSTRUCTION OF OWNER'S PERSONNEL. 
 

1. Where specified in the individual sections of the specifications, the 
Contractor and Subcontractor shall instruct the Owner's personnel at the 
site, in the use and maintenance of equipment installed under the 
Contract. 

 
2. Submission to the Architect of a certificate of compliance to this requirement, 

signed by the Contractor and the Owner's Representative, shall be a 
condition precedent to final payment. 

 
1.07 SUBSTANTIAL COMPLETION: 

 
A. When Contractor considers the work is substantially complete, he shall submit to A/E: 

 
1. A written notice that the work, or designated portion thereof is substantially 

complete. 
 

2. A list of items to be completed or corrected. 
 

B. Within a reasonable time after receipt of such notice, A/E will make an 
inspection to determine the status of completion. 

 
C. Should A/E determine that the work is not substantially complete: 

 
1. A/E will promptly notify the Contractor in writing, giving reasons thereof. 

 
2. Contractor shall remedy the deficiencies in the work and send a second 

written notice of substantial completion to the A/E. 
 

3. A/E will re-inspect the work. 
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D. When A/E concurs that the work is substantially complete he will: 
 

1. Prepare a Certificate of Substantial Completion, accompanied by 
Contractor’s list of items to be completed or corrected, as verified and 
amended by the A/E. 

 
1.08 FINAL INSPECTION: 

 
A. When Contractor considers the work is complete, he shall submit written certification that: 

 
1. Contract Documents have been reviewed. 

 
2. Work has been inspected for compliance with Contract Documents. 

 
3. Work has been completed in accordance with Contract Documents. 

 

4. Equipment and systems have been tested in the presence of the 
Owner’s representative and are operational. 

 
5. Work is completed and ready for final inspection. 

 
B. A/E will make an inspection to verify the status of completion with reasonable 

promptness after receipt of such certification. 
 

C. Should A/E consider that the work is incomplete or defective: 
 

1. A/E will promptly notify the Contractor in writing, listing the incomplete or 
defective work. 

 
2. Contractor shall take immediate steps to remedy the stated deficiencies 

and send a second written certification to A/E that the work is complete. 
 

3. A/E will re-inspect the Work. 
 

D. When the A/E finds that the work is acceptable under the Contract 
Documents, he shall request the Contractor to make closeout submittals. 

 
 

1.09 RE-INSPECTION FEES: 
 

A. Should A/E perform re-inspections due to failure of the work to comply with the 
claims of status of completion made by the Contractor, and site visits are 
required in addition to those noted previously under Substantial Completion 
and Final Inspection: 

 
1. Contractor shall compensate A/E for such additional services. A/E 

fees shall be charged to the General Contractor at the A/E standard 
hourly rate of $165.00/hr. 

 
2. Processing of Final Payment to the Contractor will not be completed until full 

payment for additional A/E Services is made by the Contractor to the 
Architect. 

 
 

1.10 CONTRACTOR’S CLOSEOUT SUBMITTALS AND PROCEDURES: 
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A. Provide submittals to Architect that are required by governing or other authorities, 
including the following closeout documents. Four (4) originally executed copies of 
all documentation shall be submitted. Note: these items must be submitted 
prior to issuance of the Final Application for Payment. 

 
1. AIA Document G706 - Contractor’s Affidavit of Payment of Debts and 

Claims, latest Edition. 
2. AIA Document G706A - Contractor’s Affidavit of Release of Liens, latest Edition. 
3. AIA Document G707 - Consent of Surety Company to Final Payment, latest 

Edition. 
 
 

B. Submit Final Application for Payment identifying total adjusted Contract Sum, 
previous payments, and sum remaining due. 

 
C. Convey fully corrected and updated set of Project Record Documents to 

Architect with Final Application for Payment. 
 

D. Evidence of compliance with requirements of governing authorities: 
 

1. Certificate of Occupancy. 

E. Final Completion will be considered only when Architect has approved and 
accepted possession of required closeout documents, and has determined 
closeout procedures are completed. 

 
F. Operating and Maintenance Data, Instructions to Owner’s Personnel. 

 
G. Warranties and Bonds. 

 
H. Keys and Keying Schedule. 

 
I. Spare Parts and Maintenance Materials. 

 
1.11 FINAL ADJUSTMENT OF ACCOUNTS: 

 
A. Submit a final statement of accounting to the Architect. 

 
B. Statement shall reflect all adjustments to the Contract Sum: 

 
1. The original Contract Sum. 

 
2. Additions and deductions resulting from: 

a) Previous Change Orders. 
b) Allowances. 
c) Unit Prices. 
d) Deductions for uncorrected work. 
e) Penalties and Bonuses. 
f) Deduction for liquidated damages. 
g) Deductions for re-inspection payments. 
h) Other adjustments. 

 
3. Total Contract Sum, as adjusted. 

 
4. Previous payments. 

 
5. Sum remaining due. 
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C. The Architect will prepare a final Change Order reflecting approved 

adjustments to the Contract Sum which were not previously made by 
Change Orders. 

 
1.12 FINAL APPLICATION FOR PAYMENT: 

 
A. Contractor shall submit the final Application for Payment in accordance with 

procedures and requirements stated in the Provisions of the Contract. 
 

B. See 1.09 regarding inspection fees, preceding. 
 
 

PART 2 – PRODUCTS 
 

Not Used. 
 
 

PART 3 – EXECUTION 
 

Not Used. 
 

END OF SECTION 
 



Brewster Thornton Group Architects, LLP  RI National Guard – Sun Valley Roof 
BTGA Job #1837  Replacement 
 

   MAINTENANCE OF MASONRY 
3/13/19  04 0100-1 
 

SECTION 04 0100 

MAINTENANCE OF MASONRY 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Chemical cleaning as needed. 

B. Repointing mortar joints. 

C. Sealants at masonry, provided in accordance with Section 07 9200. 

1.02 RELATED REQUIREMENTS 

A. Section 04 0511 - Mortar and Masonry Grout. 

B. Section 07 9200 – Joint Sealants. 

1.03 PRICE AND PAYMENT PROCEDURES 

A. See Section 01 2000 - Unit Prices, for additional unit price requirements. 

1.04 REFERENCE STANDARDS 

A. TMS 402/602 - Building Code Requirements and Specification for Masonry Structures; 2016. 

1.05 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on cleaning compounds. 

C. Samples:  Submit four samples of face brick units to illustrate matching color, texture and 
extremes of color range. 

D. Manufacturer's Instructions:  For cleaning materials, indicate special procedures, conditions 
requiring special attention, and limitations. 

1.06 QUALITY ASSURANCE 

A. Restorer:  Company specializing in masonry restoration with minimum three years of 
documented experience. 

1.07 MOCK-UP 

A. Restore and repoint an existing masonry wall area sized 8 feet long by 6 feet high; include in 
mock-up area instances of mortar, accessories, wall openings, and flashings. 

B. Mock-up: Conduct 4’ x 4’ test panels in inconspicuous area to determine the mildest dilution 
ratio which produces the most effective cleaning solution. 

C. Locate where directed. 

D. Mock-up may remain as part of the Work. 

1.08 FIELD CONDITIONS 

A. Cold and Hot Weather Requirements:  Comply with requirements of TMS 402/602 or applicable 
building code, whichever is more stringent. 

 

PART 2  PRODUCTS 

2.01 MANUFACTURERS  

A. Restoration and Cleaning Chemicals: 

1. Diedrich Technologies, Inc.:  www.diedrichtechnologies.com 

https://masonrysociety.org/product/tms-402-602-2016/
https://masonrysociety.org/product/tms-402-602-2016/
https://masonrysociety.org/product/tms-402-602-2016/
https://masonrysociety.org/product/tms-402-602-2016/


Brewster Thornton Group Architects, LLP  RI National Guard – Sun Valley Roof 
BTGA Job #1837  Replacement 
 

   MAINTENANCE OF MASONRY 
3/13/19  04 0100-2 
 

2. HMK Stone Care System:  www.hmkstonecare.com 

3. PROSOCO:  www.prosoco.com 

4. Substitutions:  See Section 01 6000 - Product Requirements. 

2.02 CLEANING MATERIALS 

A. Cleaning Agent for Brick:  Detergent type. Non-acidic, not harmful to masonry work or adjacent 
materials. Basis of Design: PROSOCO SafRestorer 

B. Mock-up as described above. 

2.03 MORTAR MATERIALS 

A. Comply with requirements of Section 04 0511. 

2.04 MASONRY MATERIALS 

A. Brick: Match existing 

 
PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that surfaces to be cleaned are ready for work of this section. 

3.02 PREPARATION 

A. Protect surrounding elements from damage due to restoration procedures. 

B. Carefully remove and store removable items located in areas to be restored, including fixtures, 
fittings, finish hardware, and accessories; reinstall upon completion. 

C. Separate areas to be protected from restoration areas using means adequate to prevent 
damage. 

D. Mask immediately adjacent surfaces with material that will withstand cleaning and restoration 
procedures. 

3.03 REPOINTING 

A. Joint Raking: 

1. Rake out mortar from joints to depths equal to 2-1/2 times their widths but not less than 
3/4" nor less than that required to expose sound, unweathered mortar. 

2. Remove mortar from masonry surfaces within raked-out joints to provide reveals with 
square backs and to expose masonry for contact with pointing mortar.  Brush, vacuum or 
flush joints to remove dirt and loose debris. 

3. Do not spall edges of masonry units or widen joints.  Replace any masonry units which 
become damaged. 

4. Cut out old mortar by hand with chisel and mallet, unless otherwise indicated. 

5. Power operated rotary hand saws and grinders will be permitted but only on specific 
written approval of Architect based on submission by Contractor of a satisfactory quality 
control program and demonstrated ability of operators to use tools without damage to 
masonry.  Quality control program shall include provisions for supervising performance 
and preventing damage due to worker fatigue. 

B. Joint Pointing 

1. Rinse masonry joint surfaces with water to remove any dust and mortar particles.  Time 
application of rinsing so that, at time of pointing, excess water has evaporated or run off, 
and joint surfaces are damp but free of standing water. 



Brewster Thornton Group Architects, LLP  RI National Guard – Sun Valley Roof 
BTGA Job #1837  Replacement 
 

   MAINTENANCE OF MASONRY 
3/13/19  04 0100-3 
 

2. Apply first layer of pointing mortar to areas where existing mortar was removed to depths 
greater than surrounding areas.  Apply in layers not greater than 3/8" until a uniform depth 
is formed.  Compact each layer thoroughly and allow to become thumbprint-hard before 
applying next layer. 

3. After joints have been filled to a uniform depth, place remaining pointing mortar in 3 layers 
with each of first and second layers filling approximately 2/5 of joint depth and third layer 
the remaining 1/5.  Fully compact each layer and allow to become thumbprint hard before 
applying next layer.  Where existing bricks have rounded edges recess tool final layer 
slightly back from face of brick.  Take care not to spread mortar over edges onto exposed 
masonry surfaces, or to featheredge mortar. 

4. When mortar is thumbprint hard, tool joints to match original appearance of joints, unless 
otherwise indicated.  Remove excess mortar from edge of joint by brushing. 

5. Cure mortar by maintaining in a damp condition for not less than 72 hours. 

6. Where repointing work precedes cleaning of existing masonry allow mortar to harden not 
less than 30 days before beginning cleaning work. 

7. Owner shall have the right to perform periodic tests to verify depth of repointing.  
Contractor shall repair with like materials area where mortar has been removed to 
ascertain depth of repointing. 

3.04 CLEANING EXISTING MASONRY 

A. Cleaning Detergent:  Brush clean masonry surfaces at indicated locations with cleaning agent 
in accordance with the manufacturer's instructions.  Saturate masonry with clean water and 
flush loose mortar and dirt. 

B. Follow cleaner manufacturer’s recommendations for each substrate and stain type.  Neutralize 
limestone cleaner completely. 

3.04 FINAL CLEANING 

A. After mortar has fully hardened, thoroughly clean exposed masonry surfaces of excess mortar 
and foreign matter using stiff nylon or bristle brushes and clean water, spray-applied at low 
pressure. 

B. Use of metal scrapers or brushes will not be permitted. 

C.  Use of acid or alkali cleaning agents will not be permitted. 

 

END OF SECTION 
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SECTION 04 0511 

MORTAR AND MASONRY GROUT 

 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Mortar for masonry. 

B. Grout for masonry. 

1.02 REFERENCE STANDARDS 

A. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2016a. 

B. ASTM C270 - Standard Specification for Mortar for Unit Masonry; 2014a. 

C. ASTM C387/C387M - Standard Specification for Packaged, Dry, Combined Materials for 
Concrete and High Strength Mortar; 2015. 

D. ASTM C476 - Standard Specification for Grout for Masonry; 2016. 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Include design mix and indicate whether the Proportion or Property specification 
of ASTM C270 is to be used.  Also include required environmental conditions and admixture 
limitations. 

C. Samples:  Submit two samples of mortar, illustrating mortar color and color range. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Maintain packaged materials clean, dry, and protected against dampness, freezing, and foreign 
matter. 

1.05 FIELD CONDITIONS 

A. Maintain materials and surrounding air temperature to minimum 40 degrees F (5 degrees C) 
prior to, during, and 48 hours after completion of masonry work. 

B. Maintain materials and surrounding air temperature to maximum 90 degrees F (32 degrees C) 
prior to, during, and 48 hours after completion of masonry work. 

 

PART 2  PRODUCTS 

 

2.01 MORTAR AND GROUT APPLICATIONS 

A. Mortar Color:  To match existing. 

B. Mortar Mix Designs:  ASTM C270, Property Specification. 
1. Exterior Masonry Veneer:  Type O. 6 parts damp sand, 1 part hydrated lime, 1 part 

Portland cement. 

C. Grout Mix Designs: 
1. Engineered Masonry: 6,000 psi (21 MPa) strength at 28 days; 8-10 inches (200-250 mm) 

slump; provide premixed type in accordance with ASTM C 94/C 94M. 
a. Fine grout for spaces with smallest horizontal dimension of 2 inches (50 mm) or less. 
b. Coarse grout for spaces with smallest horizontal dimension greater than 2 inches. 

2.02 MATERIALS 

A. Dry Material for Mortar for Unit Masonry:  Portland cement, hydrated lime, and sand; complying 
with ASTM C387/C387M and capable of producing mortar of the specified strength in 
accordance with ASTM C270. 
1. Color:  Match existing 
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SECTION 04 0511 

MORTAR AND MASONRY GROUT 

 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Mortar for masonry. 

B. Grout for masonry. 

1.02 REFERENCE STANDARDS 

A. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2016a. 

B. ASTM C270 - Standard Specification for Mortar for Unit Masonry; 2014a. 

C. ASTM C387/C387M - Standard Specification for Packaged, Dry, Combined Materials for 
Concrete and High Strength Mortar; 2015. 

D. ASTM C476 - Standard Specification for Grout for Masonry; 2016. 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Include design mix and indicate whether the Proportion or Property specification 
of ASTM C270 is to be used.  Also include required environmental conditions and admixture 
limitations. 

C. Samples:  Submit two samples of mortar, illustrating mortar color and color range. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Maintain packaged materials clean, dry, and protected against dampness, freezing, and foreign 
matter. 

1.05 FIELD CONDITIONS 

A. Maintain materials and surrounding air temperature to minimum 40 degrees F (5 degrees C) 
prior to, during, and 48 hours after completion of masonry work. 

B. Maintain materials and surrounding air temperature to maximum 90 degrees F (32 degrees C) 
prior to, during, and 48 hours after completion of masonry work. 

 

PART 2  PRODUCTS 

 

2.01 MORTAR AND GROUT APPLICATIONS 

A. Mortar Color:  To match existing. 

B. Mortar Mix Designs:  ASTM C270, Property Specification. 
1. Exterior Masonry Veneer:  Type O. 6 parts damp sand, 1 part hydrated lime, 1 part 

Portland cement. 

C. Grout Mix Designs: 
1. Engineered Masonry: 6,000 psi (21 MPa) strength at 28 days; 8-10 inches (200-250 mm) 

slump; provide premixed type in accordance with ASTM C 94/C 94M. 
a. Fine grout for spaces with smallest horizontal dimension of 2 inches (50 mm) or less. 
b. Coarse grout for spaces with smallest horizontal dimension greater than 2 inches. 

2.02 MATERIALS 

A. Dry Material for Mortar for Unit Masonry:  Portland cement, hydrated lime, and sand; complying 
with ASTM C387/C387M and capable of producing mortar of the specified strength in 
accordance with ASTM C270. 
1. Color:  Match existing 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C94/C94M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C94/C94M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C387/C387M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C387/C387M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C387/C387M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C387/C387M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
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B. Packaged Dry Material for Grout for Masonry:  Premixed cementitious materials and dried 
aggregates; capable of producing grout of the specified strength in accordance with ASTM 
C476 with the addition of water only. 
1. Manufacturers: 

a. Amerimix, an Oldcastle brand; AMX 600:  www.amerimix.com or equal 

C. Water:  Clean and potable. 

2.03 MORTAR MIXING 

A. Thoroughly mix mortar ingredients using mechanical batch mixer, in accordance with ASTM 
C270 and in quantities needed for immediate use. 

B. Maintain sand uniformly damp immediately before the mixing process. 

C. Do not use anti-freeze compounds to lower the freezing point of mortar. 

D. If water is lost by evaporation, do not re-temper, mix new. 

2.04 GROUT MIXING 

A. Mix grout in accordance with ASTM C94/C94M. 

B. Thoroughly mix grout ingredients in quantities needed for immediate use in accordance with 
ASTM C476 for fine and coarse grout. 

2.05 AUXILIARY MATERIALS 

A. Cleaning Materials: 
1. Cleaning Solutions: 

a. Use Enviro Klean Safety Klean manufactured by Prosoco, Inc.; Mix one part cleaner 
with three parts water by volume; or approved equal. 

b. Do not use products containing hydrochloric (muriatic) acid, hydrofluoric acid, or 
ammonium bifluoride. 

c. For removing localized ferrous staining: Use oxalic acid or phosphoric acid; mix one 
part acid with ten parts water by volume. Higher concentrations may be used for local 
application. 

2. Clean, potable water. 

 

PART 3  EXECUTION 

 

3.01 INSTALLATION 

A. Install mortar and grout to requirements of section(s) in which masonry is specified. 

B. Work grout into masonry cores and cavities to eliminate voids. 

. 
   

END OF SECTION 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
http://www.amerimix.com/
http://www.amerimix.com/
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C270
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C94/C94M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C94/C94M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C476
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PART 2  PRODUCTS 

 

2.01 MATERIALS - STEEL 

A. Steel Sections:  ASTM A36/A36M. 

B. Steel Tubing:  ASTM A501/A501M hot-formed structural tubing. 

C. Plates:  ASTM A283/A283M. 

D. Pipe:  ASTM A53/A53M, Grade B Schedule 40, black finish. 

E. Slotted Channel Framing:  ASTM A653/A653M, Grade 33. 

F. Slotted Channel Fittings:  ASTM A1011/A1011M. 

G. Bolts, Nuts, and Washers:  ASTM A307, Grade A, plain. 

H. Shop and Touch-Up Primer:  SSPC-Paint 15, complying with VOC limitations of authorities 
having jurisdiction. 

I. Touch-Up Primer for Galvanized Surfaces:  SSPC-Paint 20, Type I - Inorganic, complying with 
VOC limitations of authorities having jurisdiction. 

2.02 FABRICATION 

A. Fit and shop assemble items in largest practical sections, for delivery to site. 

B. Fabricate items with joints tightly fitted and secured. 

C. Grind exposed joints flush and smooth with adjacent finish surface.  Make exposed joints butt 
tight, flush, and hairline.  Ease exposed edges to small uniform radius. 

D. Supply components required for anchorage of fabrications.  Fabricate anchors and related 
components of same material and finish as fabrication, except where specifically noted 
otherwise. 

2.03 FABRICATED ITEMS 

A. Ledge Angles, Shelf Angles, Channels, and Plates Not Attached to Structural Framing:  For 
support of metal decking; prime paint finish. 

2.04 FINISHES - STEEL 

A. Prime paint steel items. 
1. Exceptions:  Galvanize items to be embedded in concrete, items to be embedded in 

masonry, and items specified for exterior locations. 
2. Exceptions:  Do not prime surfaces in field welding is required, and items to be covered 

with sprayed fireproofing. 

B. Prepare surfaces to be primed in accordance with SSPC-SP2. 

C. Clean surfaces of rust, scale, grease, and foreign matter prior to finishing. 

D. Prime Painting:  One coat. 

E. Galvanizing of Non-structural Items:  Galvanize after fabrication to ASTM A123/A123M 
requirements. 

2.06 FABRICATION TOLERANCES 

A. Squareness:  1/8 inch (3 mm) maximum difference in diagonal measurements. 

B. Maximum Offset Between Faces:  1/16 inch (1.5 mm). 

C. Maximum Misalignment of Adjacent Members:  1/16 inch (1.5 mm). 

D. Maximum Bow:  1/8 inch (3 mm) in 48 inches (1.2 m). 

E. Maximum Deviation From Plane:  1/16 inch (1.5 mm) in 48 inches (1.2 m). 
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PART 3  EXECUTION 

 

3.01 EXAMINATION 

A. Verify that field conditions are acceptable and are ready to receive work. 

3.02 PREPARATION 

A. Clean and strip primed steel items to bare metal where site welding is required. 

B. Supply setting templates to the appropriate entities for steel items required to be cast into 
concrete or embedded in masonry. 

3.03 INSTALLATION 

A. Install items plumb and level, accurately fitted, free from distortion or defects. 

B. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until 
completion of erection and installation of permanent attachments. 

C. Obtain approval prior to site cutting or making adjustments not scheduled. 

3.04 TOLERANCES 

A. Maximum Variation From Plumb:  1/4 inch (6 mm) per story, non-cumulative. 

B. Maximum Offset From True Alignment:  1/4 inch (6 mm). 

C. Maximum Out-of-Position:  1/4 inch (6 mm). 

 

END OF SECTION 
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SECTION 05 5100 

METAL STAIRS AND LADDERS 

 
PART  1  GENERAL 

1.1  SECTION INCLUDES 
A. Aluminum fixed vertical ladders. 

1.2  RELATED SECTIONS 
A. Section 05 5000 - Metal Fabrications:  Miscellaneous metal supports. 
B. Section 06 2000 - Carpentry: Roof framing and opening support. 
C.  Section 07 5400 - PVC Sheet Roofing System 

1.3  REFERENCES 
A. ANSI A14.3:  Ladders - Fixed - Safety Requirements. 
B. OSHA 1910.27:  Fixed Ladders. 

1.4  SUBMITTALS 
A. Submit under provisions of Section 01 300. 
B.  Product Data: Manufacturer's data sheets on each product to be used, including: 

1. Preparation instructions and recommendations. 
2. Storage and handling requirements and recommendations. 
3. Installation methods. 

C. Shop Drawings for Ladders: 
1. Plan and section of ladder installation. 

1.5  DELIVERY, STORAGE, AND HANDLING 
A. Store products in manufacturer's unopened packaging until ready for installation. 
B. Store products until installation inside under cover. If stored outside, under a tarp or suitable 

cover. 
1.6  WARRANTY 

A. Limited Warranty:  Five years against defective material and workmanship, covering parts 
only, no labor or freight. Defective parts, if deemed so by the manufacturer, will be replaced 
at no charge, freight excluded, upon inspection at manufacturer's plant which warrants 
same. 
 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 
A. Precision Ladders, LLC, which is located at: P. O. Box 2279; Morristown, TN 37816-2279; 

Tel: 800-225-7814; www.PrecisionLadders.com  
B.  Substitutions:  See Section 01 6000 – Product Requirements. 

2.2  ALUMINUM FIXED VERTICAL LADDER 
A. Aluminum Fixed Vertical Ladder and Components:  Ladder, cage, rest platforms, floor 

mounting brackets, security doors, walk-thru, and side rails. 
1. Series: FLH Series Aluminum Fixed Vertical Ladder as manufactured by Precision 

Ladders LLC. 
2. Capacity: Unit shall support a 1500 lb loading without failure, and individual treads 

shall withstand a 3,000 lb loading without failure. 
3. Performance Standard:  Units designed and manufactured to meet or exceed ANSI 

A14.3 and OSHA 1910.27. 
B. Components: 

1. Ladder Stringer: 3 inch by 1 inch by 1/8 inch (64 mm by 27 mm by 3 mm) extruded 
6005-T5 aluminum tubing.  Pitch: 90 degrees. 

2. Ladder Tread: 2-1/4 inch by 3/4 inch by 1/4 inch (57 mm by 19 mm by 6 mm) extruded 
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6005-T5 aluminum with deeply serrated top surface. 
3. Ladder Mounting Bracket:  8-1/2 inch by 2 inch by 3 inch by 1/4 inch thick (216 mm by 

51 mm by 76 mm by 6 mm) aluminum angle. 
4.       Walk-Thru: 

a. Handrails: 1-1/4 inch (32 mm) aluminum square tube with rounded edges. 
b. Mounting Brackets: 4 inch by 4 inch by 1/4 inch (102 mm by 102 mm by 6 mm) 

aluminum. 
c. Side Rails:  42 inch (1067 mm) side rail extension for through ladder exits. 

5.       Fall Arrest System:  Complete system with rail, sleeves, and harness to limit any fall to 
6 inches (152 mm) or less. 

6.      Floor Brackets: Floor bracket at foot of each stringer, 3 by 2 by 1/4 inch (76 by 51 
by 6 mm). 

7.     Finishes: 
a. Standard: Mill finish on aluminum ladder components. 
b.       Anodized 

2.3  FABRICATION 
A. Completely fabricate ladder ready for installation before shipment to the site. 
B. Completely fabricate Walk-Thru and Fall Arrest System components and ship to site ready 

for field assembly and attachment to ladder. 
 

PART  3  EXECUTION 

3.1  EXAMINATION 
A. If substrate preparation is the responsibility of another installer, notify Architect of 

unsatisfactory preparation before proceeding. 
B. Examine materials upon arrival at site.  Notify the carrier and manufacturer of any damage. 

3.2  INSTALLATION 
A. Install in accordance with manufacturer's instructions. 

3.3  PROTECTION 
A. Protect installed products until completion of project. 
B. Touch-up, repair or replace damaged products before Substantial Completion. 

 
END OF SECTION 
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SECTION 06 2000 

CARPENTRY 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Sheathing. 

B. Roofing nailers. 

C. Preservative treated wood materials. 

D. Installation of material in 06 6500 

1.02 REFERENCE STANDARDS 

A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel 
Hardware; 2009. 

B. AWPA U1 - Use Category System: User Specification for Treated Wood; 2016. 

C. PS 2 - Performance Standard for Wood-Based Structural-Use Panels; 2010. 

D. PS 20 - American Softwood Lumber Standard; 2015. 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide technical data on wood preservative materials, application instructions. 

C. ABAA Field Quality Control Submittals:  Submit third-party reports of testing and inspection 
required by ABAA QAP. 

D. ABAA Manufacturer Qualification:  Submit documentation of current evaluation of proposed 
manufacturer and materials. 

E. ABAA Installer Qualification:  Submit documentation of current contractor accreditation and 
current installer certification.  Keep copies of all contractor accreditation and installer 
certification on site during and after installation.  Present on-site documentation upon request. 

1.04 QUALITY ASSURANCE 

A. Air Barrier Association of America (ABAA) Quality Assurance Program (QAP); 
www.airbarrier.org/sle: 
1. Installer Qualification:  Use accredited contractor, certified installers, evaluated materials, 

and third-party field quality control audit. 
2. Manufacturer  Qualification:  Use evaluated materials from a single manufacturer 

regularly engaged in air barrier material manufacture.  Use secondary materials approved 
in writing by primary material manufacturer. 

1.05 DELIVERY, STORAGE, AND HANDLING 

A. General: Cover wood products to protect against moisture. Support stacked products to prevent 
deformation and to allow air circulation.  

PART 2  PRODUCTS 

2.01 GENERAL REQUIREMENTS 

A. Dimension Lumber:  Comply with PS 20 and requirements of specified grading agencies. 
1. If no species is specified, provide any species graded by the agency specified; if no 

grading agency is specified, provide lumber graded by any grading agency meeting the 
specified requirements. 

2. Grading Agency:  Any grading agency whose rules are approved by the Board of Review, 
American Lumber Standard Committee (www.alsc.org) and who provides grading service 
for the species and grade specified; provide lumber stamped with grade mark unless 
otherwise indicated. 

B. Lumber fabricated from old growth timber is not permitted. 
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2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS 

A. Sizes:  Nominal sizes as indicated on drawings, S4S. 

B. Moisture Content:  S-dry or MC19. 

2.03 CONSTRUCTION PANELS 

A. Wall Sheathing: Any PS 2 type. 
1. Bond Classification:  Exterior. 
2. Grade:  Structural I Sheathing. 
3. Span Rating:  24. 
4. Performance Category:  5/16 PERF CAT. 
5. Edge Profile: Tongue and groove, A-C faced. 

2.04 ACCESSORIES 

A. Fasteners and Anchors: 
1. Metal and Finish:  Stainless steel for all trim.  Hot-dipped galvanized steel complying with 

ASTM A153/A153M for blocking, unfinished steel elsewhere. 

B. Water-Resistive Barrier:  Plastic sheet complying with ICC-ES AC38. 

2.05 FACTORY WOOD TREATMENT 

A. Treated Lumber and Plywood:  Comply with requirements of AWPA U1 - Use Category 
System for wood treatments determined by use categories, expected service conditions, and 
specific applications.   
1. Preservative-Treated Wood:  Provide lumber and plywood marked or stamped by an 

ALSC-accredited testing agency, certifying level and type of treatment in accordance with 
AWPA standards.  

B. Preservative Treatment: 
1. Preservative Pressure Treatment of Lumber Above Grade:  AWPA U1, Use Category 

UC3B, Commodity Specification A  using waterborne preservative . 
a. Kiln dry lumber after treatment to maximum moisture content of 19 percent. 
b. Treat lumber exposed to weather. 
c. Treat lumber in contact with roofing, flashing, or waterproofing. 
d. Treat lumber in contact with masonry or concrete. 

PART 3  EXECUTION 

3.01 INSTALLATION - GENERAL 

A. Select material sizes to minimize waste.  

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory 
components, including: shims, bracing, and blocking. 

C. Where treated wood is used on interior, provide temporary ventilation during and immediately 
after installation sufficient to remove indoor air contaminants. 

3.02 ROOF-RELATED CARPENTRY 

A. Coordinate installation of roofing carpentry with deck construction, framing of roof openings, 
and roofing assembly installation. 

3.03 INSTALLATION OF CONSTRUCTION PANELS 

A. Wall Sheathing:  Secure with long dimension perpendicular to wall studs, with ends over firm 
bearing, using nails.  Use pieces long enough to cover entry full height without horizontal joint. 
1. Place water-resistive barrier horizontally behind wall sheathing, weather lapping edges 

and ends. 

3.04 CLEANING 

A. Waste Disposal:  Comply with the requirements of Section 01 7419 - Construction Waste 
Management and Disposal. 
1. Comply with applicable regulations. 



Brewster Thornton Group Architects, LLP  RI National Guard – Sun Valley Roof 
BTGA Job #1837   

06/02/17  CARPENTRY
06 2000 - 3

 

2. Do not burn scrap on project site. 
3. Do not burn scraps that have been pressure treated. 
4. Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation 

facilities or “waste-to-energy” facilities. 

B. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.   

C. Prevent sawdust and wood shavings from entering the storm drainage system. 

END OF SECTION 
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SECTION 06 6500 EXTERIOR 

SYNTHETIC TRIM 

 
PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Exterior synthetic (poly-ash) trim. 
1.2 RELATED REQUIREMENTS 

A. Section 09 9000 – Painting: Painting exterior synthetic trim. 
1.3 REFERENCE STANDARDS 

A. ASTM C 1185 – Standard Test Methods for Sampling and Testing Non-Asbestos Fiber-Cement Flat 
Sheet, Roofing and Siding Shingles, and Clapboards. 

B. ASTM D 570 – Standard Test Method for Water Absorption of Plastics. 
C. ASTM D 1761 – Standard Test Methods for Mechanical Fasteners in Wood. 
D. ASTM D 6341 – Standard Test Method for Determination of the Linear Coefficient of Thermal Expansion 

of Plastic Lumber and Plastic Lumber Shapes Between -30 and 140°F (-34.4 and 60°C). 
E. ASTM E 84 – Standard Test Method for Surface Burning Characteristics of Building Materials. 
F. AWPA E1 – Standard Method for Laboratory Evaluation to Determine Resistance to 

Subterranean Termites. 
G. AWPA E10 – Standard Method of Testing Wood Preservatives by Laboratory Soil-Block 

Cultures. 
1.4 SUBMITTALS 

A. Comply with Section 01 3000 – Submittal Procedures. 
B. Product Data: Submit manufacturer’s product data, including installation instructions. 
C. Samples: Submit manufacturer’s sample of exterior synthetic trim, minimum 1 inch by 4 inches by 8 

inches long. 
D. Manufacturer’s Certification: Submit manufacturer’s certification that materials comply with specified 

requirements and are suitable for intended application. 
E. Warranty Documentation: Submit manufacturer’s standard warranty. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Storage and Handling Requirements: 
1. Store and handle materials in accordance with manufacturer’s instructions. 
2. Keep materials in protective covering until installation. 
3. Store materials in clean, dry area. 
4. Store exterior synthetic trim on flat, level surface. 
5. Keep exterior synthetic trim covered and free of dirt and debris. 
6. Protect materials and finish during storage, handling, and installation to prevent damage. 

1.6 WARRANTY 

A. Warranty Period for Exterior Synthetic Trim: 20-year limited warranty. 
1. No decay due to rot. 
2. No excess swelling from moisture. 
3. Resist termite damage. 

 
PART 2 PRODUCTS 

2.1 MANUFACTURER 

A. Boral Composites Inc., 200 Mansell Court East, Suite 305, Roswell, Georgia 30076. Toll Free 888-926-
7259. www.BoralTruExterior.com. info@TruExterior.com. 

B. Substitutions:  See Section 01 6000 – Product Requirements. 
2.2 EXTERIOR SYNTHETIC TRIM 

A. Exterior Synthetic (Poly-ash) Trim: Boral TruExterior® Trim or approved equal. 
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B. Composition: 
1. Post-Industrial Recycled Content: Minimum 70 percent, by weight. 
2. Post-Consumer Recycled Content: Minimum 2 percent, by weight 
3. Pigments and dyes. 

C. Physical Properties: 
1. Density, ASTM C 1185: 40 to 50 pcf. 
2. Water Absorption, ASTM D 570: Less than 1.5 percent. 
3. Fungi Rot, AWPA E10: 

a. White Rot: Negligible loss. 
b. Brown Rot: Negligible loss. 

4. Termite Resistance, AWPA E1: Greater than 9.0, with 10 being impervious. 
D. Mechanical Properties: 

1. Flexural Strength, ASTM C 1185: Greater than 1,600 psi. 
2. Nail Withdrawal, ASTM D 1761: Greater than 40 lbf/in. 

E. Thermal Properties: 
1. Coefficient of Linear Expansion, ASTM D 6341, Typical: 1.40E-05 in/in/degree F, tested at minus 

30 to 140 degrees F. 
2. Flame Spread, ASTM E 84:  Between 25 and 29 
3. Smoke Developed, ASTM E 84:  Less than 450. 

F. Trim Sizes: 
Nominal Size Actual Size 

1 by 4 3/4” by 3-1/2” 
1 by 6 3/4” by 5-1/2” 
1 by 8 3/4” by 7-1/4” 

1 by 10 3/4” by 9-1/4” 
1 by 12 3/4” by 11-1/4” 
5/4 by 4 1” by 3-1/2” 
5/4 by 6 1” by 5-1/2” 
5/4 by 8 1” by 7-1/4” 

5/4 by 10 1” by 9-1/4” 
5/4 by 12 1” by 11-1/4” 

5/8 by 6 Beadboard 5/8” by 5 ¼” 
 

2. Manufacturing Tolerances: 
a. Width: Plus or minus 1/16 inch. 
b. Thickness: Plus or minus 1/16 inch. 
c. Length: Plus 2 inches, minus 0 inch. 
d. Edge Cut: Plus or minus 2 degrees. 

3. Exposed Texture: Smooth. 
2.3 FINISHES 

A. Primer: 
1. Acrylic based. 
2. Low VOC. 
3. Factory applied on all sides. 

2.4 FASTENERS 

A. Type: Nails 
1. Use compatible fastening materials. Use only hot-dipped galvanized metal, copper or stainless steel 

fasteners where used in conjunction with preservative treated wood. 
2. Finish: Stainless steel. 

 
PART 3 EXECUTION 
3.1 EXAMINATION 
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A. Examine surfaces to receive exterior synthetic trim. 
B. Notify Architect of conditions that would adversely affect installation or subsequent use. 
C. Do not begin installation until unacceptable conditions are corrected. 

3.2 INSTALLATION 

A. Install exterior synthetic trim in accordance with manufacturer’s instructions at locations 
indicated on the Drawings. 

B. Do not install exterior synthetic trim in structural or load-bearing applications. 
C. Install exterior synthetic trim plumb, level, and square. 
D. Install exterior synthetic trim with flush, tight joints. 
E. Install Fasteners: 

1. Maximum of 24 inches on center. 
2. Within 2 inches of end of boards. 

F. Fill nail and screw holes with acrylic caulk, wood filler, or auto body filler. 
G. Repair minor damages to exterior synthetic trim in accordance with manufacturer’s instructions and as 

approved by Architect. 
H. Remove and replace damaged exterior synthetic trim that cannot be successfully repaired as 

determined by Architect. 

I. Painting: 
1. Apply top coat to exterior synthetic trim over factory-applied primer. 

a. Within 150 days of installing trim. 
b. As specified in Section 09 91 00. 

3.3 PROTECTION 

A. Protect installed exterior synthetic trim to ensure that, except for normal weathering, trim will be without 
damage or deterioration at time of Substantial Completion. 

 
END OF SECTION 
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SECTION 07 5400 

PVC SHEET ROOFING SYSTEM 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Basis of Design: Sika Corporation - Roofing System: This specifies the following adhered roofing system.    

1. Sarnafil G410, 60 mil – Fully adhered 

2. GP Dens-Deck Prime. ½ in – Fully adhered 

3. Sarnatherm ISO Fiber Reinforced Felt Facer – Mechanically attached 

4. Existing roof deck 

1.2 RELATED REQUIREMENTS 

A. Section 07 6200 – Sheet Metal Flashing and Trim 

B. Section 07 7100 – Roof Specialties 

C. Section 07 7200 – Roof Accessories 

1.3 REFERENCE STANDARDS 

A. Current Edition of:  Identified reference requirements as put forth by the project specification.  
1. Rhode Island State Building Code 
2. International Building Code (IBC) 
3. American Society of Testing Materials (ASTM) 
4. National Roofing Contractors Association (NRCA) 
5. Single Ply Roofing Institute (SPRI) 
6. Sika Corporation Roofing Applicator Handbook 

B. In the event of discrepancy, the Roofnav designations on sheet A1.4 shall always govern. 

1.4 SUBMITTALS 

A. Literature:  Copies of current relevant information pertaining to the primary components to be used in the roof 
system including but not limited to: 

1. Specifications 
2. Sika Corporation - Roofing’s Warranty 
3. Applicator’s Warranty 
4. Product Data Sheets 
5. Material Safety Data Sheets 
6. FM/UL listings/approvals 
7. UL Environment validation of recycling claims 

B. Samples for Verification:  Representative samples of primary components to be used in the roof system. 

C. Shop Drawings:  Include plans, elevations, sections, details, and attachments to other work, including: 

1. Base flashings and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Roof plan showing orientation of roof deck, orientation of roofing membrane, patterns for insulation attachment, 

and membrane fastening spacing. 
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4. Fastening patterns for corner, perimeter, and field-of-roof locations. 

1.5 QUALITY ASSURANCE 

 

A. Sika Corporation Roofing Qualifications: 

1. Demonstrated performance history of producing PVC roof membranes no less, in duration of years, than the 
warranty duration specified. 

2. Manufactured by membrane supplier and not private labeled. 
3. Minimum of five years’ experience recycling membranes at the end of their service life back into new membrane 

products.  Provide a minimum of five reference projects. 

B. Installer Qualifications:   

1. A qualified firm that is authorized by Sika Corporation - Roofing to install all work pertaining to product 
manufacturer's roof system and that is eligible to receive manufacturer's warranty. 

C. Preinstallation Roofing Conference:  Conduct conference at Project site.  

1. Sika Corporation – Roofing representative, Owner, Architect, Owner's Insurer, Testing and Inspecting Agency 
representative, Roofing Installer, Deck Installer, and installers whose work interfaces with or affects roofing, 
including installers of roof accessories and roof-mounted equipment.  

2. Review methods and procedures related to roofing installation, including manufacturer's most current 
requirements. 

3. Review base flashings, special roofing details and transitions, roof drainage, roof penetrations, equipment 
curbs, and condition of other construction that affects roofing system. 

4. Review governing regulations and requirements for insurance and certificates. 
5. Review temporary protection requirements for roofing system during and after installation. 
6. Deviations from the project specifications or the approved shop drawings are not permitted without prior written 

approval by Sika Corporation – Roofing, the owner, the owner’s representative, and the designer. 

D. Fire Design:  
1. Underwriters Laboratories, Inc. (Class B Assembly) 

E. Wind Design:  
1. System shall meet minimum requirements in accordance of ASCE 7 per code jurisdiction 

a) Field Pressure (90 psf) 
b) Perimeter Pressure (135 psf) 
c) Corner Pressure (210 psf) 

F. Special Design:   
1. See Roofnav designations on sheet A1.4. 

1.6 DELIVERY, HANDLING, AND STORAGE 

A. Deliver roofing materials to project site in original containers with seals unbroken and labeled with product 
manufacturer's name or product brand name. 

B. Comply with most current product data sheet requirements when handling, storing, protecting, or installing roofing 
materials. Including but not limited to avoiding physical damage, deterioration by sunlight, excessive moisture, or 
other potentially damaging conditions. 

C. Store liquid materials in their original undamaged containers in a clean, dry, protected location; away from direct 
sunlight; within the temperature range noted on the product data sheet.  
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D. Handle and store roofing materials and equipment in a manner to avoid permanent deflection of deck. 

1.7 FIELD CONDITIONS 

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather conditions permit roofing 
system to be installed according to manufacturer's most current requirements and warranty requirements. 

B. Material Compatibility:  Roofing materials shall be compatible with one another and adjacent materials under 
conditions of service and application required and confirmed by roofing manufacturer. 

1.8 WARRANTY 

A. Manufacturer’s Warranty:  Must be no-dollar limit type and provide for completion of repairs, replacement of 
membrane or total replacement of the roofing system at the then-current material and labor prices throughout the 
life of the warranty. In addition, the warranty must meet the following criteria: 

1. Warranty Period: 20 years from date issued by the manufacturer. 

2. No exclusion for damage caused by biological growth.  

3. Issued direct from and serviced by the roof membrane manufacturer.  

4. Transferable for the full term of the warranty.  

B. Applicator’s Warranty:  Signed by installing applicator, covering the work of a System Warranty, including all 
components of roofing system installation such as membrane roofing, base flashing, roof insulation, fasteners, 
cover boards, vapor retarders, and walkway products, for the following warranty period: 

1. Warranty Period: 5 years from date of substantial completion.  

PART 2 - PRODUCTS 

2.1 PERFORMANCE / DESIGN CRITERIA 

A. ASTM D4434: Type II 
B. NSF/ANSI Standard 347: Platinum 
C. Guarantee membrane thickness meets or exceeds specified thickness when tested according to ASTM D751 

2.2 MANUFACTURER: 

A. Sika Sarnafil: https://usa.sarnafil.sika.com 

B. Duro-Last: www.duro-last.com  

C. Carlisle:  www.carlisle-syntec.com 

D. GAF: www.gaf.com 

E. Substitutions:  See Section 01 6000 - Product Requirements. 

2.3 BASIS OF DESIGN: SIKA CORPORATION – ROOFING MATERIALS 

A. PVC Sheet: Thermoplastic membrane, fiberglass scrim reinforcement, with lacquer coating 
 
1. Basis of Design: Sarnafil G410, 60 mil (1.5 mm) 

B. PVC Sheet Exposed Face Color:  

1. PVC-1: EnergySmart Light Gray, initial solar reflectance of 0.50, emittance of 0.84, and solar reflective index 
(SRI) of 56. 
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2. PVC-2: Energy Smart Lead Grey 
3. PVC-3: Decore Feltback Lead Gray with applied ribs 

C. Membrane Attachment Component:   

1. Basis of Design: Sarnacol 2170 (solvent based adhesive) 

D. Insulation Attachment Components:  
1. Basis of Design: Sarnaplate 
2. Basis of Design: Sarnafastener #12 (steel decks) 

E. Cover Board: Glass mat faced gypsum panels, ASTM C1177/C1177M, fire resistant type, 1/2 inch thick.   

1. Basis of Design: GP Dens-Deck Prime 

F. Insulation:  Polyisocyanurate (ISO) Board Insulation:  ASTM C1289, Type II, Class 1- Faced with inorganic coated-
glass facers: non-reinforced core foam. 

1. Basis of Design: Sarnatherm ISO Fiber Reinforced Felt Facer 

G. Flashing Materials:  

1. Wall/Curb Flashing:  
a. G459 
b. Detail Membrane 
c. Sarnaclad (PVC-coated sheet metal) 

 
2. Perimeter Edge Flashing:  

a. Sarnaclad (PVC-coated sheet metal) 
 

3. Misc. Flashing Accessories:  
a. Sarnacircles 
b. Sarnacorners Inside 
c. Sarnacorners Outside 
d. Sarnastack Universal 
e. Sarnastack Split 
f. Open Post Flashing 
g. Sarnareglet 
h. Sarnacol 2170 adhesive 
i. Sarnacol 2170 VC adhesive 
j. Sarnafelt  
k. Sarnadrain UFlow 
l. G410 Coverstrip 

H. Miscellaneous Materials:  

1. Accessories:  
a. Seam Cleaner 
b. Sarnastop 
c. Sarnacord 

 
2. Sealants and Pitch Pocket Fillers:   

a. Sikaflex-1a, IIFC  
b. Sarnafiller 
c. Multi-Purpose Tape 

 
3. Temporary Overnight Water Cut-Offs (must be removed prior to start of next day’s roofing): 
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a. As recommended by PVC roof system manufacturer. 
b. Provide water cut-offs daily at the completion of work and at the onset of inclement weather. 
c. Provide water cut-offs to ensure that water does not flow beneath the roofing system. 
d. The integrity of the water cut-off is the sole responsibility of the roofing contractor. 
e. Any membrane contaminated by the water cut-off material shall be cleaned or removed. 

 
4. PVC Welding Equipment:   

a. Basis of Design: Sarnamatic 
b. Hand Welder 

I. Walkway Protection:  

1. Basis of Design: Sarnatred-V 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Applicator shall verify that the work done under related sections meets the following conditions: 

1. Roof drains and scuppers have been installed properly, or reconditioned, or replaced. 
2. Roof curbs, nailers, equipment supports, vents and other roof penetrations are properly secured and prepared 

to receive new roofing materials. 
3. All surfaces are smooth and free of dirt, debris and incompatible materials. 
4. All roof surfaces shall be free of water, ice and snow. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation according to 
roofing system manufacturer's most current requirements.  Remove sharp projections. 

B. Prevent materials from entering and clogging roof drains and flashings and from spilling or migrating onto surfaces 
of other construction.  Remove roof drain plugs when no work is taking place or when rain is forecast. 

3.3 ROOFING INSTALLATION, GENERAL 

A. Install roofing system according to product manufacturer's most current requirements including but not limited to 
roofing applicator handbook, product data sheets, specifications, and or relevant technical bulletins. 

B. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed 
sections of roofing system at end of workday or when rain is forecast.  Remove and discard temporary seals before 
beginning work on adjoining roofing. 

C. For tie-in with existing roofing, install roofing and auxiliary materials to maintain weather tightness of transitions. 

3.4 INSULATION / ROOF BOARD INSTALLATION 

A. Coordinate installing roofing system components, so insulation or roof boards are not exposed to precipitation or 
other sources of moisture. 

B. Comply with product manufacturer's most current requirements for installing insulation or roof boards. 

C. Install tapered insulation to conform to slopes indicated. 
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D. Install insulation to achieve required thickness.  Use at least 2 layers of insulation when the total insulation thickness 
exceeds 2.7 inches. Stagger joints in both directions at least 12 inches between layers. 

1. Where installing composite and non-composite insulation in two or more layers, install non-composite board 
insulation for bottom layer and intermediate layers, if applicable, and install composite board insulation for top 
layer. 

E. Trim insulation where necessary at roof drains so completed surface is smooth and does not restrict flow of water. 

F. Drains shall be properly sumped to allow membrane to sit flat without stretching or wrinkling. 

G. Fill gaps exceeding 1/4 inch with insulation. Cut and fit insulation within 1/4 inch of nailers, projections, and 
penetrations. 

H. Installation Method:  

1. Mechanically Fastened: Install layer/s of insulation or roof board and secure to deck using Sarnaplates and 
Sarnafasteners at the spacing rate according to Sika and Owner’s Representative/Designer. Fasteners shall 
not penetrate bottom flute on steel decks. 

3.5 ROOFING MEMBRANE INSTALLATION 

A. The surface of the insulation or substrate shall be inspected prior to installation of the Sarnafil roof membrane.  The 
substrate shall be clean, dry, free from debris and smooth with no surface roughness or contamination.  Broken, 
delaminated, wet or damaged insulation boards shall be removed and replaced. 

B. Accurately align roofing and maintain uniform side and end laps of minimum dimensions required by manufacturer.  
Stagger end laps. 

C. Apply roofing with side laps shingled with slope of roof deck where possible. 

D. Make sure seam areas are free of debris, dirt, and dust, overlap membrane sheets, and hot-air weld side and end 
laps of roofing and sheet flashings according to manufacturer's most current requirements to ensure a watertight 
seam installation. 

1. Verify in-field weld strength of seams a minimum of twice daily, repair seam sample areas. 
2. Test lap edges with probe to verify seam weld continuity. 
3. If any tears or voids in lapped seams are found repair using appropriate approved technique. 

E. Adhered System: 

1. Solvent Based Adhesive (Bareback):  

a) Roller apply Sarnacol 2170/VC adhesive to the substrate with solvent-resistant rollers.  Only the substrate 
area which can be completely covered with membrane in the same day's operations shall be coated with 
adhesive.  Allow adhesive to dry completely.  

3.6 BASE / FIELD FLASHING INSTALLATION 

A. Install all membrane and preformed flashings according to roofing system manufacturer's most current 
requirements. 

B. Install membrane base flashing by applying bonding adhesive to substrate and underside of membrane flashing at 
required rate.  Do not apply to seam area of flashing. 

C. Flash field penetrations and inside/outside corners with appropriate prefab flashing components or by approved 
custom in-field fabrication technique. 
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D. Firmly roll membrane flashing into the adhesive.  Hot-air weld side and end laps to ensure a watertight seam 
installation. 

E. Terminate and seal top of membrane flashings and mechanically anchor to substrate by approved Sika Corporation 
- Roofing detail. 

F. Spread continuous sealant bead leaving no gaps over deck drain flange at roof drains, and securely seal roofing in 
place with clamping ring. 

3.7 WALKWAY INSTALLATION  

A. Sarnatred-V:  Install walkway product in locations indicated, adhere (except edges) to deck sheet, and hot-air weld 
edges.  

3.8 FIELD QUALITY CONTROL 

A. Arrange for roofing system manufacturer's technical personnel to inspect roofing installation upon completion. 

B. Repair or remove and replace components of roofing system that do not comply with specified requirements. 

C. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and 
repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion 
and according to warranty requirements. 

D. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or additional 
work complies with specified requirements. 

3.9 PROTECTION 

A. Protect new roofing system from damage and wear during construction period.  Inspect new roofing for damage if 
used during construction 

END OF SECTION 
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SECTION 07 6200 

SHEET METAL FLASHING AND TRIM 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Fabricated sheet metal items, including flashings and fascia/coping edge. 

B. Sealants for joints within sheet metal fabrications. 

1.02 RELATED REQUIREMENTS 

A. Section 06 1000 – Rough Carpentry:  Wood nailers for sheet metal work. 

B. Section 07 5400 – PVC Sheet Roofing System 

C. Section 07 9200 – Joint Sealants 

1.03 REFERENCE STANDARDS 

A. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012. 

B.  ANSI/SPRI/FM 4435/ES-1 - Wind Design Standard for Edge Systems Used with Low Slope 
Roofing Systems 

1.04 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Shop Drawings:  Indicate material profile, jointing pattern, jointing details, fastening methods, 
flashings, terminations, and installation details. 

C. Samples: Submit two samples 12” long in size illustrating metal finish color. 

1.05 QUALITY ASSURANCE 

A. Perform work in accordance with SMACNA (ASMM) and CDA A4050 requirements  and 
standard details, except as otherwise indicated. 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Stack material to prevent twisting, bending, and abrasion, and to provide ventilation.  Slope 
metal sheets to ensure drainage. 

B. Prevent contact with materials that could cause discoloration or staining. 

1.07 WARRANTY 

A. Product Warranty: 
1. Wind, 120 mph: 20 years 
2. 5-year workmanship warranty covering replacement or repair of products that are 

defective in material or workmanship. 

A. Finish Warranty: 
1. 20 years 

 

PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Sheet Metal Flashing and Trim Manufacturers: 
1. Fairview Architectural LLC ; VitraEdge, Bloomfield, CT:  

www.fairviewarchitecturalusa.com/sle. 
2.  W.P. Hickman Company:  www.wph.com.. 
3. Riverside Sheet Metal ; Medford, MA: www.riversidesheetmetal.com 
4.  Metal Era: www.metalera.com 

2.02 SHEET MATERIALS 

A. Pre-Finished Aluminum: 0.040 inch thick, Kynar Finish. 
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 1. Color to be elected from Manufacturer’s standard range. 

B.  Concealed Splice Plates 

C. Formed Lengths: 12’-0” 

D.  Anchor Bar: Extruded Aluminum 

2.03 FABRICATION 

A. Form sections true to shape, accurate in size, square, and free from distortion or defects. 

D. Hem exposed edges on underside 1/2 inch (13 mm); miter and seam corners. 

E. Form material with flat lock seams, except where otherwise indicated; at moving joints, use 
sealed lapped, bayonet-type or interlocking hooked seams. 

F. Fabricate corners from one piece; seam for rigidity, seal with sealant. 

G. Fabricate vertical faces with bottom edge formed outward 1/4 inch (6 mm) and hemmed to form 
drip. 

H. Fabricate flashings to allow toe to extend as detailed.  Return and brake edges. 

 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify roof openings, curbs, pipes, sleeves, ducts, and vents through roof are solidly set, reglets 
in place, and nailing strips located. 

B. Verify roofing termination and base flashings are in place, sealed, and secure. 

3.02 PREPARATION 

A. Install starter and edge strips, membrane flashing and cleats before starting installation. 

B. Back paint concealed metal surfaces with protective backing paint to a minimum dry film 
thickness of 15 mil (0.4 mm). 

3.03 INSTALLATION 

A. Secure flashings in place using concealed fasteners and use exposed fasteners only where 
permitted. 

B. Fit flashings tight in place; make corners square, surfaces true and straight in planes, and lines 
accurate to profiles. 

C. Seal metal joints watertight. 

3.04 FIELD QUALITY CONTROL 

A. See Section 01 4000 - Quality Requirements, for field inspection requirements. 

B. Inspection will involve surveillance of work during installation to ascertain compliance with 
specified requirements. 

END OF SECTION 

 



Brewster Thornton Group Architects, LLP          RI National Guard – Sun Valley 
BTGA Job # 1837      Replacement 

3/13/19  GUTTERS AND DOWNSPOUTS
07 7123 - 1

 

SECTION 07 7123 

GUTTERS AND DOWNSPOUTS 

 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Pre-finished gutters and downspouts. 

B. Precast concrete splash pads. 

1.02 RELATED REQUIREMENTS 

A. Section 07 6200 - Sheet Metal Flashing and Trim. 

B. Section 09 9113 - Exterior Painting: Field painting of metal surfaces. 

1.03 REFERENCE STANDARDS 

A. AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for 
Pigmented Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix); 
2017a. 

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or 
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2017. 

C. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel 
Sheet, Strip, Plate, and Flat Bar; 2015. 

D. CDA A4050 - Copper in Architecture - Handbook; current edition. 

E. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012. 

1.04 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on prefabricated components. 

C. Shop Drawings:  Indicate locations, configurations, jointing methods, fastening methods, 
locations, and installation details. 

1.05 DELIVERY, STORAGE, AND HANDLING 

A. Stack material to prevent twisting, bending, or abrasion, and to provide ventilation.  Slope to 
drain. 

B. Prevent contact with materials  that could cause discoloration, staining, or damage. 

PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Gutters and Downspouts: 
1. ATAS International, Inc; Water Control System:  www.atas.com/#sle. 
2. Cheney Flashing Company:  www.cheneyflashing.com/#sle. 
3. OMG Roofing Products:  www.omgroofing.com/#sle. 
4.  Metal Era: www.metalera.com 
5. Substitutions:  See Section 01 6000 - Product Requirements. 

B. Precast Concrete Splash Pads 

 1.   Modern Precast: www.modernprecast.com 

 2.   Substitutions:  See Section 01 6000 - Product Requirements. 

2.02 MATERIALS 

A. Pre-Finished Aluminum: 0.040 inch thick, Kynar Finish. 

 1.   Color to be elected from Manufacturer’s standard range. 

2.   Concealed Splice Plates 
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3.   Formed Lengths: 12’-0” min. 

B. Precast Concrete Splash Pads 

 1.  Smooth Finish 

 2.  Natural Gray 

 3.  36” long x 18” wide 

2.03 FABRICATION 

A. Form gutters and downspouts of profiles and size indicated. 

 1. Downspout size: 3” x 4” 

B. Fabricate with required connection pieces. 

 2. Connect to underground drainage with transition sleeve. 

C. Form sections square, true, and accurate in size, in maximum possible lengths, free of 
distortion or defects detrimental to appearance or performance.  Allow for expansion at joints. 

D. Hem exposed edges of metal. 

E. Fabricate gutter and downspout accessories; seal watertight. 

 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify existing conditions before starting work. 

B. Verify that surfaces are ready to receive work. 

3.02 PREPARATION 

A. Paint concealed metal surfaces and surfaces in contact with dissimilar metals with protective 
backing paint to a minimum dry film thickness of 15 mil (0.4 mm). 

3.03 INSTALLATION 

A. Install gutters, downspouts, and accessories in accordance with manufacturer's instructions. 

B. Sheet Metal: Join lengths with formed seams sealed watertight.  Flash and seal gutters to 
downspouts and accessories. 

C. Slope gutters:1/4 inch per foot. 

D. Solder metal joints for full metal surface contact.  After soldering, wash metal clean with 
neutralizing solution and rinse with water. 

E. Connect downspouts to downspout boots at 8 inches above grade.  Grout connection 
watertight. 

F. Connect downspouts to storm sewer system.  Grout connection watertight. 

G. Set splash pads under downspouts.  Secure in place with grout. 

 

END OF SECTION 
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SECTION 07 7200 

ROOF ACCESSORIES 

 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

A. Manufactured curbs 

B. Roof hatches, manual 

1.02 RELATED REQUIREMENTS 

A. Section 06 1000 – Rough Carpentry:  Wood nailers for sheet metal work. 

B. Section 07 6200 - Sheet Metal Flashing and Trim. 

C. Section 07 5400 – PVC Sheet Roofing System 

D. Section 07 9200 – Joint Sealants 

1.03 REFERENCE STANDARDS 

A. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-
Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2015. 

1.04 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Manufacturer's data sheets on each product to be used. 
1. Preparation instructions and recommendations. 
2. Storage and handling requirements and recommendations. 
3. Installation methods. 
4. Maintenance requirements. 

C. Shop Drawings:  Submit detailed layout developed for this project.  Show dimensioned location 
and number for each type of roof accessory. 
1. Non-penetrating Rooftop Supports:  Submit design calculations for loadings and spacings. 

D. Warranty Documentation: 
1. Submit manufacturer warranty. 
2. Ensure that forms have been completed in Owner's name and registered with 

manufacturer. 
3. Submit documentation that roof accessories are acceptable to roofing manufacturer, and 

do not limit the roofing warranty. 

1.05 DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until ready for installation. 

B. Store products under cover and elevated above grade. 

1.06 WARRANTY 

A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements. 

B. Correct defective Work within a five year period after Date of Substantial Completion. 

 

PART 2  PRODUCTS 

 

2.01 ROOF HATCHES, MANUAL AND AUTOMATIC OPERATION 

A. Manufacturers - Roof Hatches: 
1. Acudor Products Inc; Galvanized Steel Roof Hatch:  www.acudor.com/#sle. 
2. Babcock-Davis; ThermalMAX:  www.babcockdavis.com/#sle. 
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3. Bilco Company; www.bilco.com/#sle. 
4. Dur-Red Products;  www.dur-red.com. 
5. Milcor, Inc; www.milcorinc.com. 
6. PS DOORS; Slidewise Roof Hatch:  www.psdoors.com/#sle. 
7. Williams Brothers Corporation of America; www.wbdoors.com/#sle. 

B. Frames/Curbs:  One-piece curb and frame with integral cap flashing to receive roof flashings; 
extended bottom flange to suit mounting. 
1. Material:  Galvanized steel, 14 gage, 0.0747 inch (1.90 mm) thick. 
2. Finish:  Factory prime paint. 
3. Insulation:  Manufacturer's standard; 1 inch (25 mm) rigid glass fiber, located on outside 

face of curb. 
4. Curb Height:  12 inches (305 mm) from finished surface of roof, minimum. 

C. Metal Covers:  Flush, insulated, hollow metal construction. 
1. Capable of supporting 40 psf (1.92 kPa) live load. 
2. Material:  Galvanized steel; outer cover 14 gage, 0.0747 inch (1.90 mm) thick, liner 22 

gage, 0.03 inch (0.76 mm) thick. 
3. Finish:  Factory prime paint. 
4. Insulation: Manufacturer's standard 1 inch (25 mm) rigid glass fiber. 
5. Gasket:  Neoprene, continuous around cover perimeter. 

D. Hardware:  Stainless steel, unless otherwise indicated or required by manufacturer. 
1. Lifting Mechanisms:  Compression or torsion spring operator with shock absorbers that 

automatically opens upon release of latch; capable of lifting covers despite 10 psf (475 
kPa) load. 

2. Hinges: Heavy duty pintle type. 
3. Hold open arm with vinyl-coated handle for manual release. 
4. Latch:  Upon closing, engage latch automatically and reset manual release. 
5. Manual Release:  Pull handle on interior. 
6. Locking:  Padlock hasp on interior. 

 

PART 3  EXECUTION 

 

3.01 EXAMINATION 

A. Do not begin installation until substrates have been properly prepared. 

B. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory 
preparation before proceeding. 

3.02 PREPARATION 

A. Clean surfaces thoroughly prior to installation. 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions. 

3.03 INSTALLATION 

A. Install in accordance with manufacturer's instructions, in manner that maintains roofing weather 
integrity. 

3.04 CLEANING 

A. Clean installed work to like-new condition. 

3.05 PROTECTION 

A. Protect installed products until completion of project. 
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B. Touch-up, repair or replace damaged products before Date of Substantial Completion. 

 

END OF SECTION 
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SECTION 07 9200 

JOINT SEALANTS 

 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

A. Non-sag gunnable joint sealants. 

C. Joint backings and accessories. 

1.02 RELATED REQUIREMENTS 

A. Section 05 5100 – Metal Stairs and Ladders 

B. Section 06 6500 – Exterior Synthetic Trim 

C. Section 07 5400 – PVC Sheet Roofing System 

D. Section 07 6200 – Sheet Metal Flashing and Trim. 

E. Section 07 7123 – Gutters and Downspouts 

F. Section 07 7200 – Roof Accessories 

1.03 REFERENCE STANDARDS 

A. ASTM C834 - Standard Specification for Latex Sealants; 2014. 

B. ASTM C919 - Standard Practice for Use of Sealants in Acoustical Applications; 2012. 

C. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014a. 

D. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2013. 

E. ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants; 2008 
(Reapproved 2012). 

F. ASTM D2240 - Standard Test Method for Rubber Property--Durometer Hardness; 2005 
(Reapproved 2010). 

1.04 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data for Sealants:  Submit manufacturer's technical data sheets for each product to be 
used, that includes the following. 
1. Physical characteristics, including movement capability, VOC content, hardness, cure 

time, and color availability. 
2. List of backing materials approved for use with the specific product. 
3. Substrates that product is known to satisfactorily adhere to and with which it is compatible. 
4. Substrates the product should not be used on. 

C. Color Cards for Selection:  Where sealant color is not specified, submit manufacturer's color 
cards showing standard colors available for selection. 

1.05 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in 
this section with minimum three years documented experience. 

B. Installer Qualifications:  Company specializing in performing the work of this section and with at 
least three years of documented experience. 

C. Testing Agency Qualifications:  Independent firm specializing in performing testing and 
inspections of the type specified in this section. 

1.06 WARRANTY 

A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements. 
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B. Correct defective work within a five year period after Date of Substantial Completion. 

C. Warranty:  Include coverage for installed sealants and accessories that fail to achieve  
watertight seal , exhibit loss of adhesion or cohesion, or do not cure. 

 

PART 2  PRODUCTS 

 

2.01 MANUFACTURERS 

A. Non-Sag Sealants:  Permits application in joints on vertical surfaces without sagging or 
slumping. 
1. BASF Construction Chemicals-Building Systems;  www.buildingsystems.basf.com. 
2. Dow Corning Corporation; www.dowcorning.com/construction/#sle. 
3. Sherwin-Williams Company; www.sherwin-williams.com/#sle. 
4. Sika Corporation; www.usa-sika.com/#sle. 
5. Tremco Commercial Sealants & Waterproofing; www.tremcosealants.com/#sle. 
6. W.R. Meadows, Inc;  www.wrmeadows.com. 

2.02 JOINT SEALANT APPLICATIONS 

A. Scope: 
1. Exterior Joints:  Seal open joints, whether or not the joint is indicated on the drawings, 

unless specifically indicated not to be sealed. Exterior joints to be sealed include, but are 
not limited to, the following items. 
a. Wall expansion and control joints. 
b. Joints between door, window, and other frames and adjacent construction. 
c. Joints between different exposed materials. 
d. Openings below ledge angles in masonry. 
e. Joints between sidewalk sections and between sidewalks and building or sitewalls. 
f. Other joints indicated below. 

2. Do not seal the following types of joints. 
a. Intentional weepholes in masonry. 
b. Joints indicated to be treated with manufactured expansion joint cover or some other 

type of sealing device. 
c. Joints where sealant is specified to be provided by manufacturer of product to be 

sealed. 
d. Joints where installation of sealant is specified in another section. 
e. Joints between suspended panel ceilings/grid and walls. 

B. Exterior Joints:  Use non-sag non-staining silicone sealant, unless otherwise indicated. 

C. Interior Joints:  Use non-sag polyurethane sealant, unless otherwise indicated. 
1. Wall and Ceiling Joints in Non-Wet Areas:  Acrylic emulsion latex sealant. 

2.03 NONSAG JOINT SEALANTS 

A. Mildew-Resistant Silicone Sealant:  ASTM C920, Grade NS, Uses M and A; single component, 
mildew resistant; not expected to withstand continuous water immersion or traffic. 
1. Color:  White. 
2. Manufacturers: 

a. Sika Corporation; Sikasil GP:  www.usa-sika.com/#sle.  
b. Or equal by Tremco or Pecora Corporation. 

B. Acrylic Emulsion Latex:  Water-based; ASTM C834, single component, non-staining, non-
bleeding, non-sagging; not intended for exterior use. 
1. Color:  To be selected by Architect from manufacturer's standard range. 
2. Manufacturers: 

a. Tremco Commercial Sealants & Waterproofing; Tremflex 834:  
www.tremcosealants.com/#sle. 
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b. Or equal by Sherwin Williams, Sika, or Dow. 

2.04 ACCESSORIES 

A. Backer Rod:  Cylindrical cellular foam rod with surface that sealant will not adhere to, 
compatible with specific sealant used, and recommended by backing and sealant 
manufacturers for specific application. 

B. Backing Tape:  Self-adhesive polyethylene tape with surface that sealant will not adhere to and 
recommended by tape and sealant manufacturers for specific application. 

C. Masking Tape:  Self-adhesive, nonabsorbent, non-staining, removable without adhesive 
residue, and compatible with surfaces adjacent to joints and sealants. 

D. Joint Cleaner:  Non-corrosive and non-staining type, type recommended by sealant 
manufacturer; compatible with joint forming materials. 

E. Primers:  Type recommended by sealant manufacturer to suit application; non-staining. 

 

PART 3  EXECUTION 

 

3.01 EXAMINATION 

A. Verify that  joints  are ready to receive work. 

B. Verify that backing materials are compatible with sealants. 

C. Verify that backer rods are of the correct size. 

3.02 PREPARATION 

A. Remove loose materials and foreign matter that could impair adhesion of sealant. 

B. Clean joints, and prime as necessary, in accordance with manufacturer's instructions. 

C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193. 

D. Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant 
work; be aware that sealant drips and smears may not be completely removable. 

3.03 INSTALLATION 

A. Perform work in accordance with sealant manufacturer's requirements for preparation of 
surfaces and material installation instructions. 

B. Perform installation in accordance with ASTM C1193. 

C. Perform acoustical sealant application work in accordance with ASTM C919. 

D. Measure joint dimensions and size joint backers to achieve the following, unless otherwise 
indicated: 
1. Width/depth ratio of 2:1. 
2. Neck dimension no greater than 1/3 of the joint width. 
3. Surface bond area on each side not less than 75 percent of joint width. 

E. Install bond breaker backing tape where backer rod cannot be used. 

F. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without 
getting sealant on adjacent surfaces. 

G. Do not install sealant when ambient temperature is outside manufacturer's recommended 
temperature range, or will be outside that range during the entire curing period, unless 
manufacturer's approval is obtained and instructions are followed. 

H. Nonsag Sealants:  Tool surface concave, unless otherwise indicated; remove masking tape 
immediately after tooling sealant surface. 

I. Concrete Floor Joint Filler:  After full cure, shave joint filler flush with top of concrete slab. 
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3.04 FIELD QUALITY CONTROL 

A. Perform field quality control inspection/testing as specified in PART 1 under QUALITY 
ASSURANCE article. 

B. Remove and replace failed portions of sealants using same materials and procedures as 
indicated for original installation. 

3.05 POST-OCCUPANCY 

A. Post-Occupancy Inspection:  Perform visual inspection of entire length of project sealant joints 
at a time that joints have opened to their greatest width; i.e. at the low temperature in the 
thermal cycle.  Report failures immediately and repair. 

 

END OF SECTION 
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SECTION 09 9000 
 

PAINTS AND COATINGS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Surface preparation.  Assume all existing exterior paint contains lead and handle in accordance 
with all applicable regulations. 

B. Field application of paints, stains, varnishes, and other coatings. 

C. Scope:  Finish all items indicated to be painted, all repaired surfaces, and all newly installed 
surfaces exposed to view, unless fully factory-finished and unless otherwise indicated.  Carry 
finish to a break in the surface plane.  Final colors to be selected from manufacturer’s color 
palette by the Architect and Owner.  Include the following: 
1. Exterior Synthetic trim around the building exterior. 
2. Exposed surfaces of all steel lintels and ledge angles after sealant removal. 
3.  Roof Hatch Cover 
4. Existing Canopy Supports, steel and wood. 

D. Do Not Paint or Finish the Following Items: 
1. Items fully factory-finished unless specifically so indicated; materials and products having 

factory-applied primers are not considered factory finished.  Aluminum windows are fully 
factory finished. 

2. Items indicated to receive other finishes. 
3. Items indicated to remain unfinished, including PVC siding at attic monitor. 
4. Fire rating labels, equipment serial number and capacity labels, and operating parts of 

equipment. 
5. Stainless steel, anodized aluminum, bronze, terne, and lead items. 
6. Floors, unless specifically so indicated. 
7. Ceramic and other tiles. 
8. Glass. 
9. Concealed pipes, ducts, and conduits. 

1.02 RELATED REQUIREMENTS 

A. Section 07 9200 - Sealants:  Removal prior to painting. 

1.03 DEFINITIONS 

A. Conform to ASTM D 16 for interpretation of terms used in this section. 

1.04 REFERENCE STANDARDS 

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for 
Architectural Coatings; U.S. Environmental Protection Agency; current edition. 

B. ASTM D 16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications; 
2008. 

1.05 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on all finishing products, including VOC content. 

C. Samples:  Submit two painted samples, illustrating selected colors and textures for each color 
and system selected with specified coats cascaded.  Submit on tempered hardboard, 12x12 inch 
in size. 
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D. Mock-up:  Final paint selection for fascia depends on viewing a mock-up on metal panel from the 
upper roof level.  Include painting this mock-up twice with different colors.  Include panel prep as 
part of mock-up review. 

E. Manufacturer’s Letter: Submit letter from field rep that design coatings are appropriate to the field 
conditions and will adhere to surface prepped as specified. 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability. 

B. Container Label:  Include manufacturer's name, type of paint, brand name, lot number, brand 
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and 
instructions for mixing and reducing. 

C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F and a maximum of 90 
degrees F, in ventilated area, and as required by manufacturer's instructions. 

1.07 FIELD CONDITIONS 

A. Do not apply materials when surface and ambient temperatures are outside the temperature 
ranges required by the paint product manufacturer. 

B. Follow manufacturer's recommended procedures for producing best results, including testing of 
substrates, moisture in substrates, and humidity and temperature limitations. 

C. Provide lighting level of 80 ft candles measured mid-height at substrate surface. 

PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Provide all paint and coating products used in any individual system from the same manufacturer 
without exception. 

B. Paints: 
1. ICI Paints:  www.icipaintsinna.com. 
2. Benjamin Moore & Co:  www.benjaminmoore.com. 
3. PPG Architectural Finishes, Inc:  www.ppgaf.com. 
4. Pratt & Lambert Paints:  www.prattandlambert.com. 

C. Substitutions:  See Section 01600 - Product Requirements. 

D.  PPG Paints are listed below as the Basis of Design. 

2.02 PAINTS AND COATINGS - GENERAL 

A. Paints and Coatings:  Ready mixed, unless intended to be a field-catalyzed coating. 
1. Provide paints and coatings of a soft paste consistency, capable of being readily and 

uniformly dispersed to a homogeneous coating, with good flow and brushing properties, and 
capable of drying or curing free of streaks or sags. 

2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-half 
shade lighter than succeeding coat, with final finish coat as base color. 

3. Supply each coating material in quantity required to complete entire project's work from a 
single production run. 

4. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure is 
specifically described in manufacturer's product instructions. 

B. Primers:  Where the manufacturer offers options on primers for a particular substrate, use primer 
categorized as "best" by the manufacturer. 

C. Volatile Organic Compound (VOC) Content:   
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1. Provide coatings that comply with the most stringent requirements specified in the following: 
a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards for 

Architectural Coatings. 
2. Determination of VOC Content:  Testing and calculation in accordance with 40 CFR 59, 

Subpart D (EPA Method 24), exclusive of colorants added to a tint base and water added at 
project site; or other method acceptable to authorities having jurisdiction. 

D. Colors:  To be selected from manufacturer's full range of available colors. 
1. Selection to be made by Architect after award of contract. 
2. In finished areas, finish pipes, ducts, conduit, and equipment the same color as the 

wall/ceiling they are mounted on/under. 

2.03 PAINT SYSTEMS 

A. Paint for interior gypsum board: Opaque, Latex, 3 Coat: 
1. One coat of appropriate primer sealer. 
2. Top coat - Semi-gloss: Two coats of latex enamel. 

B. Paint for Wood and Exterior synthetic trim: Opaque, Latex, 3 Coat: 
1. One coat of appropriate primer sealer. 
2. Top coat - Semi-gloss: Two coats of latex enamel. 

C. Paint for Ferrous Metals, Unprimed, Latex, 3 Coat: 
1. One coat of zinc-rich primer. 
2. Top Coat – Semi-Gloss:  Two coats of latex enamel 

D. Paint for Ferrous Metals, Primed, Latex, 2 Coat: 
1. Touch-up with zinc-rich primer recommended by top coat manufacturer. 
2. Top coat – Semi-Gloss:  Two coats of latex enamel 

2.04 ACCESSORY MATERIALS 

A. Accessory Materials:  Provide all primers, sealers, cleaning agents, cleaning cloths, sanding 
materials, and clean-up materials required to achieve the finishes specified whether specifically 
indicated or not; commercial quality. 

B. Patching Material:  Latex filler. 

C. Fastener Head Cover Material:  Latex filler/glazing putty. 

D. Cleaner:  PPG PMC Prep 88 Water Based Alkaline Cleaner 

 

PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer. 

B. Examine surfaces scheduled to be finished prior to commencement of work.  Report any 
condition that may potentially affect proper application. 

C. Test shop-applied primer for compatibility with subsequent cover materials. 
 
D. Measure moisture content of surfaces using an electronic moisture meter.  Do not apply finishes 

unless moisture content of surfaces are below the following maximums: 
1. Gypsum Wallboard:  12 percent. 
2. Masonry, Concrete, and Concrete Unit Masonry:  12 percent. 

3.02 PREPARATION 

A. Clean surfaces thoroughly and correct defects prior to coating application. 
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B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions.  

C. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim, 
escutcheons, and fittings, prior to preparing surfaces or finishing. 

D. Seal surfaces that might cause bleed through or staining of topcoat. 

E. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate 
and bleach.  Rinse with clean water and allow surface to dry. 

F. Concrete and Unit Masonry Surfaces to be Painted:  Remove dirt, loose mortar, scale, salt or 
alkali powder, and other foreign matter.  Remove oil and grease with a solution of tri-sodium 
phosphate; rinse well and allow to dry.  Remove stains caused by weathering of corroding metals 
with a solution of sodium metasilicate after thoroughly wetting with water.  Allow to dry. 

G. Gypsum Board Surfaces to be Painted:  Fill minor defects with filler compound.  Spot prime 
defects after repair. 

H. Galvanized Surfaces to be Painted:  Remove surface contamination and oils and wash with 
solvent.  Apply coat of etching primer. 

I. Corroded Steel and Iron Surfaces to be Painted:  Prepare using at least SSPC-PC 2 (hand tool 
cleaning) or SSPC-SP 3 (power tool cleaning) followed by SSPC-SP 1 (solvent cleaning). 

J. Uncorroded Uncoated Steel and Iron Surfaces to be Painted:  Remove grease, mill scale, weld 
splatter, dirt, and rust.  Where heavy coatings of scale are evident, remove by hand or power tool 
wire brushing or sandblasting; clean by washing with solvent.  Apply a treatment of phosphoric 
acid solution, ensuring weld joints, bolts, and nuts are similarly cleaned.  Prime paint entire 
surface; spot prime after repairs. 

K. Shop-Primed Steel Surfaces to be Finish Painted:  Sand and scrape to remove loose primer and 
rust.  Feather edges to make touch-up patches inconspicuous.  Clean surfaces with solvent.  
Prime bare steel surfaces.  Re-prime entire shop-primed item. 

3.03 APPLICATION 

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical 
components and paint separately. 

B. Apply products in accordance with manufacturer's instructions. 

C. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before next coat is 
applied. 

D. Apply each coat to uniform appearance. 

E. Sand wood and metal surfaces lightly between coats to achieve required finish. 

F. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles just prior 
to applying next coat. 

 
G. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed 

prior to finishing. 

3.04 CLEANING 

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and 
remove daily from site. 

END OF SECTION 
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