

May 30, 2019

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7598808

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2018-CT-107

FEDERAL-AID PROJECT NO. FAP Nos: STPG-HSIP(060)

High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24, Route 37

The limits of the project are summarized below:

Interstate 95 at Lonsdale Avenue – Pawtucket

Interstate 95 at School Street – Pawtucket

Interstate 95 at Broadway (S-Curve) – Pawtucket

Route 24 South between Turnpike Avenue and West Main Road – Portsmouth

Route 37 West at Interstate 295 North On-Ramp – Cranston

CITY/TOWN OF Pawtucket

COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.


A. Distribution of Quantities

1. Table of Contents - Distribution of Quantities

Delete Index 1 in its entirety and replace with Index 1 (R-1) attached to this Addendum No. 1. Item Code T20.2020 has been deleted. Item Codes 408.0400, 408.0500, T18.9901, and T20.9904 have been added.

2. Distribution of Quantities

Delete Pages 1 through 14 in their entirety and replace them with Pages 1 through 15 attached to this Addendum No. 1.



RI Department of Transportation

Manager, Project Management

ADDENDUM NO. 1

ATTACHMENTS

Table of Contents - Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

ItemCode	Description	Page
201.0415	REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES	1
201.0610	REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS	1
209.9901	INLET PROTECTION	1
212.2000	CLEANING AND MAINTENANCE OF EROSION CONTROLS	4
213.0100	PLACEMENT OF MILLINGS BENEATH GUARDRAIL	4
401.9901	HIGH FRICTION SURFACE TREATMENT	5
708.9040	CLEANING AND FLUSHING PIPE ALL SIZES	5
708.9041	CLEANING CATCH BASINS ALL TYPES AND SIZES	5
820.0110	CONCRETE SURFACE TREATMENT (PROTECTIVE COATING)	8
901.0177	STEEL THRIE BEAM GUARDRAIL TRANSITION	9
901.9901	STEEL THRIE BEAM GUARDRAIL - SINGLE FACE MODIFIED WITH COMPOSITE BLOCKOUT, TL-3	9
901.9902	STEEL BEAM GUARDRAIL SINGLE FACE (MASH)	9
901.9903	GUARDRAIL END TREATMENT - ENERGY ABSORBING TERMINAL	9
901.9904	GUARDRAIL CONNECTION TO BARRIER - TRAILING END SECTION - STD. 34.3.8 MODIFIED	9
901.9905	DOUBLE NESTED STEEL THRIE BEAM GUARDRAIL - SINGLE FACE	10
914.5010	FLAGPERSONS	10
914.5020	FLAGPERSONS - OVERTIME	10
922.0100	TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1	10
923.0200	FLUORESCENT TRAFFIC CONES STANDARD 26.1.0	11
924.0113	ADVANCE WARNING ARROW PANEL	11
925.0112	PORTABLE CHANGEABLE MESSAGE SIGN	11
928.9901	SHADOW OR ADVANCED WARNING VEHICLE WITH IMPACT ATTENUATOR AND FLASHING ARROW BOARD OR CHANGEABLE MESSAGE SIGN	11
929.0110	FIELD OFFICE	12
936.0110	MOBILIZATION	12
937.0200	MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION	12
T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	12
T15.9901	6 INCH LINEAR DELINEATION SYSTEM MOUNTED ON BARRIER - YELLOW	13
T20.1000	REMOVE EXISTING PAVEMENT MARKINGS	13
T20.2006	6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE	13
T20.2012	12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE	13
T20.2020	** ITEM DELETED **	14
T20.9901	EPOXY RESIN PAVEMENT MARKINGS "AHEAD"	14
T20.9902	REFLECTORIZED PAVEMENT MARKING (SLOTTED IN PAVEMENT) - WHITE	14
T20.9903	REFLECTORIZED PAVEMENT MARKING (SLOTTED IN PAVEMENT) - YELLOW	14
408.0400	CLEANING, ROUTING, AND SEALING CRACKS IN BITUMINOUS PAVEMENT (LESS THAN ONE INCH)	14
408.0500	CLEANING, ROUTING, AND SEALING CRACKS IN BITUMINOUS PAVEMENT (ONE INCH AND OVER)	15
T18.9901	GUARDRAIL END DELINEATOR - RED	15
T20.9904	EPOXY RESIN PAVEMENT MARKING - LANE MERGE ARROW	15

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
003	209.9901 Cont.	STA. 194+02 LT		1.00	0021	01
		STA. 194+52 LT		1.00	0021	01
		STA. 194+57 LT		1.00	0021	01
		STA. 195+16 LT		1.00	0021	01
		STA. 198+16 LT		1.00	0021	01
		STA. 199+63 LT		1.00	0021	01
		STA. 199+82 RT		1.00	0021	01
		STA. 199+83 LT		1.00	0021	01
		I-95 AT LONSDALE				
		STA. 101+87 LT		1.00	0021	01
		STA. 101+88 LT		1.00	0021	01
		STA. 101+93 LT		1.00	0021	01
		STA. 102+93 RT		1.00	0021	01
		STA. 103+87 LT		1.00	0021	01
		STA. 103+92 LT		1.00	0021	01
		STA. 103+97 LT		1.00	0021	01
		STA. 104+58 LT		1.00	0021	01
		STA. 104+59 LT		1.00	0021	01
		STA. 107+18 LT		1.00	0021	01
		STA. 107+85 LT		1.00	0021	01
		STA. 108+16 RT		1.00	0021	01
		STA. 109+47 RT		1.00	0021	01
		STA. 110+96 LT		1.00	0021	01
		STA. 111+04 LT		1.00	0021	01
		STA. 111+54 LT		1.00	0021	01
		STA. 111+61 LT		1.00	0021	01
		STA. 113+33 LT		1.00	0021	01
		STA. 113+37 LT		1.00	0021	01
		STA. 113+37 RT		1.00	0021	01
		STA. 115+07 RT		1.00	0021	01
		STA. 115+12 LT		1.00	0021	01
		STA. 115+24 LT		1.00	0021	01
		STA. 115+59 RT		1.00	0021	01

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
003	209.9901 Cont.	I-95 AT SCHOOL STREET				
		STA. 151+58 RT		1.00	0021	01
		STA. 151+84 LT		1.00	0021	01
		STA. 151+98 RT		1.00	0021	01
		STA. 152+30 RT		1.00	0021	01
		STA. 152+65 RT		1.00	0021	01
		STA. 152+88 LT		1.00	0021	01
		STA. 152+91 LT		1.00	0021	01
		STA. 152+96 RT		1.00	0021	01
		STA. 153+00 RT		1.00	0021	01
		STA. 153+79 RT		1.00	0021	01
		STA. 153+82 RT		1.00	0021	01
		STA. 154+22 LT		1.00	0021	01
		STA. 154+25 LT		1.00	0021	01
		STA. 154+62 LT		1.00	0021	01
		STA. 154+66 LT		1.00	0021	01
		STA. 155+03 LT		1.00	0021	01
		STA. 155+09 LT		1.00	0021	01
		STA. 155+39 RT		1.00	0021	01
		STA. 156+05 LT		1.00	0021	01
		STA. 156+11 LT		1.00	0021	01
		STA. 156+14 LT		1.00	0021	01
		STA. 156+15 LT		1.00	0021	01
		STA. 157+45 RT		1.00	0021	01
		STA. 157+54 LT		1.00	0021	01
		STA. 159+57 RT		1.00	0021	01
		STA. 159+86 LT		1.00	0021	01
		STA. 160+97 RT		1.00	0021	01
		STA. 162+11 LT		1.00	0021	01
		STA. 162+38 RT		1.00	0021	01
		STA. 163+34 RT		1.00	0021	01
		STA. 164+56 LT		1.00	0021	01
		STA. 164+60 RT		1.00	0021	01

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
003	209.9901 Cont.	STA. 165+59 RT		1.00	0021	01
		STA. 166+33 LT		1.00	0021	01
		STA. 167+20 LT		1.00	0021	01
		STA. 167+49 RT		1.00	0021	01
		STA. 167+74 RT		1.00	0021	01
		STA. 167+76 LT		1.00	0021	01
		PROJECT WIDE				
		AS NEEDED		5.00	0021	01
		ROUTE 24				
		STA. 209+57 LT		1.00	0021	01
		STA. 211+94 LT		1.00	0021	01
		STA. 213+99 LT		1.00	0021	01
		STA. 216+19 LT		1.00	0021	01
		STA. 217+82 LT		1.00	0021	01
		STA. 219+77 LT		1.00	0021	01
		STA. 225+99 LT		1.00	0021	01
		ROUTE 37				
		STA. 333+29 LT		1.00	0021	01
				Item 209.9901 Total:		100.00
004	212.2000	CLEANING AND MAINTENANCE OF EROSION CONTROLS	LS			
		PROJECT WIDE				
		PROJECT WIDE		1.00	0021	01
				Item 212.2000 Total:		1.00
005	213.0100	PLACEMENT OF MILLINGS BENEATH GUARDRAIL	LF			
		I-95 AT BROADWAY				
		AS NEEDED		12.50	0021	01
		Sta. 184+09 to Sta. 190+04 Rt		637.50	0021	01
				Item 213.0100 Total:		650.00

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1
R.I. Contract No. - 2018-CT-107
FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
006	401.9901	HIGH FRICTION SURFACE TREATMENT	SY			
		I-95 AT BROADWAY				
		Sta. 183+26 to Sta. 199+92 RT		6,765.00	0021	01
		Sta. 183+35 to Sta. 200+02 LT		6,670.00	0021	01
		I-95 AT LONSDALE AVENUE				
		Sta. 101+26 to Sta. 116+09 RT		6,350.00	0021	01
		Sta. 101+60 to Sta. 116+10 LT		7,445.00	0021	01
		I-95 AT SCHOOL STREET				
		Sta. 151+74 to Sta. 167+53 RT		7,295.00	0021	01
		Sta. 151+85 to Sta. 167+63 LT		7,210.00	0021	01
		Sta. 164+16 to Sta. 167+53 RT		475.00	0021	01
		ROUTE 24				
		Sta. 209+34 to Sta. 224+33		2,465.00	0021	01
		ROUTE 37				
		Sta. 331+62 to Sta. 333+59		285.00	0021	01
				<hr/>		
				Item 401.9901 Total:		44,960.00
007	708.9040	CLEANING AND FLUSHING PIPE ALL SIZES	LF			
		PROJECT WIDE				
		AS NEEDED		10,000.00	0021	01
				<hr/>		
				Item 708.9040 Total:		10,000.00
008	708.9041	CLEANING CATCH BASINS ALL TYPES AND SIZES	EACH			
		I-95 AT BROADWAY				
		STA. 182+77 LT		1.00	0021	01
		STA. 182+77 RT		1.00	0021	01
		STA. 182+86 LT		1.00	0021	01
		STA. 184+81 LT		1.00	0021	01
		STA. 184+83 RT		1.00	0021	01
		STA. 186+80 LT		1.00	0021	01
		STA. 186+81 RT		1.00	0021	01

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
008	708.9041 Cont.	STA. 188+85 LT		1.00	0021	01
		STA. 188+85 RT		1.00	0021	01
		STA. 191+47 RT		1.00	0021	01
		STA. 191+75 LT		1.00	0021	01
		STA. 192+73 RT		1.00	0021	01
		STA. 192+76 RT		1.00	0021	01
		STA. 192+85 LT		1.00	0021	01
		STA. 192+89 LT		1.00	0021	01
		STA. 192+98 RT		1.00	0021	01
		STA. 193+01 RT		1.00	0021	01
		STA. 194+02 LT		1.00	0021	01
		STA. 194+52 LT		1.00	0021	01
		STA. 194+57 LT		1.00	0021	01
		STA. 195+16 LT		1.00	0021	01
		STA. 198+16 LT		1.00	0021	01
		STA. 199+63 LT		1.00	0021	01
		STA. 199+82 RT		1.00	0021	01
		STA. 199+83 LT		1.00	0021	01
		I-95 AT LONSDALE				
		STA. 101+87 LT		1.00	0021	01
		STA. 101+88 LT		1.00	0021	01
		STA. 101+93 LT		1.00	0021	01
		STA. 102+93 RT		1.00	0021	01
		STA. 103+87 LT		1.00	0021	01
		STA. 103+92 LT		1.00	0021	01
		STA. 103+97 LT		1.00	0021	01
		STA. 104+58 LT		1.00	0021	01
		STA. 104+59 LT		1.00	0021	01
		STA. 107+18 LT		1.00	0021	01
		STA. 107+85 LT		1.00	0021	01
		STA. 108+16 RT		1.00	0021	01
		STA. 109+47 RT		1.00	0021	01
		STA. 110+96 LT		1.00	0021	01

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
008	708.9041 Cont.	STA. 111+04 LT		1.00	0021	01
		STA. 111+54 LT		1.00	0021	01
		STA. 111+61 LT		1.00	0021	01
		STA. 113+33 LT		1.00	0021	01
		STA. 113+37 LT		1.00	0021	01
		STA. 113+37 RT		1.00	0021	01
		STA. 115+12 LT		1.00	0021	01
		STA. 115+24 LT		1.00	0021	01
		STA. 115+59 RT		1.00	0021	01
		STA. 115+707 RT		1.00	0021	01
		I-95 AT SCHOOL STREET				
		STA. 151+58 RT		1.00	0021	01
		STA. 151+84 LT		1.00	0021	01
		STA. 151+98 RT		1.00	0021	01
		STA. 152+30 RT		1.00	0021	01
		STA. 152+65 RT		1.00	0021	01
		STA. 152+88 LT		1.00	0021	01
		STA. 152+91 LT		1.00	0021	01
		STA. 152+96 RT		1.00	0021	01
		STA. 153+00 RT		1.00	0021	01
		STA. 153+79 RT		1.00	0021	01
		STA. 153+82 RT		1.00	0021	01
		STA. 154+22 LT		1.00	0021	01
		STA. 154+25 LT		1.00	0021	01
		STA. 154+62 LT		1.00	0021	01
		STA. 154+66 LT		1.00	0021	01
		STA. 155+03 LT		1.00	0021	01
		STA. 155+09 LT		1.00	0021	01
		STA. 155+39 RT		1.00	0021	01
		STA. 156+05 LT		1.00	0021	01
		STA. 156+11 LT		1.00	0021	01
		STA. 156+14 LT		1.00	0021	01
		STA. 156+15 LT		1.00	0021	01

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1
R.I. Contract No. - 2018-CT-107
FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
008	708.9041 Cont.	STA. 157+45 RT		1.00	0021	01
		STA. 157+54 LT		1.00	0021	01
		STA. 159+57 RT		1.00	0021	01
		STA. 159+86 LT		1.00	0021	01
		STA. 160+97 RT		1.00	0021	01
		STA. 162+11 LT		1.00	0021	01
		STA. 162+38 RT		1.00	0021	01
		STA. 163+34 RT		1.00	0021	01
		STA. 164+56 LT		1.00	0021	01
		STA. 164+60 RT		1.00	0021	01
		STA. 165+59 RT		1.00	0021	01
		STA. 166+33 LT		1.00	0021	01
		STA. 167+20 LT		1.00	0021	01
		STA. 167+49 RT		1.00	0021	01
		STA. 167+74 RT		1.00	0021	01
		STA. 167+76 LT		1.00	0021	01
		PROJECT WIDE				
		AS NEED		5.00	0021	01
		ROUTE 24				
		STA. 209+57 LT		1.00	0021	01
		STA. 211+94 LT		1.00	0021	01
		STA. 213+99 LT		1.00	0021	01
		STA. 216+19 LT		1.00	0021	01
		STA. 217+82 LT		1.00	0021	01
		STA. 219+77 LT		1.00	0021	01
		STA. 225+99 LT		1.00	0021	01
		ROUTE 37				
		STA. 333+29 LT		1.00	0021	01
				Item 708.9041 Total:		100.00

009 820.0110 CONCRETE SURFACE TREATMENT SF
(PROTECTIVE COATING)
I-95 AT BROADWAY

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
009	820.0110	Cont.				
		Sta.183+25 to Sta. 199+92 RT		4,500.00	0021	01
		Sta.183+35 to Sta. 200+02 LT		4,500.00	0021	01
				Item 820.0110 Total:	9,000.00	
010	901.0177	STEEL THRIE BEAM GUARDRAIL TRANSITION I-95 AT BROADWAY Sta. 184+61 Rt	EACH			
					1.00	0021 01
				Item 901.0177 Total:	1.00	
011	901.9901	STEEL THRIE BEAM GUARDRAIL - SINGLE FACE MODIFIED WITH COMPOSITE BLOCKOUT, TL-3 I-95 AT BROADWAY Sta. 184+81 to Sta. 189+61 Rt	LF			
					525.00	0021 01
				Item 901.9901 Total:	525.00	
012	901.9902	STEEL BEAM GUARDRAIL SINGLE FACE (MASH) I-95 AT BROADWAY Sta. 184+57 Rt	LF			
					12.50	0021 01
				Item 901.9902 Total:	12.50	
013	901.9903	GUARDRAIL END TREATMENT - ENERGY ABSORBING TERMINAL I-95 AT BROADWAY Sta. 184+09 to Sta. 184+57 Rt	EACH			
					1.00	0021 01
				Item 901.9903 Total:	1.00	
014	901.9904	GUARDRAIL CONNECTION TO BARRIER - TRAILING END SECTION - STD. 34.3.8 MODIFIED I-95 AT BROADWAY	EACH			

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
014	901.9904	Cont. Sta. 189+61 to Sta. 190+04 Rt		1.00	0021	01
				Item 901.9904 Total:		1.00
015	901.9905	DOUBLE NESTED STEEL THRIE BEAM GUARDRAIL - SINGLE FACE PROJECT WIDE AS NEEDED	EACH	2.00	0021	01
				Item 901.9905 Total:		2.00
016	914.5010	FLAGPERSONS PROJECT WIDE TRAFFIC CONTROL	MHRS	160.00	0021	01
				Item 914.5010 Total:		160.00
017	914.5020	FLAGPERSONS - OVERTIME PROJECT WIDE TRAFFIC CONTROL	MHRS	16.00	0021	01
				Item 914.5020 Total:		16.00
018	922.0100	TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 AS NEEDED AS NEEDED PROJECT WIDE E5-1 (72"x60") E5-2 (48"x36") G20-2 (48"x24") M4-8A (48"x36") M4-9L (48"x36") M4-9R (48"x36") M4-9R (48"x48") R.I. STD. 27.1.1 (48"x72") W13-1P (30"x30")	SF	18.00 60.00 24.00 32.00 24.00 72.00 24.00 64.00 96.00 50.00	0021	01

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
018	922.0100 Cont.	W1-4R (48"x48")		64.00	0021	01
		W20-1 (48"x48")		64.00	0021	01
		W20-2 (48"x48")		64.00	0021	01
		W20-3 (48"x48")		64.00	0021	01
		W20-5AR (48"x48")		64.00	0021	01
		W20-5L (48"x48")		64.00	0021	01
		W20-5R (48"x48")		64.00	0021	01
		W21-5AR (48"x48")		32.00	0021	01
		W4-2L (48"x48")		128.00	0021	01
		W4-2R (48"x48")		128.00	0021	01
Item 922.0100 Total:				1,200.00		
019	923.0200	FLUORESCENT TRAFFIC CONES STANDARD	EACH			
		26.1.0				
		PROJECT WIDE				
		TRAFFIC CONTROL		200.00	0021	01
Item 923.0200 Total:				200.00		
020	924.0113	ADVANCE WARNING ARROW PANEL	PDAY			
		PROJECT WIDE				
		TRAFFIC CONTROL		120.00	0021	01
Item 924.0113 Total:				120.00		
021	925.0112	PORTABLE CHANGEABLE MESSAGE SIGN	PDAY			
		PROJECT WIDE				
		TRAFFIC CONTROL		120.00	0021	01
Item 925.0112 Total:				120.00		
022	928.9901	SHADOW OR ADVANCED WARNING	MHRS			
		VEHICLE WITH IMPACT ATTENUATOR AND				
		FLASHING ARROW BOARD OR CHANGEABLE				
		MESSAGE SIGN				
		PROJECT WIDE				

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
022	928.9901 Cont.	TRAFFIC CONTROL		960.00	0021	01
				Item 928.9901 Total:		960.00
023	929.0110	FIELD OFFICE	PMO			
		PROJECT WIDE				
		PROJECT WIDE		15.00	0021	01
				Item 929.0110 Total:		15.00
024	936.0110	MOBILIZATION	LS			
		PROJECT WIDE				
		PROJECT WIDE		1.00	0021	01
				Item 936.0110 Total:		1.00
025	937.0200	MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION	LS			
		PROJECT WIDE				
		PROJECT WIDE		1.00	0021	01
				Item 937.0200 Total:		1.00
026	T15.0100	DIRECTIONAL REGULATORY AND WARNING SIGNS	SF			
		PROJECT WIDE				
		AS NEEDED		31.50	0021	01
		ROUTE 24				
		STA 231+82 LT W13-1 (30"x30")		6.25	0021	01
		STA 231+82 LT W4-2R (48"x48")		16.00	0021	01
		STA 231+82 RT W13-1 (30"x30")		6.25	0021	01
		STA 231+82 RT W4-2R (48"x48")		16.00	0021	01
		ROUTE 37				
		STA. 328+89 LT W1-8R		24.00	0021	01
		(36"x48")				
				Item T15.0100 Total:		100.00

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1
R.I. Contract No. - 2018-CT-107
FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
027	T15.9901	6 INCH LINEAR DELINEATION SYSTEM MOUNTED ON BARRIER - YELLOW I-95 AT BROADWAY NORTHBOUND SOUTHBOUND I-95 AT LONSDALE NORTHBOUND SOUTHBOUND PROJECT WIDE AS NEEDED	EACH			
				260.00	0021	01
				255.00	0021	01
				235.00	0021	01
				235.00	0021	01
				15.00	0021	01
				Item T15.9901 Total:		1,000.00
028	T20.1000	REMOVE EXISTING PAVEMENT MARKINGS ROUTE 24 STA 220+15 TO STA. 227+85 RT STA 223+28 TO STA. 228+18 RT	LF			
				820.00	0021	01
				130.00	0021	01
				Item T20.1000 Total:		950.00
029	T20.2006	6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE PROJECT WIDE AS NEEDED ROUTE 24 STA. 221+60 TO STA. 228+59 RT STA. 228+33 TO STA. 220+15 RT	LF			
				30.00	0021	01
				177.00	0021	01
				818.00	0021	01
				Item T20.2006 Total:		1,025.00
030	T20.2012	12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE PROJECT WIDE AS NEEDED ROUTE 24 STA 22+46 TO STA. 225+83 LT	LF			
				16.00	0021	01
				469.00	0021	01

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
030	T20.2012 Cont.	Item T20.2012 Total:		485.00		
031	T20.2020	EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR COMBINED STANDARD 20.1.0 ROUTE 24	EACH			
		STA 228+53 LT			0021	01
		STA 235+25 LT			0021	01
		Item T20.2020 Total:		**DELETED**		
032	T20.9901	EPOXY RESIN PAVEMENT MARKINGS "AHEAD"	EACH			
		I-95 AT BROADWAY AS NEEDED		3.00	0021	01
		I-95 AT LONSDALE AS NEEDED		3.00	0021	01
		Item T20.9901 Total:		6.00		
033	T20.9902	REFLECTORIZED PAVEMENT MARKING (SLOTTED IN PAVEMENT) - WHITE	EACH			
		I-95 AT BROADWAY NORTHBOUND		215.00	0021	01
		SOUTHBOUND		200.00	0021	01
		Item T20.9902 Total:		415.00		
034	T20.9903	REFLECTORIZED PAVEMENT MARKING (SLOTTED IN PAVEMENT) - YELLOW	EACH			
		I-95 AT BROADWAY NORTHBOUND		80.00	0021	01
		SOUTHBOUND		80.00	0021	01
		Item T20.9903 Total:		160.00		
035	408.0400	CLEANING, ROUTING, AND SEALING	LF			

Distribution of Quantities

Project Name - High Friction Surface Treatment - I-95 Curves Pawtucket, Route 24,
Route 37

Estimate Name - Addendum No. 1

R.I. Contract No. - 2018-CT-107

FAP Nos: STPG-HSIP(060)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
035	408.0400	Cont. CRACKS IN BITUMINOUS PAVEMENT (LESS THAN ONE INCH) PROJECT WIDE AS NEEDED				
				1,700.00	0021	01
Item 408.0400 Total:				1,700.00		
036	408.0500	CLEANING, ROUTING, AND SEALING CRACKS IN BITUMINOUS PAVEMENT (ONE INCH AND OVER) PROJECT WIDE AS NEEDED	LF			
				1,700.00	0021	01
Item 408.0500 Total:				1,700.00		
037	T18.9901	GUARDRAIL END DELINEATOR - RED I-95 AT BROADWAY AS SHOWN ON PLANS	EACH			
				1.00	0021	01
Item T18.9901 Total:				1.00		
038	T20.9904	EPOXY RESIN PAVEMENT MARKING - LANE MERGE ARROW ROUTE 24 STA 228+53 LT STA 235+25 LT	EACH			
				1.00	0021	01
				1.00	0021	01
Item T20.9904 Total:				2.00		