June 28, 2019

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID No. 7598809

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT No. 2019-CB-061

FEDERAL-AID PROJECT NO. FAP No: BHO-018B(001)

Bridge Group 18B
EAST GREENWICH AND NORTH KINGSTOWN
KENT AND WASHINGTON COUNTIES
NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 4  Prospective bidders and all concerned are hereby notified of the following changes in the
Plans, Specifications, Proposal and Distribution of Quantities for this contract. These
changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of
Quantities, and shall become an integral part of the Contract Documents.

A. Contract Dates
1. The Bid Opening has been changed to July 9, 2019 at 1:00 PM.

B. Specifications — Job Specific

1. Replace pages JS-ii and JS-39 with pages JS-ii(R-1) and JS-39(R-1) attached to this Addendum No. 4.
Special Provision 999.9901 “Pay Adjustments” has been deleted.

C. Distribution of Quantities

1. Replace pages Index: 2 and 20 of 23 with pages Index: 2 (R-1) and 20 of 23 (R-1) attached to this
Addendum No. 4. Ttem 999.9901 “Pay Adjustments to the Group 18B” has been deleted.

D. Other Item Changes

1. An Only Acceptable Bid Price of $1.00/EACH has been specified for Item 999.9902 “General
Repairs.”
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De[partment of Transportation
Administrator, Division of Project Management
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CODE
943.0200

999.9902
L.02.1000

T18.9901
T18.9902

T20.9901

Addendum #4

TITLE

Trainee Man-Hours

General Repairs
Seeding

Guardrail End Delineator— Red
Guardrail End Delineator — Green

Black Epoxy Resin Pavement Markings

JS-ii

PAGE

JS-35
JS-40
JS-41

JS-42

JS-43



Addendum #4

(item deleted)

JS-39

R-1



| ndex: 2

Tabl e of Contents - Distribution of Quantities

Project Nane - Bridge Group 18B - EGR, NKS
Esti nate Name - Addendum #4
R 1. Contract No. - 2019-CB-061
FAP Nos: BHO 018B(001)

I t enCode Description Page
820. 9902 GRAFFI TI REMOVAL 11
821. 1690 SAW & SEALI NG JO NTS I N Bl TUM NOUS CONCRETE PAVEMENT 11
822. 1695 S| LI CONE H GHWAY JO NT SEALER 11
823. 1750 ASPHALTI C EXPANSI ON JO NT SYSTEM 11
824. 9903 BEARI NG STI FFENER REPAI RS 12
824. 9904 WEB PLATE REPAI RS 12
824. 9905 | NTERVEDI ATE DI APHRAGM REPAI R 12
825. 8040 PAI NTI NG EXI STI NG STRUCTURAL STEEL 12
832. 8050 BRI DGE M NI MUM CLEARANCE SI GNS 12
836. 0100 STRUCTURAL CONCRETE CRACK REPAI R BY EPOXY- RESI N BASE 12
ADHESI VE | NJECTI ON
837. 0100 REPAI RS TO STRUCTURAL CONCRETE MASONRY W TH | NTEGRALLY 13
COLORED CONCRETE OR PATCHI NG MORTAR
839. 0200 FULL DEPTH REMOVAL AND DI SPOSAL COF BI TUM NOUS PAVEMENT 13
FROM CONCRETE BRI DGE DECKS
901. 0163 GUARDRAI L STEEL BEAM POST | N LEDGE STANDARD 34. 1.2 13
901. 0191 GUARDRAI L STEEL BEAM ANCHORAGE TRAI LI NG END SECTI ON 13
STANDARD 34. 3. 4
901. 0193 GUARDRAI L STEEL BEAM SI NGLE FACE STANDARD 34.2.0 13
901. 0199 GUARDRAI L END TREATMENT, ENERGY ABSCORBI NG TERM NAL 14
903. 0410 TEMPORARY CHAI N LI NK FENCE 14
903. 0411 TEMPORARY CHAI N LI NK GATE 14
903. 9901 BLACK VI NYL CHAIN LI NK FENCE 6' STD 31.2.0 MODI FI ED 14
903. 9902 BLACK VI NYL DOUBLE GATE CHAIN LINK 6 FT STANDARD 31.2.0 14
910. 9901 RUMBLE STRI PS 15
914. 5010 FLAGPERSONS 15
914. 5020 FLAGPERSONS - OVERTI ME 15
916. 0600 SHOCK ABSORBI NG BARRI ER MODULES 15
916. 0650 REMOVE, RELOCATE AND RESET SHOCK ABSORBI NG BARRI ER MODULES 15
920. 0200 FI LTER FABRI C FCR RI P- RAP 15
920. 9901 STONE RI PRAP ALL TYPES 16
920. 9902 BEDDI NG FOR RI PRAP FS-3 16
922. 0100 TEMPORARY CONSTRUCTI ON SI GNS STANDARD 29.1.0 AND 27.1.1 16
923. 0105 DRUM BARRI CADE STANDARD 26. 2.0 18
923. 0120 PLASTI C PI PE BARRI CADE STANDARD 26. 3.0 18
923. 0200 FLUORESCENT TRAFFI C CONES STANDARD 26.1.0 18
924. 0113 ADVANCE WARNI NG ARROW PANEL 18
925. 0112 PORTABLE CHANGEABLE MESSAGE SI GN 18
926. 0121 UNANCHORED PRECAST CONCRETE BARRI ER FOR TEMPCRARY TRAFFIC 18
CONTROL STANDARD 40.5.0
926. 0140 REFLECTI VE DELI NEATORS FOR TEMPORARY CONCRETE BARRI ERS 19
928. 9901 TRUCK MID ATT. W TH TRUCK MID FLASH NG ARROW BOARD 19
929. 0110 FI ELD OFFI CE 19
931. 0110 CLEANI NG AND SWEEPI NG PAVEMENT 19
932. 0100 CUTTI NG AND MATCHI NG ASPHALT 19
932. 0200 FULL- DEPTH SAWCUT OF Bl TUM NOUS PAVEMENT 20
936. 0100 MOBI LI ZATI ON AND DEMOBI LI ZATI ON 20
937. 0200 MAI NTENANCE AND MOVEMENT TRAFFI C PROTECTI ON 20
999. 9901 ** | TEM DELETED ** 20
999. 9902 GENERAL REPAI RS 20
LO1. 0104 PLANTABLE SO L 4 | NCHES DEEP 20
L02. 0101 GENERAL HI GHWAY SEEDI NG (TYPE 1) 21
L10. 0101 MECHANI CAL TREE AND SHRUB ROOT PRUNI NG 21
T18. 9901 GUARDRAI L END DELI NEATOR- RED 21
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Distribution of Quantities

Project Nane - Bridge Group 18B - EGR, NKS
Esti mate Nane - Addendum #4
R 1. Contract No. - 2019-CB-061

FAP Nos: BHO 018B(001)
[tem |tem Code Description UM Qy. Pay Seq.
No. Code No.
092 932. 0200 FULL- DEPTH SAWCUT OF BI TUM NOUS LF
PAVEMENT
BRI DGE NO.
024701 25.00 0014 02
076801 160. 00 0014 02
I'tem 932. 0200 Total : 185. 00
093 936. 0100 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LS
PRQIECT W DE
PRQIECT W DE 1.00 0014 02
I'tem 936. 0100 Total : 1.00
094 937. 0200 MAI NTENANCE AND MOVEMENT TRAFFI C LS
PROTECTI ON
PRQIECT W DE
PRQIECT W DE 1.00 0014 02
I'tem 937.0200 Total: 1. 00
096  999.9902 GENERAL REPAI RS EACH
PRQIECT W DE
PRQIECT W DE 100, 000. 00 0014 02
I'tem 999. 9902 Tot al : 100, 000. 00
097 LO1. 0104 PLANTABLE SO L 4 | NCHES DEEP SY
PRQIECT W DE
PRQIECT W DE 500. 00 0014 02
Item LO1. 0104 Total: 500. 00
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