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1. BRIEF SCOPE OF WORK

Rhode Island Contract No. 2019-CM-063, Federal Aid Project No. RI-
DAII(001) is for the construction of Priority 1 Stormwater Treatment Unit
STU 010 Cherry Hill Road. This work involves best management practices (BMP’s)
to treat storm water runoff from Cherry Hill Road in Johnston, Rhode Island. The
BMP’s will be located in grass area between Cherry Hill Road and Old Cherry Hill
Road. Also included will be drainage structures, micromilling and paving, landscaping,
maintenance and protection of traffic, signage, clearing, erosion controls and other
incidentals, complete and accepted.

2. PROJECT LOCATION MAP
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3. LIST OF CONTRACT DOCUMENTS
The following documents are included

General Provisions - Contract Specific
Specifications — Job Specific Plans

Appendices

Appendix A — Transportation Management Plan (TMP)
Appendix B — Stormwater Pollution Prevention Plan
Appendix C — Site Soil Evaluations

Appendix D— Required Forms and Federal Wage Rates

4. GENERAL CONTRACT REQUIREMENTS & PAYMENT

e All work shall be in accordance with the latest relevant provisions of the
Rhode Island Standard Specifications for Road and Bridge Construction
unless noted otherwise within these Contract Documents.

e All RIDOT Standard Specifications, latest Compilations, and Material
Testing requirements apply to this contract. However, the only submittals
required for this Contract shall be specified in the Shop Drawings and
Submittals section contained within these Contract Documents.

e A bid bond is required for this contract. However, the low bidder is required to
secure a payment and performance bond if the contract dollar amount is greater
than $50,000.00.

o Latest Federal Wage rates shall apply. See Appendix.
e Subcontractor agreements must be submitted and accepted by the Department.

e All work associated with this contract is "Lump Sum" as listed in Appendix D -
Bid Form. All items of work and any incidentals required to complete the work
as required per the Plans and elsewhere in these contract documents will be
considered as part of the "Lump Sum" as listed in Appendix D-Bid Form. Any
item of work not explicitly stated within the contract documents, but required
to complete the work for this contact will be considered part of the "Lump Sum"
bid price.
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e Progress payments at regular intervals will not be required. Payment will be made
when all work is complete. The State will hold 10% of the Lump Sum item until
Final Acceptance. A 5% retainage will not be held.

5. GENERAL CONSTRUCTION REQUIREMENTS

Below is a list of general construction requirements for this project. It is noted
this list is intended to be a brief summary of general requirements for this
specific project:

e All construction layout, survey, and field measurements required for the
successful repair operations as shown on the plans will be incidental to this
Contract.

e The Contractor shall provide dewatering operations, as required. No additional
payment will be made for material, equipment, labor or incidentals necessary to
perform dewatering operations.

e No additional payment will be made for material, equipment, labor or
incidentals necessary to perform work during cold or inclement weather. Any
costs associated with cold or inclement weather work will be considered
incidental to this Contract.

e Any clearing, snow removal, site preparation, and removal of hazardous
debris/material required for access shall be considered incidental to the
Lump Sum.

6. HOURS OF CONSTRUCTION

Normal construction activity shall be as follows:

0 Weekdays 7 am — 3:30 pm
0 No work on weekends
0 No work on holidays

Work outside these periods will be permitted only on an emergency basis and only
with the approval of the RIDOT.
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7. WEATHER

It is the Contractor’s responsibility to monitor local weather reports during
construction and prior to scheduling earth moving or other construction activities,
which will leave large disturbed areas unstabilized. If inclement weather is predicted,
the Contractor shall use their best professional judgment and schedule construction
activities only if quality workmanship can be provided. Any work completed during
inclement weather, which is deemed unacceptable by the Engineer and/or RIDOT
shall be repaired/replaced by the Contractor at no expense to the Owner.

8. EROSION CONTROL

The Contractor shall be responsible for insuring the all the necessary erosion control
devices are installed, maintained and functioning properly, per the Stormwater
Pollution Prevention Plan, to minimize erosion from any impending weather events
for the entirety of the construction period as described in the drawings and
specifications.

9. ORDER TO SUSPEND WORK

If the RIDOT considers that any portion of the work should be suspended
temporarily because of extreme weather conditions or for any other reason, he/she
shall order, in writing, the Contractor to suspend work until conditions permit its
resumption at no expense to the Owner.

10. COMPLETION DATE

e The contractor shall abide by the RIDOT planting calendar. The RIDOT typically
suspends winter work from December 15™ — April 15™,

e Anticipated Substantial Completion (including all planting and seeding):
October 15,2019 [

11. UTILITY AND MUNICIPAL NOTIFICATION AND COORDINATION

The Contractor shall coordinate with all applicable utility companies to provide
adequate protection of their facilities. Any shielding, protection, or inspection
required shall be considered incidental to the Lump Sum Bid. In addition, the
Contractor shall coordinate with all local municipalities as required.

Utilities within the project limits include but are not limited to:

e Overhead Lighting, Electric, Telephone, and Cable TV
e Underground Electric
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12.

13.

14.

15.

16.

e QGas
e Water

TRAFFIC RESTRICTIONS

All work shall be completed in accordance with the Maintenance and Protection of
Traffic Plans provided in the Bid Documents.

POLICE COMPENSATION

It is the responsibility of the RIDOT to retain the services of the State and Local
Police details for this project. Coordination will be the responsibility of the RIDOT
Resident Engineer assigned to the project. The contractor will not be required to bid
on, or compensate for, the service of State and Local Police.

MBE TRAINEE GOAL

The MBE and trainee goals for this project are as follows:
e MBE: 10% of contract bid price
e Trainee Hours: 0 hours

PRE-BID CONFERENCE
There will be no pre-bid conference for this project.

SHOP DRAWINGS AND SUBMITTALS

The following shall be submitted for review and approval:
a. Drainage Structures

b. Ductile Iron Pipe

17. PRE-CONSTRUCTION MEETING

A pre-construction meeting to review the scope of work, Drawings and Specifications will
be conducted by the Contractor, Subcontractors, and Engineer prior to construction.

e Representatives of the following shall be required to attend this conference:
0 RIDOT Representative
0 Contractor
0 Consultant
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Date: 06/20/14
RICN: 2019-CM-063
Page 1 of 1

Replace Subsection 108.01; Subletting of Contract, page 1-56 of the Standard Specifications for
Road and Bridge Construction (Amended 2013) in its entirety with the following.

SECTION 108

PROSECUTION AND PROGRESS

108.01 SUBLETTING OF CONTRACT. The Contractor shall not sublet, sell, transfer, assign,
or otherwise dispose of the Contract or any portion thereof, or of its right, title, or interest
therein, without written consent of the Engineer. If the Engineer gives such consent, the
Contractor will only be permitted to sublet a portion thereof. The Contractor shall perform with
its own organization work amounting to not less than 40 percent of the adjusted contract cost.
The adjusted contract cost is the total contract cost less the total cost of subcontract specialty items
listed in the Proposal. Specialty Items are defined in Subsection 101.63.

No subcontracts or transfers of Contract shall relieve the Contractor of liability under the
Contract and Bonds. A copy of written agreements with subcontractors must be submitted
when making application to sublet any work under the Contract. The Contractor shall not
require or withhold retainage from subcontractors. Furthermore, no agreements between the
Contractor and its subcontractors or vendors shall create any "third party" relationships between
said subcontractors or vendors and the State.

The Contractor shall provide written notice to, and obtain prior written consent from the
Engineer, before allowing any subcontractor to sublet any portion of its work to a lower-tier
contractor.



Date: 10/24/18 RICN:
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CODE 108.1000
PROSECUTION AND PROGRESS

In accordance with Section 12.108.08, Failure to Complete on Time, Para. a., Phased and
Interim Completion the following defines the Phase and Interim Completion Dates and
Associated Liquidated Damages:

Substantial Completion: October 15, 2019 @
All work shall be completed, as defined by Section 101.71.

Liquidated Damages: $1,200 per calendar day.
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Date: 4/4/2019
RICN: 2019-CM-063
Page 1 of 2

CODE 209.9901
INLET SEDIMENT CONTROL DEVICE

DESCRIPTION: This work shall consist of the furnishing, installation, maintenance and removal
of an inlet sediment control device to be installed in drainage structures for the protection of
wetlands and other resource areas and the prevention of silt and sediment from the construction
site from entering the storm water collection system and shall conform to Section 209 of the Rhode
Island Standard Specifications for Road and Bridge Construction, Amended 2013, and all
revisions. Devices shall be ACF Environmental (800)-448-3636; Complete Environmental
Products, Inc. (800)-444-4237; Ultra Tech International (800)-764-9563; or approved equal.

CONSTRUCTION METHODS: Filter bag for catch basins shall be installed in all catch basins
and drop inlets within the project limits as shown on the plans and/or as directed by the Engineer.

The filter bag for catch basins shall be as manufactured to fit the opening of the drainage structure
under regular flow conditions.

Catch Basin inserts shall be a reusable sediment control device utilized during construction that
mounts under the grate in catch basins, made of a permeable geotextile fabric that allows water to
pass but prevents silts and sediment from entering the drainage system. The insert shall be secured
from the surface such that the grate can be removed without the insert discharging into the
structure.

The filter material shall be installed and maintained in accordance with the manufacturer’s written
literature and as directed by the Engineer.

Filter bag shall remain in place until the placement of the pavement or top course and the graded
areas have become permanently stabilized by vegetative growth. All materials used for the filter
fabric will become the property of the Contractor and shall be removed from the site and disposed
of legally. The Contractor shall inspect the condition of filter bags after each rainstorm and during
major rain events in accordance with the Stromwater Pollution Prevention Plan. When emptying
the insert, the contractor shall take all due care to prevent sediment from entering the structure.
Any silt or other debris found in the drainage system at the end of construction shall be removed
at the Contractors expense. The silt and sediment from the insert shall be legally disposed of off
site. Under no condition shall silt and sediment from the insert be deposited on site and used in
construction. All curb openings shall be blocked to prevent storm water from bypassing the device.

Filter bags, which become damaged during construction operations, shall be repaired or replaced
immediately at no additional cost to the State.

METHODS OF MEASUREMENT: This item will not be measured separately for payment.



Date: 4/4/2019 RICN:
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BASIS OF PAYMENT: Payment for “Inlet Sediment Control Device” will be included in Lump
Sum Price for all work as listed in Appendix F — Bid Form, and shall include all labor, materials,
equipment including installation, subsequent removal of the filter bags and all other incidentals
required to complete the work, complete in place and accepted by the Engineer.

The cleaning and maintenance of Filter Bag for Catch Basin shall conform to Section 212;
Maintenance and Cleaning of Erosion and Pollution Controls.



Date: 4/4/19
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CODE 304.9901

BIORETENTION SAND

DESCRIPTION: This work shall consist of providing a bioretention soil mixture to close
conformity with the lines and grades as indicated on the plans, all in accordance with these
Specifications.

MATERIALS: The bioretention soil mixture (BSM) shall consist of a mixture of planting, soil,
mulch and sand consisting of planting soil (30%), shredded 2X Harwood mulch (20%), and sand
(50%) ASTM C33 fine aggregate.

The USDA textural classification of the planting soil for the BSM shall be loamy sand or sandy
loam. The planting soil shall be salvaged or furnished. Additionally, the planting soil shall be tested
and meet the following criteria:

ITEM PERCENT BY WEIGHT TEST METHOD
Sand (2.0 - 0.050 mm) 50 - 85% AASHTO T88
Silt (0.050 - 0.002) 0-50% AASHTO T88
Clay (Less than 0.002 mm) 10 - 20% AASHTO T88
Organic Matter 1.5-10% AASHTO T194

The textural analysis for the planting soil shall be as follows:

ASTM E11 SIEVE SIZE MINIMUM % PASSING BY WEIGHT
2 in. 100
No. 4 90
No. 10 80

The erosion control fabric shall be Landlok 300 or approved equal.

CONSTRUCTION METHODS: At least ys prior to the start of construction bioretention
facilities, the Contractor shall submit the source of the planting soil for the BSM to the Engineer
for approval. No time extensions will be granted should the proposed planting soil fail to meet the
minimum requirements stated above. Once a stockpile of the planting soil has been sampled, no
material shall be added to the stockpile.

The bioretention soil mixture (BSM) shall be a uniform mix, free of stones, stumps, roots or other
similar objects larger than two inches excluding mulch. No other materials or substances shall be
mixed or dumped within the bioretention area that may be harmful to plant growth, or prove a
hindrance to the planting or maintenance operations.
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The bioretention soil mixture shall be tested and shall meet the following criteria:

ITEM CRITERIA

Corrected PH 55-75

Magnesium Minimum 32 PPM

Phosphorous (Phosphate - P205) Not to exceed 69 PPM
Potassium (K20) Minimum 78 PPM

Soluble Salts Not to exceed 500 PPM

Should the PH fall outside of the acceptable range, it may be modified with lime (to raise) or iron
sulfate plus sulfur (to lower). The lime or iron sulfate must be mixed uniformly into the BSM prior
to use in the bioretention facilities. Should the BSM not meet the minimum requirement for
magnesium, it may be modified with magnesium sulfate. Likewise, should the BSM not meet the
minimum requirement for potassium, it may be modified with potash. Magnesium sulfate and
potash must be mixed uniformly into the BSM prior to use in the bioretention facilities.

Planting soil and/or BSM that fails to meet the minimum requirements shall be replaced at no
additional cost. Mixing of the corrective additives to the BSM is incidental and shall be at no
additional cost.

]

Mixing of the BSM to a homogeneous consistency shall be done to the satisfaction of the Engineer.

An independent laboratory shall perform the testing on the soil mixture to verify the material
criteria have been met. The Contractor shall submit the test results to RIDOT for approval.

METHODS OF MEASUREMENT: This item will not be measured separately for payment.

BASIS OF PAYMENT: Payment for “Bioretention Sand” will be included in Lump Sum Price
for all work as listed in Appendix F — Bid Form, and shall include all labor, materials and
equipment, corrective additives, erosion control fabric, trimming and fine grading, all laboratory
and testing costs and all other incidentals required to finish the work, complete and accepted by
the Engineer.
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CODE 937.1000
MAINTENANCE AND MOVEMENT OF TRAFFIC PROTECTIVE DEVICES
DESCRIPTION.

Subsection 937.05.2; Failure to Comply, part a. Maintenance, of the Standard Specifications,
requires that a daily charge be deducted from monies due the Contractor for failure to adequately
and safely maintain traffic control devices along any portion of the project.

The charge for this Contract will be $1000.00 per day.

Subsection 937.05.2; Failure to Comply, part b. Movement, of the Standard Specifications,
requires that an appropriate charge be deducted from monies due the Contractor for failure to
remove and/or relocate traffic control devices for compliance with the traffic-related work
restrictions included in the Transportation Management Plan or to otherwise meet changes in
traffic conditions, construction operations, or other conditions affecting the safety and/or
mobility of the traveling public.

Failure to comply with this requirement will result in a charge of $2,000.00 per half hour per
lane (paved shoulders will be counted as lanes) per direction of travel for all project roadways.
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CODE 938.1000
PRICE ADJUSTMENTS
DESCRIPTION:

a. Liquid Asphalt Cement.* The Base Price of Liquid Asphalt Cement as required to
implement Subsection 938.03.1 of the Standard Specifications is $ 537.50 per ton.

* In the case of modified asphalt binder, this price adjustment provision shall only apply
to the neat liquid asphalt component. This provision shall not apply to the modifier
component, manufacture, storage, transportation or other associated costs.

b. Diesel Fuel. The Base Price of Diesel Fuel as required to implement Subsection
938.03.2 of the Standard Specifications is $ 2.3339 per gallon.

The Base Prices listed above were determined by RIDOT as being effective on April 8,
20109.
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CONTOUR LINE ELEV] HEAVY DUTY SQUARE FRAME AND ROUND COVER CHAIN LINK FENCE 5'—0" TO 6'—0" REMOVE AND DISPOSE FLEXIBLE PAVEMENT TIE EXISTING PIPE INTO NEW STRUCTURE
OPEN DITCH - -—-—--—-—-—-—-Z—=: " .
R - LIGHT—DUTY ROUND FRAME AND COVER CHAIN LINK FENCE 5'—0" TO 6'—0” INTERMEDIATE POST REMOVE AND DISPOSE GUARDRAIL TIE NEW PIPE INTO EXISTING STRUCTURE
- HEAVY—DUTY ROUND FRAME AND COVER WOVEN WIRE RIGHT—OF—WAY FENCE (STEEL POST) REMOVE AND DISPOSE HEADWALL THRIE BEAM TRANSITION
STONE BOUND "
(630D SQUARE FRAME AND GRATE G410 TYPICAL GUARDRAIL INSTALLATION CoHBD REMOVE AND DISPOSE HIGHWAY BOUND (8B THRIE BEAM BRIDGE CONNECTION
RETAINING WALL N N S S —
FELD STONE WAL SQUARE FRAME AND GRATE STEEL BEAM GUARDRAIL REMOVE AND DISPOSE HANDHOLE D TREE TRIMMING
SNO. SORINGS & NO. SQUARE FRAME AND GRATE (BICYCLE SAFE) STEEL BEAM GUARDRAIL DETAILS REMOVE AND DISPOSE LIGHT AND FOUNDATION Cwevd 4” WOOD CHIP MULCH
FENCE N ) N HIGH CAPACITY FRAME AND GRATE STEEL BEAM GUARDRAIL DOUBLE FACED ASSEMBLY REMOVE AND DISPOSE MEDIAN BARRIER 4” EPOXY RESIN PAVEMENT MARKINGS — DOUBLE YELLOW
WOOD OR BRUSH LINE HIGH CAPACITY FRAME AND GRATE (BICYCLE SAFE) STEEL BEAM GUARDRAIL FIXTURES REMOVE AND DISPOSE MANHOLE 6” EPOXY RESIN PAVEMENT MARKINGS — WHITE
TREES ROUND FRAME AND GRATE STEEL BEAM GUARDRAIL REFLECTORIZED TRIANGULAR DELINEATOR REMOVE AND DISPOSE MEDIAN MARKER Q2w 12" EPOXY RESIN PAVEMENT MARKINGS — WHITE
RIVER OR STREAM PRECAST CONCRETE CURB (STRAIGHT) GUARDRAIL END SECTION REMOVE AND DISPOSE OBSERVATION WELL 6” PREFORMED PATTERNED MARKING (HIGH PERFORMANCE TAPE)
WETLAND AREA PRECAST CONCRETE CURB (CIRCULAR) TERMINAL END SECTION (SINGLE FACE) REMOVE AND DISPOSE PIPE 4" EPOXY RESIN PAVEMENT MARKINGS — YELLOW
BUILDING 3'—0' PRECAST CONCRETE TRANSITION CURB ANCHORAGE DETAILS APPROACH END SECTION REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 6” EPOXY RESIN PAVEMENT MARKINGS — YELLOW
6'—0" PRECAST CONCRETE TRANSITION CURB ANCHORAGE DETAILS TRAILING END SECTION REMOVE AND DISPOSE RIGID BASE P.G.L. PROFILE GRADE LINE
FOUNDATION
......... PRECAST 2'—0" RADIUS CORNER STEEL BACKED TIMBER GUARDRAIL REMOVE AND DISPOSE SIGN
BUILDING TO BE REMOVED Lo PRECAST CONCRETE INLET STONE (FOR SQUARE CATCH BASIN) STEEL BACKED TIMBER GUARDRAIL TERMINAL SECTION—TYPE 1 REMOVE AND DISPOSE TRAFFIC SIGNAL SYSTEM
RAILROAD TRACKS PRECAST CONCRETE INLET STONE (FOR ROUND CATCH BASIN) DOUBLE—FACED PRECAST MEDIAN BARRIER REMOVE AND DISPOSE SIDEWALK
CUT AND MATCH A A PRECAST CONCRETE APRON STONE (FOR SQUARE CATCH BASIN) SINGLE—FACED PRECAST MEDIAN BARRIER REMOVE AND DISPOSE TELEPHONE DUCT BANKS
RIP—RAP 5
______ ——— PRECAST CONCRETE APRON STONE (FOR ROUND CATCH BASIN) SINGLE—FACED PRECAST MEDIAN BARRIER REMOVE AND DISPOSE UTILITY POLE
CUT SLOPE — A A4 — PRECAST CONCRETE SLOPED FACE CURB (STRAIGHT) PRECAST MEDIAN BARRIER TRANSITION UNIT REMOVE AND DISPOSE PAVED WATERWAY
ROADWAY
FILL SLOPE — — Yy — PRECAST CONCRETE SLOPED FACE CURB (CIRCULAR) PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL  (FF D FILTER FABRIC RIPRAP FLARED END UNDERLAYMENT
gt PRECAST CONCRETE SLOPED FACE TRANSITION CURB CEMENT CONCRETE SIDEWALK CoETD FLARED GUARDRAIL END TREATMENT
RocK cUT ke VY e T (P\L?EERSI'TSZLCEA'\(I:%R%E ;ﬁfgpségo';AggRB BITUMINOUS CONCRETE SIDEWALK IMPACT ATTENUATOR THIS PLAN SHALL NOT BE ALTERED
SPOT GRADE ,00.00 GRANITE CURB (STRAIGHT) WHEELCHAIR RAMP IMPERVIOUS DITCH LINER USTONS ~HODE ISLAND
AREA GRADED TO DRAIN ELEV. ¥—= GRANITE CURB (CIRCULAR) WHEELCHAIR RAMP FOR LIMITED RIGHT—OF—WAY AREAS LIMIT OF DISTURBANCE N?. 60?;5 T??YB DEPARTMENT OF TRANSPORTATION
BALED HAY RI STD 9‘1 ‘O O30 o o) ) o)) ) ) ) ) 3 0 30 3 0 ) 3 ) ) ) 0 O D N » , "
3'—0” GRANITE TRANSITION CURB DRIVEWAY DEVELOPMENT FOR 3'—0” TRANSITION CURB LIMIT OF REGRADING
BALED HAY S SILT FENCE R R R T 6'—0" GRANITE TRANSITION CURB DRIVEWAY DEVELOPMENT FOR 6'—0” TRANSITION CURB CsD 4” LOAM AND SEED
A A A EDGE OF WETLAND GRANITE WHEELCHAIR RAMP TRANSITION CURB CEMENT CONCRETE DRIVEWAYS PRIORITY 1 STORMWATER TREATMENT UNIT
123 124 1
e — T~ .- WETLAND PERIMETER GRANITE 2'—0" RADIUS CORNER 48.1.0 DETECTABLE WARNING SYSTEM STU_010 - CHERRY HILL ROAD
——  ASSF  —— AREA SUBJECT TO STORM FLOW GRANITE INLET STONE (FOR SQUARE CATCH BASIN) TREE PROTECTION DEVICE JOHNSTON RHODE ISLAND
100 YR. FLOOD BOUNDARY 100—YEAR FLOOD PLAIN GRANITE INLET STONE (FOR ROUND CATCH BASIN) DRIP LINE TREE PROTECTION DEVICE FOR EXISTING TREES
LIMIT OF DISTURBANCE
LIMIT OF DISTURBANCE GRANITE APRON STONE (FOR SQUARE CATCH BASIN) SHRUB PROTECTION DEVICE STANDARD PLAN SYMBOLS &
LIMIT OF CLEARING
LIMIT OF CLEARING
GRANITE APRON STONE (FOR ROUND CATCH BASIN) TREE WELL I Gordon R. Archibald, Inc. STANDARD LEGEND
GRANITE SLOPED FACE CURB TREE WALL '” i kcwn and Environmental Engineers
Pawtucket, Rhode Island

GRANITE SLOPED FACE TRANSITION CURB CHECKED BY DATE ScALE NO SCALE
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GENERAL NOTES:

ANY DAMAGE TO EXISTING PAVEMENT, BRIDGES, CONDUIT, SIDEWALK, FENCES, ETC.,
CAUSED BY THE CONTRACTOR SHALL BE REPAIRED BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE STATE.

THE CONTRACTOR SHALL PLACE ALL EQUIPMENT AND MATERIAL AS FAR AWAY AS
POSSIBLE FROM THE EDGE OF THE TRAVEL LANE SO AS NOT TO CAUSE A SAFETY
HAZARD, IN ACCORDANCE WITH SECTION 106.06 OF THE R.l.D.O.T. STANDARD
SPECIFICATION, LATEST EDITION.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO ENSURE THAT THE EXISTING CONDITIONS
ARE NOT OBLITERATED BEFORE CONTROL POINTS ARE LOCATED AND CONSTRUCTION
LAYOUT IS ESTABLISHED. THE CONSTRUCTION LAYOUT SHALL BE PROVIDED IN
SUFFICIENT DETAIL, THEREBY ENABLING HIM TO CONSTRUCT THE PROJECT IN
CONFORMITY WITH THE PLANS AND SPECIFICATIONS. SURVEY WILL BE PROVIDED BY
THE CONTRACTOR. THE RESIDENT ENGINEER WILL NOT AUTHORIZE CONSTRUCTION
ACTIVITIES TO BEGIN UNTIL HE IS SATISFIED THAT ALL GROUND CONTROL HAS BEEN
ESTABLISHED, TIED DOWN, AND DULY RECORDED IN STANDARD FIELD BOOKS.

ALL R.l. STD. 9.9.0 CONSTRUCTION ACCESS ROADS SHALL BE CONSTRUCTED PRIOR
TO ANY ROADWAY ACCEPTING CONSTRUCTION TRAFFIC.

THE FREQUENCY AND APPLICATION RATES FOR THE DUST CONTROL ITEMS WILL BE
AS DIRECTED BY THE ENGINEER.

ALL SIDEWALK AND DRIVEWAYS DESIGNATED FOR REPLACEMENT SHALL BE CUT AND
MATCHED AT LOCATIONS SHOWN ON THE PLANS OR AS DIRECTED BY THE ENGINEER.

ASPHALT EMULSION TACK COAT SHALL BE PLACED PRIOR TO PAVEMENT PLACEMENT
ON THE CONCRETE BASE OR COLD PLANED PAVEMENT, AND ON ANY NEW COURSE
WHICH HAS BEEN OPEN TO TRAFFIC, OR ANY NEW COURSE WHICH HAS BEEN
EXPOSED FOR MORE THAN 3 DAYS, AND/OR AS DIRECTED BY THE ENGINEER. IT
SHALL ALSO BE APPLIED TO VERTICAL PAVEMENT FACES BETWEEN ADJOINING
PAVEMENT SECTIONS. ALL APPLICATIONS ON BOTH HORIZONTAL AND VERTICAL
SURFACES SHALL BE PAID FOR UNDER THE CONTRACT UNIT BID PRICE FOR CODE
403.0300 "ASPHALT EMULSION TACK COAT.”

THE LIMITS OF CLEARING AND SURFACE DISTURBANCE MUST BE STRICTLY ADHERED
TO IN ALL AREAS. IN ADDITION TO THOSE AREAS SPECIFICALLY DESIGNATED ON THE
PLANS, THE CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING AND PLACING, AT
HIS OWN EXPENSE, PLANTABLE SOIL AND SEED IN AREAS WHICH ARE OUTSIDE OF
THE PROJECT'S AREAS OF DISTURBANCE AND WHICH ARE IMPACTED BY
CONSTRUCTION OPERATIONS INCLUDING THOSE AREAS WHERE VEHICLES, EQUIPMENT
AND MATERIALS ARE STORED WITH THE PERMISSION OF THE ENGINEER.

UNDER NO CIRCUMSTANCE WILL THE CONTRACTOR BE ALLOWED TO STOCKPILE
REMOVED PAVEMENT MATERIALS WITHIN THE PROJECT LIMITS.

CLEANING AND SWEEPING OF PAVEMENT WILL INCLUDE REMOVAL OF ALL PAVEMENT
DEBRIS PRIOR TO THE PLACEMENT OF EACH BITUMINOUS PAVEMENT LIFT. ALL
CLEANING AND SWEEPING SHALL BE DONE TO THE SATISFACTION OF THE ENGINEER.

PRIOR TO INSTALLATION, ALL SIGNS, MOUNTINGS AND LOCATIONS SHALL BE
APPROVED OR MODIFIED BY THE ENGINEER.

THE COORDINATE SYSTEM, IF SHOWN, IS THE RHODE ISLAND STATE PLANE
COORDINATE SYSTEM.

PAVEMENT OPERATIONS FOR CURBED SECTIONS: IN AREAS WHERE CURBING IS SET
TO FINISH LINE AND GRADE, THE CONTRACTOR WILL NOT BE REQUIRED TO UTILIZE
THE SENSOR AND SKY-TYPE DEVICE FOR AUTOMATIC GRADE CONTROL, BUT WILL BE
ALLOWED TO MANUALLY ADJUST THE BITUMINOUS PAVER FOR CONTROLLING GRADE.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL ROADWAYS FREE OF
DEBRIS RESULTING FROM THEIR CONSTRUCTION OPERATIONS. ALL DEBRIS SHALL BE
REMOVED TO THE SATISFACTION OF THE ENGINEER AT NO ADDITIONAL COST TO THE
STATE.

NO FUEL STORAGE, VEHICLE REFUELING, OR EQUIPMENT STORAGE SHALL TAKE PLACE
IN DESIGNATED WETLANDS, NOR WITHIN 100" OF ANY WATER BODY. THIS
REQUIREMENT SHALL NOT SUPERSEDE ANY FEDERAL, STATE OR LOCAL LAW,
ORDINANCE, RULE OR REGULATION THAT APPLIES TO THE SAME, UNLESS THIS
REQUIREMENT IS MORE STRINGENT THAN SAID LAW, ORDINANCE, RULE OR
REGULATION.

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT AT THE END OF FINAL
PAVING OPERATIONS, FLOW TO EXISTING DRAINAGE STRUCTURES HAS BEEN
REESTABLISHED AND THAT NO ISOLATED DEPRESSIONS REMAIN. THERE SHALL BE NO
SEPARATE PAYMENT FOR THIS PROVISION; IT SHALL BE CONSIDERED INCIDENTAL TO
PAVING AND COLD PLANING OPERATIONS.

ALL EMBANKMENTS SHALL BE PLACED IN HORIZONTAL LAYERS NOT EXCEEDING 12"
(AFTER COMPACTION) AND SHALL BE COMPACTED AS SPECIFIED BEFORE THE NEXT
LAYER IS PLACED. ALSO, EMBANKMENT CONSTRUCTION SHALL CONFORM TO SECTION
202.03.2 OF THE R.I.D.O.T. STANDARD SPECIFICATIONS, LATEST EDITION.

IF THIS PROJECT IS ON A HURRICANE EVACUATION AND DIVERSIONARY ROUTE, AS
DESIGNATED ON THE COVERSHEET, THE CONTRACTOR IS ADVISED THAT UPON 12
(TWELVE) HOURS NOTICE THE ROADWAY SHALL BE OPEN TO EVACUEES AND
EMERGENCY PERSONNEL. ANY EXTRA WORK NECESSARY TO COMPLY WITH THIS
REQUIREMENT WILL BE REIMBURSED UNDER FORCE ACCOUNT PROCEDURES.

THE CONTRACTOR SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO ALL OF THE
PROVISIONS, CONDITIONS, AND STIPULATIONS STATED IN THE ENVIRONMENTAL
APPROVALS ISSUED FOR THE PROJECT FROM THE DEPARTMENT OF ENVIRONMENTAL
MANAGEMENT (RIDEM). AND/OR THE ARMY CORPS OF ENGINEERS (ACOE). AND/OR
THE COASTAL RESOURCES MANAGEMENT COUNCIL (CRMC). COPIES OF EACH OF
THESE PERMITS ARE INCLUDED IN THE CS PAGES OF THE CONTRACT DOCUMENTS.
ALL COSTS ASSOCIATED WITH THESE CONDITIONS SHALL BE CONSIDERED INCIDENTAL
TO THE CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID

ITEM(S).

FOR ALL PROJECTS INVOLVING KNOWN SITE REMEDIATION ISSUES, THE CONTRACTOR
SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO ALL OF THE CONSTRUCTION
RELATED PROVISIONS, CONDITIONS, AND STIPULATIONS OF ANY REMEDIAL PLANS
DEVELOPED FOR THE PROJECT. COPIES OF THESE DOCUMENTS ARE INCLUDED IN
THE CS PAGES OF THE CONTRACT DOCUMENTS. ALL COSTS ASSOCIATED WITH
COMPLIANCE WITH THESE DOCUMENTS SHALL BE CONSIDERED INCIDENTAL TO THE

CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID ITEM(S).

NO UNPROTECTED CONSTRUCTED FEATURE MAY PROJECT MORE THAN 4 INCHES
ABOVE THE FINISHED GRADE OF A TRAVERSABLE SLOPE IN A CLEAR ZONE, e.g.
HEADWALL, DRAINAGE INLET, ETC.

THE REMAINING SECTION OR STUB OF A BREAKAWAY BASE MAY NOT PROJECT MORE
THAN 4 INCHES ABOVE THE FINISHED GRADE OF A TRAVERSABLE SLOPE IN A CLEAR
ZONE, e.g. SIGN POSTS, LIGHT POLES, FIRE HYDRANTS, ETC.

10.

11.

12.

13.

14.

15.

DRAINAGE AND EROSION CONTROL NOTES:

FOR ALL PROJECTS WITH AT LEAST ONE(1) ACRE OF SOIL DISTURBANCE. R..D.O.T. IS
REQUIRED TO DEVELOP AND ENFORCE A SITE SPECIFIC STORM WATER POLLUTION
PREVENTION PLAN (SWPPP) IN ORDER TO REMAIN IN COMPLIANCE WITH THE RIPDES
GENERAL PERMIT FOR STORMWATER DISCHARGES ASSOCIATED WITH CONSTRUCTION
ACTIVITIES. THE CONTRACTOR SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO
ALL OF THE PROVISIONS, CONDITIONS, AND STIPULATIONS OF THE GENERAL PERMIT
AND THE SITE SPECIFIC SWPPP FOR THIS PROJECT. COPIES OF THESE DOCUMENTS
ARE INCLUDED IN THE CS PAGES OF THE CONTRACT DOCUMENTS. ALL COSTS
ASSOCIATED WITH ADHERENCE TO THE SWPPP SHALL BE CONSIDERED INCIDENTAL TO

THE CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID ITEM(S).

NO UNDISTURBED AREAS SHALL BE CLEARED OF EXISTING VEGETATION AFTER OCTOBER
15 OF ANY CALENDAR YEAR OR DURING ANY PERIOD OF FULL OR LIMITED WINTER
SHUTDOWN. ALL DISTURBED SOILS EXPOSED PRIOR TO OCTOBER 15 OF ANY
CALENDAR YEAR SHALL BE SEEDED OR PROTECTED BY THAT DATE. ANY SUCH AREAS
THAT DO NOT HAVE ADEQUATE VEGETATIVE STABILIZATION, AS DETERMINED BY THE
RESIDENT ENGINEER OR ENVIRONMENTAL INSPECTOR, BY NOVEMBER 15 OF ANY
CALENDAR YEAR, MUST BE STABILIZED THROUGH THE USE OF EROSION CONTROL
MATTING OR HAY MULCH, IN ACCORDANCE WITH SPECIFICATIONS CONTAINED WITHIN
THE R.I. SOIL EROSION AND SEDIMENT CONTROL HANDBOOK. IF WORK CONTINUES
WITHIN ANY OF THESE AREAS DURING THE PERIOD FROM OCTOBER 15 THROUGH
APRIL 15, CARE MUST BE TAKEN TO ENSURE THAT ONLY THE AREA REQUIRED FOR
THAT DAY’'S WORK IS EXPOSED, AND ALL ERODIBLE SOIL MUST BE RESTABILIZED
WITHIN 5 WORKING DAYS. ANY WORK TO CORRECT PROBLEMS RESULTING FROM
FAILURE TO COMPLY WITH THIS PROVISION SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR. THERE WILL BE NO SEPARATE PAYMENT FOR THIS PROVISION, IT SHALL
BE CONSIDERED INCIDENTAL TO CONSTRUCTION OPERATIONS. STABILIZATION OF ONE
FORM OR ANOTHER AS DESCRIBED ABOVE SHALL BE ACHIEVED WITHIN 2 WEEKS OF
FINAL GRADING.

STOCKPILES OF MATERIAL SHALL NOT BE LOCATED WITHIN REGULATED WETLANDS OR
BUFFER ZONE AREAS. THEY SHALL HAVE SIDE SLOPES NO GREATER THAN 30% AND
STOCKPILES OF ERODABLE MATERIAL SHALL ALSO BE SEEDED AND RINGED WITH R.I.
STD. 9.1.0 TO STABILIZE.

IF THE PLANS INCLUDE SPECIFIC AREAS FOR PLACEMENT OF CONSTRUCTION
DEWATERING BASINS AND/OR EQUIPMENT AND MATERIALS STORAGE AND STOCKPILING,
AND IF THE CONTRACTOR ELECTS TO UTILIZE ANY OTHER AREAS FOR THESE
PURPOSES, THIS SHALL BE APPROVED BY THE ENGINEER ONLY AFTER OBTAINING ANY
NECESSARY PERMITS AND/OR PERMIT MODIFICATIONS FROM THE APPROPRIATE
REGULATORY AUTHORITY(IES). ANY PERMITTING REQUIREMENTS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE ACCOMPLISHED AT NO COST TO
THE STATE. THE ENGINEER WILL COORDINATE SUBMISSION OF ANY REQUIRED PERMIT
APPLICATION MATERIALS WITH THE R...D.O.T. OFFICE OF ENVIRONMENTAL PROGRAMS.

JUTE MESH SHALL BE USED TO STABILIZE PLANTABLE SOIL AND/OR LOAM IN ALL
DITCHES, ON ALL SLOPES ADJACENT TO WETLANDS AND WETLAND PERIMETERS, AND
ON ALL SLOPES WITHIN WATER QUALITY BASINS. JUTE MESH IN DITCHES SHALL
EXTEND TO AN ELEVATION 2 FEET ABOVE THE BOTTOM OF THE DITCH.

SEEDING ON ALL SLOPES 3 TO 1 OR STEEPER SHALL CONSIST OF THE FOLLOWING
APPLICATIONS UNLESS CHANGED IN THE CONTRACT.

a. SEEDING TYPE |.
b. ADHESIVE MULCH STABILIZER

UNVEGETATED SLOPES SHALL NOT BE UNATTENDED OR EXPOSED FOR PERIODS IN
EXCESS OF 2 WEEKS OR THROUGH THE INACTIVE WINTER SEASON.

PRIOR TO DRAINAGE AND UTILITY CONSTRUCTION, THE CONTRACTOR IS RESPONSIBLE
FOR VERIFYING THE LOCATION (HORIZONTAL AND VERTICAL) OF ALL EXISTING PIPES
AND/OR STRUCTURES WHICH ARE TO BE CONNECTED. ANY VARIATION FOUND FROM
THE PLANS MUST BE BROUGHT TO THE ENGINEER’S ATTENTION PRIOR TO DRAINAGE

AND UTILITY CONSTRUCTION. WORK CAN COMMENCE ONLY UPON THE ENGINEER’S
AUTHORIZATION.

ALL DRAINAGE AND UTILITY STRUCTURES WITHIN THE PAVED ROADWAY SHALL BE
ADJUSTED TO GRADE WITH THE SURROUNDING PAVEMENT PRIOR TO THE WINTER
SHUTDOWN.

DURING CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING
DRAINAGE AND RUNOFF FLOW DURING STORMS AND PERIODS OF RAINFALL
THROUGHOUT THE WORK AREA.

CATCH BASIN RIM GRADES NOTED ON PLANS ARE DEPRESSED 0.1" LOWER THAN THE

GUTTER GRADE. RIM ELEVATIONS SHOWN ARE FINAL GRADES. THE CONTRACTOR SHALL
PLACE FRAMES AND GRATES 0.1" BELOW THE GRADE CONSTRUCTED IN THIS CONTRACT
OR AS DIRECTED BY THE ENGINEER.

PROVISIONS FOR CLEARING TO ACCESS OUTFALLS DURING THE CLEANING AND
FLUSHING OF THE CLOSED DRAINAGE SYSTEM SHALL BE KEPT TO A MINIMUM.

a. ANY VEGETATIVE CLEARING SHALL BE LIMITED TO BRUSH AND TREES
LESS THAN 3" DIAMETER.

b. NO HEAVY EQUIPMENT MAY ENCROACH UPON VEGETATED PERIMETER
OR RIVERBANK WETLANDS AS WELL AS BIOLOGICAL WETLANDS.

THE CONTRACTOR SHALL INSTALL ALL EROSION CONTROL DEVICES FOR OUTLET
PROTECTION PRIOR TO CLEANING AND FLUSHING STORM WATER DRAINAGE. EROSION
CONTROL DEVICES SHALL REMAIN IN PLACE UNTIL ALL FLUSHED SEDIMENTS ARE
REMOVED. AT ALL OUTFALL LOCATIONS WHERE PIPES ARE TO BE CLEANED AND
FLUSHED, OUTLET PROTECTION (R.l. STD. 9.1.0 OR 9.3.0) SHALL BE INSTALLED TO
TRAP SEDIMENTS. THESE SEDIMENTS SHALL THEN BE REMOVED AND DISPOSED OF
LEGALLY BEFORE THE OUTLET PROTECTION DEVICES ARE REMOVED. IF OUTLET
PROTECTION AT THE OUTFALL IS NOT FEASIBLE, THEN THE OUTLET PIPE OF THE LAST
DRAINAGE STRUCTURE TO BE CLEANED SHALL BE PLUGGED TO CAPTURE ALL
MATERIALS FLUSHED FROM PIPES. AFTER THE MATERIALS ARE REMOVED FROM THE
DRAINAGE STRUCTURE, THE OUTLET SHALL BE UNPLUGGED TO RESUME NORMAL
FUNCTIONING.

R.I. STD. 9.8.0 BALED HAY INLET PROTECTION SHALL BE INSTALLED AT ALL CATCH
BASINS AND INLETS WHENEVER SUBBASE IS EXPOSED, AND SHALL REMAIN IN PLACE
UNTIL THE ABUTTING GROUND SURFACES ARE STABILIZED.

WHERE BALED HAY INLET PROTECTION AND SILT FENCES ARE USED AT CATCH BASINS,
THEY SHALL BE REMOVED AT THE END OF THE PROJECT OR AS DIRECTED BY THE
ENGINEER IN ORDER TO PREVENT CLOGGING OF THE INLET.

DRAINAGE AND EROSION CONTROL NOTES (CONTINUED):

16.

17.

18.

19.

20.

21.

22.

DETENTION AND RETENTION BASINS MAY BE ROUGH GRADED AND STABILIZED WITH
VEGETATION AND/OR OTHER EROSION CONTROL MEASURES AS REQUIRED BY THE
ENGINEER PRIOR TO USE AS TEMPORARY SEDIMENTATION BASINS DURING PROJECT
CONSTRUCTION. FINAL BASIN CONSTRUCTION SHALL NOT COMMENCE UNTIL ALL
SOURCES OF SEDIMENT HAVE BEEN ELIMINATED, FINAL ROADSIDE VEGETATION IS
ESTABLISHED AND USE OF TEMPORARY BASINS IS NO LONGER REQUIRED AS DIRECTED
BY THE ENGINEER. ANY ISSUES RELATING TO EROSION AND/OR SEDIMENT TRANSPORT
INTO WETLAND AREAS RESULTING FROM SUCH USE OF SEDIMENTATION BASINS DURING
CONSTRUCTION SHALL BE THE RESPONSIBILTY OF THE CONTRACTOR. ANY CORRECTIVE
ACTION REQUIRED TO RESOLVE SUCH ISSUES SHALL BE COMPLETED BY THE
CONTRACTOR.

THE TOE OF ANY FILL SLOPE IS TO REMAIN AT LEAST 1’ INSIDE OF ALL EROSION
CONTROLS. UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR COVER ANY PORTION
OF THE EROSION CONTROL MEASURES WITH MATERIAL. ANY MATERIAL THAT IS PLACED
ON ANY EROSION CONTROLS BY THE CONTRACTOR, OR ANY AGENT OF THE
CONTRACTOR, SHALL BE IMMEDIATELY REMOVED BY THE CONTRACTOR, AND ANY
NECESSARY REPAIRS TO THE EROSION CONTROLS ACCOMPLISHED.

PRIOR TO COMMENCING CONSTRUCTION ACTIVITIES, EROSION AND SEDIMENTATION
CONTROLS SHALL BE INSTALLED AT THOSE AREAS INDICATED ON THE PLANS. CLEARING
MAY OCCUR PRIOR TO INSTALLATION OF SUCH CONTROLS, HOWEVER NO GRUBBING,
GRADING, FILLING, OR OTHER SOIL DISTURBANCE SHALL OCCUR PRIOR TO
INSTALLATION. THE LIMITS OF CLEARING AND SURFACE DISTURBANCE MUST BE
STRICTLY ADHERED TO IN ALL AREAS.

ALL HAY BALES, SILT FENCE OR TEMPORARY PROTECTION SHALL REMAIN IN PLACE
UNTIL AN ACCEPTABLE STAND OF GRASS IS ESTABLISHED. IF NEEDED, TEMPORARY
SEEDING CAN HELP TO MINIMIZE EROSION. TEMPORARY SEED WILL CONFORM TO
R.I.D.O.T. STANDARD TEMPORARY SEED MIX.

THE CONTRACTOR MUST REPAIR AND/OR RESEED ANY AREAS THAT DO NOT DEVELOP
WITHIN THE PERIOD OF ONE YEAR AND HE SHALL DO SO AT NO ADDITIONAL EXPENSE
TO THE STATE.

THE NORMAL ACCEPTABLE SEASONAL SEEDING DATES ARE SPECIFIED IN SUBSECTION
L.02.03 OF THE R.I.D.O.T. STANDARD SPECIFICATIONS, LATEST EDITION.

ADDITIONAL EROSION CONTROLS, SHALL BE INSTALLED AS DIRECTED BY THE RESIDENT
ENGINEER. THESE ADDITIONAL ITEMS WILL BE PAID AT THE UNIT PRICE FOR THAT BID
ITEM.

UTILITY NOTES:

1. EXISTING UTILITIES HAVE BEEN SHOWN ON THE PLANS USING THE BEST AVAILABLE
INFORMATION AND ARE APPROXIMATE. BUILDING SERVICE CONNECTIONS (ELECTRIC,

GAS, TELEPHONE, WATER AND SANITARY) ARE NOT SHOWN. CONTRACTOR IS TO
ASSUME SERVICES ARE PRESENT TO ALL BUILDINGS.

2. THE CONTRACTOR SHALL VERIFY THE LOCATIONS OF ALL EXISTING DRAINAGE AND
UTILITIES BOTH UNDERGROUND AND OVERHEAD BEFORE EXCAVATION BEGINS IN
ACCORDANCE WITH CHAPTER 39—1.2 OF THE R.l. GENERAL LAWS ENTITLED
"EXCAVATION NEAR UNDERGROUND UTILITY FACILITIES”, WITH AMENDMENTS EFFECTIVE
AS OF NOVEMBER 1, 2009 AND, WHEN NECESSARY, BY CONTACTING THE INDIVIDUAL
UTILITY COMPANIES. EXCAVATION SHALL BE IN ACCORDANCE WITH ALL STATUTES,
ORDINANCES, RULES AND REGULATIONS OF ANY APPLICABLE CITY, TOWN, STATE OR
FEDERAL AGENCY. THE CONTRACTOR SHOULD UNDERSTAND THAT NOT ALL UTILITIES
SUBSCRIBE TO THE DIG SAFE PROGRAM. IT IS THE CONTRACTOR’S RESPONSIBILITY
TO NOTIFY ALL UTILITY COMPANIES AND ENSURE THAT ALL UTILITIES HAVE BEEN
MARKED PRIOR TO COMMENCING THEIR WORK. ANY DAMAGE TO EXISTING UTILITIES
MARKED IN THE FIELD, OR AS A RESULT OF FAILING TO CONTACT THE
APPROPRIATE UTILITY COMPANY, SHALL BE REPAIRED OR REPLACED AT NO

ADDITIONAL COST TO THE STATE.

3. ALL EXISTING UTILITIES TO BE ABANDONED SHALL BE CAPPED.
4. EXISTING WATER SERVICES SHALL BE RECONNECTED TO THE NEW WATER MAINS.
5. UTILITY SERVICE CONNECTIONS SHALL BE MAINTAINED TO ALL EXISTING FACILITIES

TO REMAIN.

6. FIRE HYDRANTS SHALL NOT BE REMOVED FROM SERVICE WITHOUT WRITTEN
AUTHORIZATION FROM THE FIRE DEPARTMENT OR THE WATER AUTHORITY.

7. ALL NEW WATER LINES SHALL BE DISINFECTED TO THE SATISFACTION OF THE WATER
AUTHORITY IN ACCORDANCE WITH THE SPECIFICATIONS.

8. ALL UTILITY POLE RELATED WORK SHALL BE BY OTHERS.

THIS PLAN SHALL NOT BE ALTERED

FED. ROAD| graTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS
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T RHODE ISLAND
; ;;% ;';3 DEPARTMENT OF TRANSPORTATION
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PRIORITY 1 STORMWATER TREATMENT UNIT
STU_010 - CHERRY HILL ROAD

JOHNSTON, RHODE ISLAND
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Gordon R. Archibald, Inc.
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kCiviI and Environmental Engineers
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ALL PLANT MATERIAL MUST BE TAGGED AT THE NURSERY (A RECOGNIZED GROWER

OF PLANT MATERIAL) IN ACCORDANCE WITH THE R.l.D.O.T. STANDARD
SPECIFICATIONS, LATEST EDITION. ALL PLANT MATERIAL MUST BE NURSERY GROWN;

LUMINAIRES AND TRAFFIC SIGNALS:

GENERAL

ALL SALVAGED TRAFFIC SIGNAL EQUIPMENT SHALL BE DELIVERED TO THE R.I.D.O.T.

MAINTENANCE HEADQUARTERS, 360 LINCOLN AVENUE, WARWICK, RHODE ISLAND, 02888.

1 mI.

10

MAINTENANCE AND PROTECTION OF TRAFFIC NOTES:

NO PLANTATION GROWN PLANT MATERIAL WILL BE ACCEPTED. 2.  BACK PLATES SHALL BE INSTALLED ON ALL TRAFFIC SIGNAL HEADS.
1. ALL SUPPORT DESIGNS AND ASSOCIATED SHOP DRAWING REVIEWS SHALL BE ALL MAINTENANGE AND PROTECTION OF TRAFFIC CONTROL SETUPS. SIGNS
ALL PLANT SUBSTITUTIONS AND/OR CHANGES IN PLANT LOCATION MUST BE IN CONFORMANCE WITH THE LATEST EDITION, OF THE AASHTO STANDARD 3. THE CONTRACTOR SHALL SUPPLY AND INSTALL ON THE UPPER LEFT HAND CORNER 1 CHANNELIZING DEVICES. ETC.. SHALL BE IN ACCORDANCE WITH THE MANUAL
APPROVED IN ACCORDANCE WITH THE R.I.D.O.T. STANDARD SPECIFICATIONS, LATEST SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS OF THE BACK OF THE CONTROLLER CABINET DOOR A LAMINATED INTERSECTION ON UNIFORM TRAFFIC CONTROL. DEVICES. LATEST EDITION
EDITION. I[gThf_:lgl?III?ﬁTSEQuDSLIRI’_:ACI-‘IE:gA%IgSQLSEXgEET 2553'5'5’?.}'8”35&5'.5““0'”0 THE GRAPHIC AND TABLE DEPICTING THE TRAFFIC DETECTOR RELAY CHANNEL ASSIGNMENTS. ' ‘
, . THE DIAGRAM SHALL BE A GRAPHIC OF THE INDIVIDUAL INTERSECTION ORIENTED
ALL PLANT MATERIAL IS TO BE FIELD LOCATED BY A REPRESENTATIVE FROM THE SIMILAR TO THE PLANS SHOWING THE LOCATIONS OF EACH OF THE LOOP DETECTORS. 2. mLLAgé%%D&ﬁgETWﬁﬁ ?gg ;":I“'I'ng'?AR;(T/@“E?AR%O“éSPTERC‘ng/gT'ToﬁgN&ﬁg’?‘-‘- BE
R.I.D.O.T. LANDSCAPE ARCHITECTURE UNIT. THE DIAGRAM SHALL, AT A MINIMUM, INCLUDE DETECTOR NUMBERS, STREET NAME EDITION T ’
LABELS, NORTH ARROW, AND CONTROLLER CABINET LOCATION. THE ASSIGNMENT :
A R.I.D.O.T. LANDSCAPE REPRESENTATIVE MUST BE ON SITE TO APPROVE ALL INFORMATION SHALL BE INCLUDED IN A TABLE WHICH SHALL INCLUDE, AT A MINIMUM,
TRIMMING AND CLEARING NECESSARY TO COMPLETE THE WORK AS SHOWN ON CONSTRUCTION DRAWINGS AND  DETAILS THE APPROACH NAME, DETECTOR NUMBER, TERMINAL NUMBER, DETECTOR RACK SLOT 3. mETCA?RNgRI\?g;OEEI_SEF\'/ﬁ!NLT CT%VETEEA%IﬁAE??ISCTlggN#ch){OSETS?Q%%RAISTJT?IEI(?NASNY
THE PLANS. NUMBER, RELAY NUMBER, RELAY CHANNEL NUMBER, AND PHASE ASSOCIATED WITH Q
1. THE FOLLOWING NOTES SHALL BE INCLUDED ON ALL PLANS AND/OR SHOP EACH DETECTOR. PARTICULAR STAGE OF THE CONTRACT.
ANY TOPSOIL USED AS PLANTABLE SOIL SHALL HAVE A SANDY LOAM TEXTURE DRAWINGS IN REFERENCE TO ANCHOR BOLTS:
RELATIVELY FREE OF SUBSOIL MATERIAL, STONES, ROOTS, LUMPS OF SOIL, TREE ., 4.  TRAFFIC CONTROLLER CABINETS, UNLESS OTHERWISE NOTED, SHALL BE NEMA TS2 4.  ADVANCE FLAGPERSON SIGNS (W20—-7A) SHALL BE USED IN ADVANCE OF
LIMBS, TRASH OR CONSTRUCTION DEBRIS, AND SHALL CONFORM TO SECTION = "PRETENSIONING OF ALL ANCHOR NUTS IS REQUIRED, AND SHALL BE TYPE 1 CABINET SIZE 6 ("P” TYPE) WITH NOMINAL DIMENSIONS OF 52"Hx44"Wx24™D. ANY POINT AT WHICH A FLAGPERSON OR A POLICE OFFICER HAS BEEN
SNUG—TIGHT POSITION.” 5.  ALL DELAY AND EXTENSION TIMES, AS CALLED FOR ON THE PLANS, FOR PROPOSED %5?%55(33?%5& s?wlrSMPBLéEEgle?uN TAHESUSﬁghEgEQELBELfgo &%‘{SBR I-%M%\E/II:ZCE))W
ALL TREES AND SHRUBS SHALL BE MULCHED WITH PINE BARK MULCH IN LOOP DETECTORS SHALL BE PROGRAMMED IN THE TRAFFIC SIGNAL CONTROLLER AND .
ACCORDANCE WITH THE R.I.D.O.T. STANDARD SPECIFICATIONS, LATEST EDITION. = "THE MAXIMUM CLEARANCE BETWEEN THE BOTTOM OF THE LEVELING NOT THE DETECTOR RELAY. OR COVERED WHENEVER THE FLAGPERSON IS NOT AT THE STATION.
NUTS AND THE TOP OF THE CONCRETE 1S CRITICAL 'AND SHALL NOT 5. POLICE OFFICERS (AND NOT FLAGPERSONS) SHALL BE UTILIZED WHEN WORK
ALL TREES AND/OR SHRUBS THAT ARE PLANTED AS A BED SHALL BE MULCHED EXCEED THE AMOUNT SPECIFIED ON THIS DRAWING.” 6. A BARE GROUND WIRE SHALL BE PLACED IN ALL PVC CONDUITS AND SHALL BE . NOT
AS A BED. / BONDED TO GROUND RODS IN ACCORDANCE WITH SECTION T.03 OF THE RHODE WILL IMPACT SIGNALIZED INTERSECTIONS AND LIMITED ACCESS HIGHWAYS.
2. THE USE OF GROUT UNDER BASE PLATES SHALL GENERALLY NOT BE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND
PROVIDE A MINIMUM 6’—8" BRANCHING STANDARD ON ALL TREES INSTALLED PERMITTED. IF SPECIFIC CONDITIONS WARRANT ITS USE, THE GROUT SHALL BRIDGE CONSTRUCTION. 6. iO'T-;EIT:';I:LEggNTE’ggySSSHﬁ% IgETgT"R-:_:Z&/E’INASBQO%"[')A'\“N%E&-P'(ZIL%G H%EL\J/I'?CSE v:/"{_""EiN
ADJACENT TO SIDEWALKS AND/OR PEDESTRIAN ACCESS AREAS. NOT BE CONSIDERED LOAD CARRYING: LOADS SHALL BE DIRECTLY -
SUPPORTED BY THE ANCHOR BOLTS. ADEQUATE DRAINAGE SHALL BE 7. THE FINAL POSITION OF SIGNAL HEADS, PEDESTRIAN PUSHBUTTONS, DETECTORS, AND NO WORKERS ARE PRESENT. CONES SHALL BE UTILIZED WHEN A TRAFFIC
PROVIDED. STOP LINE AND CROSSWALK PAVEMENT MARKINGS SHALL BE AS DIRECTED BY THE CONTROL SET—UP IS TO REMAIN ONLY DURING WORKING HOURS AND IS
ENGINEER IN THE FIELD ACCORDING TO ACTUAL INTERSECTION CHARACTERISTICS. SUBSEQUENTLY BROKEN DOWN AT THE END OF THE WORKDAY.
3. THE DAMPENING EFFECTS OF VIBRATION MITIGATION DEVICES SHALL NOT BE
CONSIDERED IN THE DESIGN OF STRUCTURAL SUPPORTS FOR SIGNS AND 8. A 2' MINIMUM BUFFER SHALL BE PROVIDED BETWEEN THE CURB AND ALL LATERAL 7. ARROW PANELS SHALL BE SET IN THE FLASHING FOUR CORNERS CAUTION
TRAFFIC SIGNALS. IF THE CONTRACTOR CHOOSES TO USE THESE DEVICES OBSTRUCTIONS (INCLUDING ALL SIGNAL POLES AND TRAFFIC/PEDESTRIAN SIGNAL ?&%ﬁ.ﬁgﬁﬁob’f'ﬂéﬁg gﬂiuff ngeégeuﬁﬁ'zfgb /I*__%RROVL’ASEANSE";“SFT%ET IN' THE
igER\(/JVCESAg?TﬁgRS?EEI?TMELET TFTII;SRO$ODEXE?RE%ATPIIS?\IP%IS:EI%UISDIEA&%TSBE HEADS) TO PROVIDE ADEQUATE CLEARANCE FOR TURNING VEHICLES. — :
9. ALL FOUNDATIONS MUST HAVE CONES OR BARRELS BOLTED TO FOUNDATION BASES 8. TEMPORARY CONSTRUCTION SIGNS AND OTHER WORKZONE TRAFFIC CONTROL
UNTIL ACTUAL POLE 1S INSTALLED DEVICES THAT ARE DAMAGED OR REQUIRE RELOCATION SHALL BE REPLACED
. AND / OR RELOCATED UNDER THE PAY ITEM FOR "MAINTENANCE AND
10. WHEN PLACING TRAFFIC SIGNAL HANDHOLES OR CONDUIT IN EXISTING PORTLAND MOVEMENT TRAFFIC PROTECTION.
CEMENT CONCRETE SIDEWALKS, THE ENTIRE SIDEWALK SQUARE OF CONCRETE SHALL
BE REPLACED IN ACCORDANCE WITH R.l. STD. 43.1.0. NO PATCHES WILL BE 9. THE PRIVATE VEHICLES OF CONSTRUCTION WORKERS SHALL NOT BE PARKED
ALLOWED. ON THE TRAVEL LANES OR SHOULDERS. THEY MAY BE PARKED WITHIN THE
STATE RIGHT—OF—WAY ONLY IN AREAS 30’ BEYOND THE OUTSIDE EDGE OF
11. ALL PEDESTRIAN PUSHBUTTONS SHALL BE COMPLIANT WITH "THE AMERICANS WITH THE TRAVEL LANES AND/OR IN AREAS APPROVED BY THE ENGINEER.
DISABILITIES ACT ACCESSIBILITY GUIDELINES FOR BUILDINGS AND FACILITIES” (ADAAG)
AND SHALL INCLUDE A PRESSURE—ACTIVATED (NON—MOVING) BUTTON. SIGNS 10. TEMPORARY CONSTRUCTION SIGNS AND OTHER TEMPORARY TRAFFIC CONTROL
APPLICABLE TO PUSHBUTTON ACTUATION SHALL BE INSTALLED SUCH THAT THE ga{:'ﬁ":% S?Iékll-‘-l-‘lglz AESDT%I-ITEEL PBRQOEEIA%VE'E)E ASST’;RJ OSF AgolngCI#I cﬁﬁYwﬁ%A
CROSSING ASSIGNED TO EACH BUTTON IS CLEARLY INDICATED. IF SITE CONDITIONS DO 2UEY ARE NO LONGER. APPROPRIATE
NOT ALLOW PEDESTRIAN PUSHBUTTONS TO BE INSTALLED WHERE CALLED FOR ON THE :
PLANS, THE R.I.D.O.T. TRAFFIC ENGINEERING UNIT SHALL BE CONSULTED WITH
THROUGH AN R.F.I. PRIOR TO INSTALLING THE PUSHBUTTONS. THE FINAL PLACEMENT . EEEAIIQ'\II}ET&%?(EVDE%C':LELE?[UESTHVI;,?T%%%O%CEH PVXSEGE@N&A%%'&LS BSEH ALL
OF ALL PEDESTRIAN PUSHBUTTONS SHALL BE IN ACCORDANCE WITH ADAAG AND THE '
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES. LATEST EDITION. BE INSTALLED BEFORE THE END OF THE WORK SHIFT ON ALL COLD—PLANED
’ AND NEW ROADWAY SURFACES THAT WILL BE OPENED TO TRAFFIC AT THE
12.  ALL LOOP DETECTORS SHALL BE CENTERED WITHIN EACH LANE AS DELINEATED, END OF THE SHIFT.
UNLESS OTHERWISE DIMENSIONED ON PLANS.
13. ALL LOOP DETECTORS SHALL BE CUT INTO THE FINAL PAVEMENT SURFACE COURSE.
14. TRAFFIC SIGNAL CONTROLLERS SHALL BE WIRED SO THAT ANY FIRE PRE—EMPTION
SHALL OVERRIDE MANUAL (PUSH BUTTON) OPERATION.
15. THE CONTRACTOR SHALL WORK CONTINUOUSLY TO RESTORE TRAFFIC SIGNAL

OPERATION TO ITS INTENDED PURPOSE WHEN REPLACING THE TRAFFIC SIGNAL
EQUIPMENT. A POLICE DETAIL IS REQUIRED TO DIRECT TRAFFIC AT THE INTERSECTION
AT ALL TIMES WHEN THE TRAFFIC SIGNAL IS INOPERATIVE. AT NO TIME SHALL THE
CONTRACTOR LEAVE THE SITE BEFORE RESTORING FULL TRAFFIC OPERATIONS.

THIS PLAN SHALL NOT BE ALTERED

JOHNSTON,

T RHODE ISLAND
T #/07 IT8| DEPARTMENT OF TRANSPORTATION
3 | 3/10 |RBH

PRIORITY 1 STORMWATER TREATMENT UNIT
STU_010 - CHERRY HILL ROAD

RHODE ISLAND
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Gordon R. Archibald, Inc.

A

Civil and Environmental Engineers

STANDARD NOTES - 2

Pawtucket, Rhode Island
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JOB SPECIFIC LEGEND

8” DIA. COMPOST FILTER SOCK
CONTROLLED LOW STRENGTH MATERIAL
CUT AND MATCH ASPHALT

INLET PROTECTION

MICRO MILLING (DEPTH)

REMOVE & DISPOSE (ITEM)

REMOVE & RESET (ITEM)

PRECAST CONCRETE LOT CURB

2" CLASS 9.5 HMA

8” CLASS 12.5 HMA FOR PATCHING

e EEEHOEEE

EROSION AND SEDIMENT CONTROL NOTES:

1.

36'+

SOIL EROSION AND SEDIMENTATION CONTROL MEASURES TO BE EMPLOYED ON
THE PROJECT ARE INDICATED ON THE PLANS. CONTROL MEASURES SHALL BE
FURNISHED, INSTALLED, MAINTAINED FOR THE DURATION OF CONSTRUCTION,
AND SUBSEQUENTLY REMOVED, ALL IN ACCORDANCE WITH THE RIDOT
STANDARD SPECIFICATIONS, THE LATEST EDITION AND REVISIONS INCLUDED IN
THE CONTRACT DOCUMENTS.

ALL CLEARING, GRADING AND EARTHWORK ACTIVITIES SHALL REMAIN STRICTLY
WITHIN THE LIMITS OF DISTURBANCE (LOD) DEPICTED ON THE PLANS AND
SHALL BE RESTRICTED TO ACTIVITIES NECESSARY FOR COMPLETION OF THE
WORK. THE CONTRACTOR SHALL ENSURE THAT ALL AREAS OUTSIDE THE LIMITS
OF DISTURBANCE REMAIN UNDISTURBED AND PROTECTED FROM CONSTRUCTION
IMPACTS.

ALL EROSION AND SEDIMENTATION CONTROL MEASURES SHALL BE ROUTINELY
INSPECTED AND MAINTAINED IN ACCORDAN WITH THE RI SOILS HANDBOOK
WITH THE RIDOT STANDARD SPECIFICATIONS.

PRIOR TO THE COMMENCEMENT OF ANY CONSTRUCTION ACTIVITIES, EROSION
AND SEDIMENTATION CONTROLS SHALL BE |INSTALLED AT LOCATIONS AND
AREAS SHOWN ON THE PLANS.

ALL MATERIAL STOCKPILES SHALL BE LOCATED WITHIN THE LIMITS OF
DISTURBANCE (LOD) DEPICTED ON THE PLANS AND SHALL BE SURROUNDED
BY A SECURED PERIMETER OF COMPOST FILTER SOCK. NO STOCKPILING OF
MATERIALS WILL BE PERMITTED WITHIN THE 100-FOOT BUFFER ZONE OF THE
FORT POINT CHANNEL.

ALL EXISTING AND CONSTRUCTED DRAINAGE SYSTEM INLETS SHALL BE
PROVIDED WITH INLET PROTECTION DEVICES (FILTER BAGS/SILT SACKS,
SANDBAGS, WATTLES, ETC.) AS |INDICATED ON THE PLANS. ALL INLET
PROTECTION DEVICES SHALL BE INSTALLED, MAINTAINED, AND CLEANED FOR
THE DURATION OF CONSTRUCTION AND UNTIL ALL STORMWATER CONTROLS ARE
FULLY STABILIZED AND ONLINE, AT WHICH TIME THEY SHALL BE REMOVED. ALL
ACCUMULATED SEDIMENT AND DEBRIS TRAPPED BY DEVICES SHALL BE
REMOVED AND DISPOSED OF LEGALLY AT A SUITABLE OFFSITE LOCATION.

——,—————————————

——
—
~
-

EXIST. ==~
O GAS MAIN

-
-~
-
~
-

TYPICAL SECTION CHERRY HILL ROAD

SCALE : 1" = &

JOB SPECIFIC GENERAL NOTES

1. ALL WORK SHALL BE PAID FOR UNDER LUMP SUM AS DESIGNATED
IN APPENDIX E — BID FORM.

2. DUCTILE IRON DRAINAGE PIPE SHALL BE CLASS 52 CENTRIFUGALLY
CAST DUCTILE IRON PIPE MANUFACTURED IN ACCORDANCE WITH THE
AWWA DESIGNATION C151(ANSI A21.51 AND ASTM C150.71) LATEST
REVISION. ALL PIPE SHALL BE COATED ON THE OUTSIDE WITH AN
APPROVED BITUMINOUS MATERIAL. RUBBER JOINT GASKETS SHALL
CONFORM TO ANSI/AWWA C111/A21.11. DUCTILE IRON PIPE SHALL
BE PUSH ON JOINT TYPE.

3. GRANITE CURB SHALL BE CUT AS SHOWN ON PLANS TO FACILITATE
WORK. CUT PORTIONS SHALL BE REMOVED, STOCKPILED AND RESET.

4. BACKFILL FOR PIPE TRENCHES AND MANHOLES MAY UTILIZE EXISTING
EXCAVATED MATERIAL PROVIDED IT MEETS THE SPECIFICATIONS FOR
COMMON BORROW.

5. CONTRACTOR SHALL RECORD EXISTING PAVEMENT MARKING LOCATIONS
PRIOR TO MILLING OPERATIONS IN ORDER TO RESTORE EDGE AND
CENTERLINES ACCORDINGLY UPON REPAVING.

6. CONTRACTOR SHALL REMOVE DESIGNATED TREES CAREFULLY SO AS
NOT TO DAMAGE OVERHEAD WIRES WHICH RUN THRU THE BRANCHES.

PROPOSED GRADE

FEDERAL AID FISCAL | SHEET
PROJECT NO. YEAR NO.

TOTAL
SHEETS

FED. ROAD

piv. No. | STATE

RI S 10

JOB SPECIFIC
MAINTENANCE AND PROTECTION OF TRAFFIC NOTES

TEMPORARY CONSTRUCTION SIGNS AND ALL APPLICABLE TRAFFIC
CONTROL DEVICES SHALL BE IN PLACE PRIOR TO THE START OF WORK IN
ANY SECTION OPEN TO TRAFFIC.

ANY CONE WEIGHTS REQUIRED ON RI STD. 26.1.0 "FLUORESCENT TRAFFIC
CONES” SHALL BE INCIDENTAL TO THE CONTRACT.

PAVEMENT REMOVAL/COLD PLANE TRANSVERSE DROP—OFFS LEFT OPEN TO
TRAFFIC SHALL BE A MINIMUM OF 10 FEET HORIZONTAL TO 1 INCH
VERTICAL.

THE INTENDED VEHICLE PATH SHALL BE CLEARLY MARKED AT ALL TIMES

AND NEW PAVEMENT MARKINGS (PAINT) SHALL BE PLACED AT THE END
OF THE WORK DAY WHERE THE ROADWAY HAS BEEN COLD PLANED OR
PAVED.

JOB SPECIFIC UTILITY NOTES:

EXISTING UTILITIES HAVE BEEN SHOWN ON THE PLANS USING THE BEST AVAILABLE
INFORMATION AND ARE APPROXIMATE. BUILDING SERVICE CONNECTIONS (ELECTRIC,

GAS, TELEPHONE, WATER AND SANITARY) ARE NOT SHOWN. CONTRACTOR IS TO
ASSUME SERVICES ARE PRESENT TO ALL BUILDINGS.

THE CONTRACTOR SHALL VERIFY THE LOCATIONS OF ALL EXISTING DRAINAGE AND
UTILITIES BOTH UNDERGROUND AND OVERHEAD BEFORE EXCAVATION BEGINS IN
ACCORDANCE WITH THE "DIG SAFE LAW” ENACTED BY R.l. LEGISLATURE BILL NO.
79S5-291, WHICH BECAME EFFECTIVE JULY 1, 1979 AND BY CONTACTING THE
INDIVIDUAL UTILITY COMPANIES. EXCAVATION SHALL BE IN ACCORDANCE WITH ALL
STATUTES, ORDINANCES, RULES AND REGULATIONS OF ANY APPLICABLE CITY, TOWN,
STATE OR FEDERAL AGENCY. THE CONTRACTOR SHOULD UNDERSTAND THAT NOT ALL
UTILITIES SUBSCRIBE TO THE DIG SAFE PROGRAM. IT IS THE CONTRACTOR'S
RESPONSIBILITY TO NOTIFY ALL UTILITY COMPANIES AND ENSURE THAT ALL UTILITIES
HAVE BEEN MARKED PRIOR TO COMMENCING THEIR WORK. ANY DAMAGE TO
EXISTING UTILITIES MARKED IN THE FIELD, OR AS A RESULT OF FAILING TO
CONTACT THE APPROPRIATE UTILITY COMPANY, SHALL BE REPAIRED OR REPLACED
AT NO ADDITIONAL COST TO THE STATE.

=

REVISIONS

NO. | DATE | BY RHODE ISLAND

DEPARTMENT OF TRANSPORTATION

PRIORITY 1 STORMWATER TREATMENT UNIT
STU_010 - CHERRY HILL ROAD
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Sticky Note
should info regarding the Force Account work be included, ie change in elevation of the services and installation of sleeve beneath the proposed STU?
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NOTES:

—PLAT AUTHORS EAST SIDE OF OLD CHERRY HILL ROAD DID NOT
RECOGNIZE MATH ERRORS AND CHANGES TO STATE HIGHWAY
LINE GEOMETRY AS RECORDED IN RIDOT SURVEY SECTION.

—OLD CHERRY HILL ROAD STREET LINE & PROFERTY LINES ARE APFPROXIMATE ONLY

REFERENCES:

—RECORD PLAT, MISCELLANEOUS PLAT BOOK 2 FAGE 30, "SECTION A CHERRY

HILL FARMS... JOHNSTON, RHODE [SLAND BELONGING 70 EMIL F. AND MARIA
PAQUIN... BY CAPUTO AND WICK, LTD... SEPTEMBER, 1985... SCALE 17°=50...

C.

»”

—RECORD PLAT, MISCELLANEOUS PLAT BOOK 3 PAGE 146, "OLD CHERRY ESTATES

ASSESSORS FPLAT 20, LOTS 36 & 302, OLD CHERRY HILL ROAD, JOHNSTON,

RHODE

RHODE [SLAND... FOR MIKENT INC... BY DiPRETE ENGINEERING ASSOCIATES, INC...

DATE: APRIL, 2000... SCALE 1°=60".."

—RECORD PLAT 169, ‘REPLAT LOTS 1 TO & INCLUSIVE AND 25 TO 32 INCLUSIVE ON
HILLCREST, JOHNSTON, RHODE ISIAND... OWNERS; FILGRIM [AND DEVELOFPERS, INC...

BY CLARENCE F. LAMB, ENGR... SEPT, 1965... SCALE 17=40".."
—STATE HIGHWAY PLAT 907, SHEETS 4 & 5

AP 20 LOT 184

BENCHMARK

TOP SPINDLE HYDRANT
ELEV.=209.41’(NAVD’88)

RIHB #68

PLAT: STA. 21+50.00 L—30.00’

FIELD: STA. 21450.23 L—30.11"

TY—EXISTING DUPLEX NAIL
1’+ ABOVE GRADE

W/S POLE 32

/gg

NG

\ 5/0.33/

\
—_— — / TY—EIR #67
CONTROL POINT #25 STA. 20+75.51 R—36.74'
SET DRILLHOLE

TOP GRANITE CURB RIHB #76 TOP MISSING
ELEV.=215.05" (NAVDSS) PLAT: STA. 21+80.00 R—30.00’

FIE\.D: STA. 21+80.20 R—29.90°

AP 20 LOT 309 AP 20 LOT 225

ey

\

\

Y
- %\ “
A\
N
E _ e AP 20 LOT 301
=31
)"/ EIR #70

DUPLEX NAIL AT GRADE

RIHB #73 EQUATION STATION
PLAT: STA. 28+70.22 L—30.00'(AHEAD)
PLAT: STA. 28+69.29 L—30.00" (BACK)
FIELD: STA. 28+69.40 L—29.75'(BACK)

RIHB #75
PLAT: STA. 28+00.00 L—50.00’
FIELD: STA. 28+00.05 L—49.90°

RIHB #74 —
PLAT: STA. 28+00.00 L—30.00’
FIELD: STA. 28+00.02 L—30.06

AP 20 LOT 53

AP 20 LOT 10

VA e
CONTROL POINT #26 P
SET DRILLHOLE y Wa
BACK OF CONCRETE WALK
ELEV.=207.64’ (NAVD88) \

TY—-SET MAGNAIL
1” ABOVE GRADE

AP

TY—SET MAGNAIL

FED. ROAD| graTE FEDERAL AID FISCAL | SHEET | TOTAL
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RIHB #72 EQUATION STATION HELD
PLAT: STA. 28+70.22 R—30.00’(AHEAD) ik, S
PLAT: STA. 28+69.29 R—30.00" (BACK) s

AP 20 LOT 353 ) ot

_

— @“ Johnstan Parks ¢y

\ 1 o T & Recreation v
1 (R0

]

| AP 20 LOT 305 % ¢
EXISTING SPIKE #27 Sioe Eion O
STA. 274+49.62 R—29.48’ R

\ 5
\ | : U

AP 20 LOT 304 LOCATION PLAN

NOT TO SCALE

T~

\ MICHAEL J. McCORMICK
\ -

RIHB DISTURBED
PLAT: STA. 25+84.00 R—30.00’ T~

20 LOT 303 PROFESSIONAL
LAND SURVEYOR

1" ABOVE GRADE

S/W POLE NO
\/ # CERTIFICATION:

o)
N/E POLE 30 /<
)
\871/
~
Cap
Ry 5
'?/Vs
- AP 20 LOT 385
EGB #69

STA. 23+89.60 R—91.05

%N\

EIR #71
STA. 23+02.40 R—93.47’

-

BENCHMARK SET - AP 20 LOT 271

BENCH MARK

N/S POLE 371—71 DURLEX NAIL AT GRADE
< ENEV.=205.68 (NAVD 88) ELEV.=205.68’(NAVD’88)
(o) O ®
Q =
9\
Q
\ 0 AP 20 LOT 254
m
(& \
@)
z
Z
m

THIS PLAN, AND UNDERLYING SURVEY PRODUCT, WAS PREFARED FOR THE EXCLUSIVE USE OF
THE PERSON, PERSONS, OR ENTITY NAMES IN THIS CERTIFICATION. SAID CERTIFICATION DOES
NOT EXTEND 7O ANY UN—NAMED FPERSON, FPERSONS, OR ENTITY WITHOUT AN EXPRESS
RE—CERTIFICATION BY THE SURVEYOR OF RECORD NAMING SAID PERSON, FPERSONS, OR ENTITY.

70 THE STATE OF RHODE [SIAND, 1T IS HEREEY CERTIFIED THAT THIS SURVEY HAS BEEN
CONDUCTED AND THIS FPLAN HAS BEEN PREFARED FPURSUANT 70 SECTION 9 OF THE RULES
AND REGULATIONS ADOFTED BY THE RHODE [/SLAND STATE BOARD OF REGISTRATION FOR
PROFESSIONAL [AND SURVEYORS ON NOVEMBER 25, 20715, AS FOLLOWS:

, LIMITED CONTENT BOUNDARY SURVEY—-CLASS | (STATE HIGHWAY LINE PLAT
\STA- 24+94.53 R—77.20 TOPOGRAPHIC SURVEY—T—2, CULTURE—CLASS I/

AP 20 LOT 382 VERTICAL MEASUREMENT STANDARD—CLASS V-2

RIHB DISTURBED
PLAT: STA. 24+16.00 R—53.80°

AN

AN

FURTHER, THE INFORMATION DEFICTED ON HEREON WAS OBTAINED FROM FIELD OBSERVATIONS
MADE ON THE SITE FROM JUNE 18, 2018 THRU JUNE 19, 20718. THE PURPOSE OF THE SURVEY IS 70
SHOW TORPOGRAFPHIC DETAILS IN THE IMMEDIATE AREA OF THE EXISTING MEDIAN 70

PROVIDE BASE MAFPFING FOR THE ENGINEERING CONSULTANT.

MICHAEL J. McCORMICK FLS 1972
COA: LS-AT107

PROJECT SURVEYOR
MICHAEL J. McCORMICK
ALPHA ASSOCIATES, LTD.
35 ROCKY HOLLOW ROAD
LAST GREENWICH, RI 02818

P.407.854.8506
F.401.884. 7747

REVISIONS
NO. | DATE | BY

DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

35 ROCKY HOLLOW ROAD

[.4071.884.8506 F.4071.854. 7747
SCALE: 17=40" JUNE 19, 2018 SHEET 1 OF 71 JOHNSTON,

PRIORITY 1 STORMWATER TREATMENT UNIT
FAST GREENWICH, RI 02818 STU 010 - CHERRY HILL ROAD

RHODE ISLAND

EXISTING CONDITIONS PLAN
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Gordon R. Archibald, Inc.
kCiviI and Environmental Engineers
Pawtucket, Rhode Island
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v oo | STATE | fRooeeT No. | 'year | No. | sHEeTs
/ DIV. NO. . .
AP 20 LOT 305 RI 7110
AP 20 LOT 53 /
/
\
\
\
\
\
AP 20 LOT 304
N
9
20 OB
© S/ AP 20 LOT 10 WITH WER, EL 206.0
WOQ RIM 209.0
\\QS/QOQQ INV. 205.4 (8")S T~ CSFSD AT LoD
6 2
. \%\»\& INV. 205.4 (12")W,E \
I RIM 209.0
e INV. 204.67 T~
\
\ 20’
o CIPX(3.6.06.1.0X7.3.60CFs) AP 20 LOT 303
RIM 206.5
INV. 203.50
.48
AP 20 LOT 184
20’ / O'?/l/s
WITH WEIR, EL. 206.2 : s X , 7 >\
RIM 209.0 R OB >
INV. 205.6 (8")S ¢ i 7
INV. 205.7 (12")E,W ™~
GAS SERVICE TO #230
TO BE RELOCATED (BY OTHERS)
(SEE DETAIL B)
\ AP 20 LOT 382
AP 20 LOT 301 \
Q2.1.0 P D
wv. 202.6
- RIM 205.0+
INV. 201.1 SN
(SEE DETAIL)
GAS SERVICE TO #254
TO BE RELOCATED (BY OTHERS)
(SEE DETAIL A)
— AP 20 LOT 271
BENCH MARK REVISTONS RHODE ISLAND
DUPLEX NAIL AT GRADE NO. | DATE | BY
/S POLE 11 e DEPARTMENT OF TRANSPORTATION
\ PRIORITY 1 STORMWATER TREATMENT UNIT
\ STU 010 - CHERRY HILL ROAD
AP 20 LOT 254 —
AP 20 LOT 309 AP 20 LOT 225 \ ?i—\
\ (B\ JOHNSTON, RHODE ISLAND
|0
\ P \ DRAINAGE & UTILITY PLAN
< il l Gordon R. Archibald, Inc.
m '”“l ﬂ‘l l!“‘l IkCiviI and Environmental Engineers
“ Pawtucket, Rhode Island » s
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CHERRY HILL RD
SOUTH CURBLINE
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CHERRY HILL RD
SOUTH CURBLINE
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EXIST. 3" STEEL

O GAS MAIN

PROPOSED GRADE

~_~——

8" D.I.

TYPICAL DRAINAGE CROSSING

SCALE : 1" =4'

\
BOT. BASIN 202.5

FED. ROAD FEDERAL AID FISCAL | SHEET | TOTAL

STATE

DIV. NO. PROJECT NO. YEAR NO. SHEETS
RI 8 10
PROP. MH
PROP. MH / PROP. MH W/WEIR
|
/ —— PROVIDE BIORETENTION AREA ) _ ﬂ -210
I N W/ SEED MIX AND PLANTINGS 4"LOAM & SEED o il 200
T I \ PER LANDSCAPE PLAN 1
1 N 208 i
! 1 4G S -1 -2 8" D.I. W/ RIP RAP 207 2
A N DISCHARGE STRUCTURE
I N 8" D.I. W/ RIP RAP 206
| DT ﬂ‘(_—_ ___________ —_ 8" D.I. W/ RIP RAP 8" D.I. W/ RIP RAP 4"LOAM&SEED _ _ — || 205
A 4" LOAM & SEED S S Y Y SO 8" D.I. N [\ i o
l l 24"W \1_ _______________ |_ — lJ _________________ 24"\ | ' 204 ©
v BASIN BOTTOM EL.202.5 V 203
G f s 202 .
€ [ G NOTE: 3
A PROVIDE SEED STABILIZER IN ACCORDANCE WITH - 201 «
Yy A A
L = ESHWTEL. 200.33 \ ESHWT EL. 200.33 < \ . SECTION L.05 OF THE STANDARD SPECIFICATIONS L 200
" REL. GAS — REL. GAS OVER ALL SLOPES FINISHED WITH 4" LOAM & SEED.
18" BIORETENTION SAND SERVICE 12' RCP (EXISTING) SERVICE
SCALE: HOR. 1" = 20'
a VERT. 1" = 4'
4 WIDTH OF PIPE +10'
0
I
>
&c 210 - -210
L
209 - 209
___________ — 5 208 EXIST. CB 4" LOAM & SEED 208 SECTION C-C
~Zo- EXISTING GRADE o) | _ I -
‘~\\\\\ 6‘ 207 | CHERRY HILL RD /j:__ r BOTTOM BASIN EL. 202.5 507
——_ _ ol T I . DISCHARGE
O~ T~ PROPOSED GRADE 18" BIORETENTION SAND Q 206 - P [ \\3 /  STRUCTURE 206 WIDTH OF PIPE +6'
_____________________ |
— — e 205 - / :I Ii j{ i - 205
— 204 1 / I: ” /] -7 204 18" RIP-RAP
’ e ettt o et et ety T, 7 / it N =7 o= “ 50 "
EXIST. 3" STEEL g — = L 203 / ol - 7[ /\ T 203 s A ToTs 6" BEDDING(FILTER STONE)
GAS MAIN — % 1 T~~~ FILTER FABRIC(GEOTEXTILE)
e s = 202 - / g D INV.202.6 202 SECTION B-B
! EXTEND TO HOUSE TO / Sl ~~__
APPROXIMATE LOCATION OF EXISTING REL.G RELAY ENTIRE SERVICE 201 1 / SO = RISTD. 2.1.0 [ 201
GAS SERVICE (3/4" WS 35#C) TO BE _/ (BY OTHERS) 200 - ( Y2 Y2 /ﬂ ~~~~~~ -200 WIDTH OF PIPE
REMOVED AND DISPOSED BY OTHERS 2" PLASTIC SLEEVE PROPOSED RELOCATED 1" Lo o0 N — U +2
DETAIL A GAS SERVICE (BY OTHERS) 2"X1" RUBBER CASING ¢ | 18" BIORETENTION SAND
END SEAL (BOTH SIDES) v I
RELOCATED GAS SERVICE CONNECTION (BY OTHERS) T IlLJJ SECTION B-B LI IS
TO HOUSE # 254 SCALE: HOR. 1" = 20’ SECTION A-A
SCALE : 1" = 4' VERT. 1ll = 4l
RIP-RAP PAD DETAIL
2 (2") N.T.S
o TS.
~ —~— MM X A — NOTES:
T MAXIMUM WIDTH OF 1. RIP-RAP AND BEDDING SHALL BE IN ACCORDANCE WITH SECTION
i TRENCH DISTURBANCE M.10 OF THE RI STD. SPECIFICATIONS FOR BRIDGE AND HIGHWAY.
| 6" RIP-RAP SHALL BE MODIFIED NSA NO. R-4, BEDDING SHALL BE
5 EXIST. 12"RCP @ ES%’E;’A(\}/EPN_')ENT MODIFIED NSA NO. FS-2.
_____ EXISTING GRADE A o7 FULL DEPTH SAWCUT ..
\\\\\ o) RN PAVEMENT. ASSUME 6" THK. 6" 2. DIMENSIONS MAY BE MODIFIED BY ENGINEER TO MEET FIELD
\\\\\ o RN MIN. CONDITIONS.
\\\\\\ PROPOSED GRADE S 20"
\\\\\\\\\ 18" BIORETENTION SAND 8" PVC PIPE I———I/Q\ 6" PVC PIPE = — Z— — 3. UNLESS OTHERWISE SPECIFIED, DUMPED RIP-RAP SHALL BE
\\\\\ / =
_____________________________________________________________________ { \S-r 12" GRAVEL BORROW USED.
\\~//l
EXIST. 3" STEEL ' : W I BACKFILLWITH =S e — FILTER FABRIC CURB INLET
GAS MAIN s % I
—_J 12'"RCP
APPROXIMATE LOCATION OF EXISTING GAS TIE OVER TO EXIST. %" PLASTIC "MIN.. 24" MAX
SERVICE (5/8" PE 35# (B) TW) TO BE SERVICE (BY OTHERS) PLAN TEMPORARY EARTH SUPPORT L TYP. BOTH SIDES
REMOVED AND DISPOSED BY OTHERS - =
PROPOSED RELOCATED 1" - 2"X1" RUBBER CASING EARTH SUPPORT SYSTEMS ©lS o
2" PLASTIC SLEEVE GAS SERVICE (BY OTHERS)  END SEAL (BOTH SIDES) SHALL NOT BE DRIVEN BELOW E
DETAIL B (BY OTHERS) PRECAST SLAB TOP 24" C.|. COVER THE PIPE SPRING LINE grre 95
. M- 1w
RELOCATED GAS SERVICE CONNECTION NOTE: ALL EXCAVATION \ / 6" PVC PIPE 3 ol Z | MINIMUM 1 FOOT OVERLAP
OVER GAS LINES SHALL 7 (ORIFICE) INV. 203.0 X ©s
TO HOUSE # 230 BE EXCAVATED BY HAND WEIREL 2035 | i 1] DEBRIS SCREEN (TYP) X
SCALE: 1"=4' 6" PVC PIPE (OR'F'CE)%_ — \BOT. BASIN EL. 202.5 PIPE TYPE AND SIZE AS 8" COMPOST FILTER SOCK
INV. 203.0 7 7 TRENCH WIDTH DETAILED ON PLANS OR APPROVED EQUAL
O INV. 201.1 S,N
12"RCP TYPICAL TRENCH WITH BITUMINOUS PATCH
_.—RISTD. 4.3.0 NOT TO SCALE
. 12" CRUSHED STONE
SECTION
36'+
DISCHARGE STRUCTURE DETAILS INLET PROTECTION
SCALE: 1" = 4' NOT TO SCALE
@@ REVISIORS RHODE ISLAND
NO. | DATE | BY

DEPARTMENT OF TRANSPORTATION

PRIORITY 1 STORMWATER TREATMENT UNIT

STU_010 - CHERRY HILL ROAD

JOHNSTON, RHODE ISLAND

Gordon R. Archibald, Inc.
kCiviI and Environmental Engineers
Pawtucket, Rhode Island
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1 —y
WORK ZONE -
2
TRAFFIC w20—1 o | Y |
FINES 36"X36" 3 o
DOUBLED @ ﬁ
T |
W2421R .
” ” o
36"X36” S " —T
| |
- 3
X . I
. .I I
| | | |
| | [ | 8
NOTES: S
THE MAXIMUM ALLOWABLE LENGTH - I
OF THE SHIFTED TANGENT SECTION . -
FOR THE TEMPORARY TRAFFIC \ o|w
CONTROL SET—UP SHOWN IS 600 . § @ Q
FEET. . § 2|5
MINIMUM LANE WIDTH IS TO BE 105 -105!- \ 1
10.5 FEET UNLESS OTHERWISE vl VTS i
SHOWN. MINIMUM LANE WIDTH TO | <lsleis u i
BE MEASURED FROM THE EDGE OF BUFFER SPACE
CHANNELIZATION DEVICES. . . ‘
n n [_
[ ] [ ]
o
[ ] [ ] a
. .Il
n Y
= | T |
| | o
F 3
[ ]
1 | Y §
e !
@ ﬁ I
i o W24=1L
1S 36”X36"
o
n
- 1

TYPICAL LANE SHIFT ON
TWO-LANE ROADWAY
(STAGE 1 & STAGE 3)

W20—-1
36"X36"

WORK ZONE]|

TRAFFIC
FINES
DOUBLED

.
W20-1 :
36"X36" %e l
S]]
8 [
+ U
. m|m
= n ' m R4-7
= . . 24”X30”
L
O
<
7
| |vin. Ik,
(@) -
=
| —26.2.0
n l//
+
3 nln
x VU
E R4—7
n 247X30”
+
5 410
SETIAN CIR.

W20—-1
36"X36"

TYPICAL LANE SHIFT ON

TWO-LANE ROADWAY

(STAGE 2)

W20—1
36"x36"
ROAD
W20—-4 WORK
36"x36" AHEAD

ONE LANE
ROAD

W20-7 AHEAD

36"x36”"

" 50" MIN. =100 MAX.
100’
W20—7
el 36"x36”
100’
R.l. STD.
27.1.1
24"x36” e
WORK ZONE
TRAFFIC - JJOO
FINES :
DOUBLED @ ﬁ _._50 367x36

W20-1
36"x36"

LANE CLOSURE ON TWO
LANE ROAD USING FLAGGERS

NOTES:

1.

ALL TEMPORARY TRAFFIC CONTROL SET-UPS AND DEVICES AND THEIR INSTALLATION,
MAINTENANCE, AND REMOVAL SHALL CONFORM TO THE LATEST EDITION OF “THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES” (MUTCD) WITH ALL REVISIONS,
AND THE LATEST EDITION OF THE “RIDOT STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION” WITH ALL REVISIONS.

ALL TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE IN PLACE PRIOR TO THE
START OF WORK.

ALL TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE REMOVED AS SOON AS
PRACTICAL WHEN THEY ARE NO LONGER NEEDED. WHEN WORK IS SUSPENDED FOR
SHORT PERIODS OF TIME, TEMPORARY TRAFFIC CONTROL DEVICES THAT ARE NO
LONGER APPROPRIATE SHALL BE REMOVED OR COVERED.

DISTANCES ARE A GUIDE AND MAY BE ADJUSTED IN THE FIELD BY THE ENGINEER.

WHERE A SIDE STREET OR RAMP INTERSECTS THE WORK ZONE, ADDITIONAL
TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE INSTALLED IN ACCORDANCE WITH
PART 6 OF THE MUTCD.

THE CONTRACTOR SHALL INSTALL AND MAINTAIN A RHODE ISLAND STANDARD 26.2.0
BARRICADE WITH APPROPRIATE MARKINGS AT EACH LOCATION WHERE ADJUSTMENT
TO UTILITY STRUCTURES HAVE BEEN MADE UNTIL RESURFACING WORK HAS BEEN
PERFORMED. OTHER TYPES OF PROTECTIVE DEVICES MAY BE USED IF APPROVED BY
THE ENGINEER.

R.I. STD. 26.1.0 CONES SHALL BE USED WHEN TRAFFIC CONTROL SET-UP IS UTILIZED
ONLY DURING WORKING HOURS AND IS SUBSEQUENTLY REMOVED AT THE END OF
THE WORKDAY. R.I. STD. 26.2.0 SHALL BE USED WHEN A TRAFFIC CONTROL SET-UP
WILL REMAIN BEYOND WORKING HOURS WHEN NO WORKERS ARE PRESENT..

THE SIZES OF ALL DIAMOND SHAPED ADVANCE WARNING SIGNS SHALL BE 36"X36",
UNLESS OTHERWISE NOTED.

MAXIMUM SPACING OF THE CHANNELIZATION DEVICES IN A TAPER IS EQUAL IN FEET
TO THE SPEED LIMIT IN MPH. MAXIMUM SPACING OF CHANNELIZATION DEVICES IN A
TANGENT SECTION IS EQUAL IN FEET TO TWO TIMES THE SPEED LIMIT IN MPH.

rTWO—WAY TRAFFIC TAPER

R.I. STD.
27.1.1

24"x36"
WORK ZONE

TRAFFIC
FINES
DOUBLED

FED. ROAD| graTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

RI 9 10

FOR LOW-VOLUME APPLICATIONS, WITH SHORT
WORK ZONES ON STRAIGHT ROADWAYS WHERE
THE FLAGGER IS VISIBLE TO ROAD USERS FROM
BOTH DIRECTIONS, A SINGLE FLAGGER,
POSITIONED TO BE VISIBLE TO ROAD USERS
APROACHING FROM BOTH DIRECTIONS MAY BE
USED.

CHANNELIZING DEVICES ARE TO BE EXTENDED
TO A POINT WHERE THEY ARE VISIBLE TO
APPROACHING TRAFFIC.

THE BUFFER SPACE SHOULD BE EXTENDED IF
NECCESSARY SO THAT THE 100" MAX. TWO-WAY
TRAFFIC TAPER IS PLACED BEFORE A
HORIZONTAL (OR CREST VERTICAL) CURVE TO
PROVIDE ADEQUATE SIGHT DISTANCE FOR THE
FLAGGER AND A QUEUE OF STOPPED VEHICLES.

MAXIMUM SPACING OF CHANNELIZATION DEVICES
IN THE 100' MAX. TWO-WAY TRAFFIC TAPERS IS 25
FEET. MAXIMUM SPACING OF CHANNELIZATION
DEVICES IN A TANGENT SECTION IS EQUAL IN
FEET TO TWO TIMES THE SPEED LIMIT IN MPH.

MINIMUM LANE WIDTH IS TO BE 10 FEET UNLESS
OTHERWISE SHOWN. MINIMUM LANE WIDTH TO
BE MEASURED FROM THE EDGE OF
CHANNELIZATION DEVICES OR TEMPORARY
BARRIER.

LEGEND

CHANNELIZING DEVICE

TRAFFIC CONE (R.l. STD. 26.1.0)
DRUM BARRICADE (R.l. STD. 26.2.0)
SIGN ON PORTABLE SIGN SUPPORT
TYPE 1l BARRICADE

FLASHING ARROW BOARD

TRAFFIC PERSON

WORK SPACE

.
-
—
=

DIRECTION OF TRAVEL

WORK VEHICLE

TRUCK—MOUNTED ATTENUATOR

{oooooo ARROW PANEL

REVISIONS

NO.

e — RHODE ISLAND

DEPARTMENT OF TRANSPORTATION

PRIORITY 1 STORMWATER TREATMENT UNIT

STU_010 - CHERRY HILL ROAD

JOHNSTON, RHODE ISLAND

|| Gordon R. Archibald, Inc.
'| 1 kCiviI and Environmental Engineers
I Pawtucket, Rhode Island

MAINTENANCE & PROTECTION

OF TRAFFIC DETAILS

CHECKED BY DATE SCALE N.T.S.
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CHERRY HILL ROAD STU - ASSAPUMPSETT BROOK WATERSHED - PLANT LIST
KEY size Root Road Salt RIDOT STANDARD
Botanical Name Common Name tolerance DETAIL #
TREES
1\ Juniperus virginiana Native Red Cedar 5'-6' ht B&B tolerant full specimens 50.2.0
PO Platanus occidentalis American Sycamore 2.5-3"caliper] B&B tolerant 50.1.1
PO Platanus occidentalis American Sycamore 2 2.5-3"caliper] B&B tolerant 50.1.0 /
SHRUBS
IG llex glabra 6 30-36" ht B&B tolerant Plant 6'-0" on Center 50.3.0 /
v llex verticillata Winterberry Holly 5 5 gallon Cont. tolerant Plant 5'-0" on Center 50.3.2
IVH Itea virginica "Henry's Garnet" |Henry's Garnet Sweetspire 5 3 gallon Cont. tolerant Plant 5'-0" on Center 50.3.1
IVH Itea virginica "Henry's Garnet" |Henry's Garnet Sweetspire 6 3 gallon Cont. tolerant Plant 5'-0" on Center 50.3.2
VC Viburnum cassinoides Raisin Viburnum 7 5 gallon Cont. tolerant Plant 8'-0" on Center 50.3.2 /
LEGEND — PROPOSED LANDSCAPE / >g\
PROPOSED DECIDUOUS TREES / /4 /
/ J 47
O PROPOSED EVERGREEN TREES / /
% PROPOSED EVERGREEN SHRUBS 4/
@@ PROPOSED DECIDUOUS SHRUBS / /
v Vv Vv ~l / / /
v v « | PROPOSED BIORETENTION SEED MIX
v v v K /
S— Y 7 2 viReNicA
’// ////// PROPOSED CONSERVATION SEED MIX / / / 'HENRY'S GARNET'
/|
/S
/ y/
AP 20 LOT 184 g
\ 7
W7
/ NS
CONSERVATION SEED MIX.
SEE SPECIFICATIONS THIS SHEET.
APPLY EROSION CONTROL
A BLANKET TO ALL CONSERVATION
SEED MIX ARE\AS
e ,,.0/
- A
7 /
V7P

—
_ —
VIBURNUM
CASSINOIDES
P
JUNIPERUS [ 2\ o

3
viRGINANA \2Y/ N

-

\

b
7
/,///

[LEX GLABRA

(
=7 "

-2 "ﬂ?/‘/
lee
7 YA

AL 1
%‘ o7
— A!« /l"‘é“
IS
L T s

PLANTANUS
_————= 7 OCCIDENTALIS

VIBURNUM
CASSINOIDES

— =/

= o

/CONSERVATION SEED MIX.

SEE SPECIFICATIONS THIS SHEET.
APPLY EROSION CONTROL
BLANKET TO ALL CONSERVATION
SEED MIX AREAS

/

—

|

N
\7

/ 6\
27

APPLY PINE BARK MULCH TO ALL
PLANTING BED AREAS. RIDOT
STANDARD SPECIFICATIONS ITEM
L.06.03.8a.

PLATANUS
OCCIDENTALIS

ITEA VIRGINICA
HENRY'S GARNET

L
\C/

GLABRA

RIDOT STANDARD
SPECIFICATIONS ITEM
L.06.03.8a.

AP 20 LOT 485
CONSERVATION SEED MIX.

APPLY EROSION CONTROL

NSEED MIX AREAS

AN
AN

BIORETENTION SEED MIX AREA

SEE SPECIFICATIONS THIS SHEET.
APPLY EROSION CONTROL BLANKET
ONLY TO SLOPED EDGES.

CONSERVATION SEED MIX.

SEE SPECIFICATIONS THIS SHEET.
APPLY EROSION CONTROL

BLANKET TO ALL CONSERVATION

/ SEED MIX AREAS \

AP 20 LOT 301

\ .

BENCH MARK

\ AP 20 LOT 2/1 @

DUPLEX NAIL AT GRADE
N/S POLE 31-1
ELEV.=205.68'(NAVD’'88)

o 10 v 40
SCALE: 1" =20'-0"

7 G\
VIBURNUM
CASSINOIDES

™

ILEX ~

APPLY PINE BARK MULCH TO
ALL PLANTING BED AREAS.

TS

SEE SPECIFICATIONS THIS SHEET.

BLANKET TO ALL CONSERVATION

AN

N

™

—

AF

FED. ROAD| graTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR | NO. |[SHEETS
RI 10 10

LANDSCAPE NOTES:

. ALL DIMENSIONS SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR.
2. NO STORAGE OF MATERIAL IS ALLOWED WITHIN THE DRIPLINE OF TREES TO REMAIN.

3. STOCKPILE TOPSOIL AND OTHER NECESSARY CONSTRUCTION MATERIAL IN AREA DESIGNATED ON PLANS AND/OR AS DIRECTED
BY R.I.LD.O.T. LANDSCAFE ARCHITECT.

4. SCARIFY AND REMOVE ALL EXISTING PLANTINGS, DEBRIS AND UNSUITABLE PLANTING MEDIUM IN AREAS DESIGNATED FOR NEW
PLANT BEDS AND/OR SEEDING. DISPOSE OF ALL UNSUITABLE MATERIAL IN ACCORDANCE WITH STATE AND MUNICIPAL CODES.

5. PROTECT AND SECURE ALL STOCKFPILED MATERIALS FROM WEATHER AND POSSIBLE VANDALISM. DO NOT ALLOW STOCKFILED
TOPSOIL TO RUN OFF THE SITE.

6. PERFORM EXCAVATION FOR LANDSCAFPE WORK IN THE VICINITY OF UNDERGROUND UTILITIES WITH CARE, AND IF NECESSARY, BY
HAND. CONTRACTOR BEARS FULL RESPONSIBILITY FOR THIS WORK AND DISRUPTION OR DAMAGE TO UTILITIES SHALL BE
REPAIRED IMMEDIATELY AT NO EXPENSE TO THE OWNER.

7. CONTRACTOR TO VERIFY PLANT COUNTS AND SQUARE FOOTAGES. QUANTITIES ARE PROVIDED AS OWNER INFORMATION ONLY.
IF QUANTITIES ON PLANT LIST DIFFER FROM GRAPHIC INDICATIONS, THEN GRAFPHIC INDICATIONS SHALL PREVAIL.

&. ALL DISTURBED AREAS NOT COVERED BY STRUCTURES, PAVEMENT, RIFP RAP, STONE, MULCH OR PLANTING BEDS AND TREE PITS
SHALL BE TOP SOILED AND SEEDED.

9. CONTRACTOR SHALL BE RESPONSIBLE FOR TESTING ALL TOPSOIL IN ACCORDANCE WITH R.I.D.O.T STANDARD SPECIFICATIONS
AND PROVIDING TEST RESULTS TO THE LANDSCAFE ARCRITECT PRIOR TO PLACING TOPSOIL.

1O. PRUNE NEWLY PLANTED TREES AND SHRUBS ONLY AS DIRECTED BY LANDSCAFPE ARCHITECT.

[1.SUBSTITUTIONS ON PLANT MATERIALS MUST BE APPROVED BY LANDSCAPE ARCHITECT PRIOR TO PLANTING. PROVIDE
MATCHING FORMS AND SIZES FOR PLANT MATERIALS WITHIN EACH SPECIES AND SIZE DESIGNATED ON THE DRAWINGS.

I 2. LOAM AND SEED SHALL BE APPLIED AS PER RIDOT STANDARD SPECIFICATIONS SECTION L.O2 AND AS PER SEED MIXES
SPECIFIED ON THESE DRAWINGS. ALL SEEDING SHALL BE APPLIED VIA HYDROSEED PER RIDOT STANDARD SPECIFICATIONS WITH
INCLUSION OF ADHESIVE MULCH STABILIZER PER M. 15 LANDSCAPE MATERIALS AND L.05.03.4.

3. ALL SLOPED SEEDED AREAS SHALL HAVE EROSION CONTROL BLANKET APPLIED PER RIDOT STANDARD SPECIFICATIONS ITEM
L.OSTO3"3 EROSION CONTROL BLANKETS.

BIORETENTION SEED MIX

NEW ENGLAND WETLAND PLANTS, INC
820 WEST STREET, AMHERST, MA 01002
PHONE: 413-548-8000 FAX 413-549-4000
EMAIL: INFO@NEWP.COM WEB ADDRESS: WWW.NEWP.COM
New England Roadside Matrix Wet Meadow Seed Mix
Botanical Name Common Name Indicator

Elvmius riparius Riverbank Wild Rye FACW
Ebmius virginicus Virginia Wild Rye FACW-
Festuca rubra Red Fescue FACU
Panicum virgatum Switch Grass FAC
Carex scoparia Blunt Broom Sedge FACW
Cornus amomnium Silky Dogwood FACW
Carex lurida Lurid Sedge OBL
Fris versicolor Blue Flag 0BL
Asclepias mcarmata Swamp Milkweed OBL
Fiburnum dentatum Arrow Wood Viburnum FAC
Aster novae-angliae (Symphyotrichum novas-anglia | New England Aster FACW-
Eupatorium perfoliatum Boneset FACW
Eupatorium maculanum (Eutrochium maculatum) Spotted loe Pye Weed OBL
Sambucus canadensis Elderberry FACW-
Scirpus atrovirens Green Bulrush OBL
Aster umbellarus (Dosllingsria u.) Flat Topped/Umbrella Aster FACW

"CONSERVATION SEED MIX"
from Allen's Seed Supply, North Kingstown, RI
or approved equal

25% Per. Rye

25% Creeping Red Fescue
25% Annual Rye

17% Tall Fescue

5% Ky. Blue

1% Colonial Bentgrass

1% Red Top

1% White Clover

Application Rate: 5 Ibs per acre.

REVISIONS
NO. | DATE | BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

PRIORITY 1 STU IMPLEMENTATION

ASSAPUMPSET BROOK WATERSHED
Landscape Architacture STU_010 CHERRY HILL ROAD

Cultural Landscape Preservation JOHNSTON, RHODE ISLAND

200 Centerville Road, Suite 6, Warwick, Rl 02886
T 401.921.2667 F 866.203.7686
www.landscapeelementslic.com

s R

LANDSCAPE PLAN

Gordon R. Archibald, Inc.

IkCivil and Environmental Engineers
Pawtucket, Rhode Island

CHECKED BY DATE SCALE _1"=20-0"
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PLANS 040319



APPENDIX



APPENDIX A

Transportation Management Plan (TMP)
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joseph.baker
Sticky Note
Submitted to RIDOT Traffic for review and approval


‘ L LEVEL 3 Project Name: Priority 1 Stormwater Treatment Unit STU_010 - Cherry Hill Road

. TRANSPORTATION| RI Design Contract No(s): 2018-CH-XXX
U‘h MANAGEMENT RI Construction Contract No(s): 2019-CH-0xx
2 PLAN
Submission: 90% Date: 4/1/2019
PROJECT INFORMATION
Brief The work on this project will include trenching across Cherry Hill Road to install stormawter treatment piping at four locations.
Project
Description:
General Work will generally take place in the roadway over a stretch of approximately 400 feet of Cherry Hill Road in Johnston, RI
Work
Limits:
WORK ZONE LOCATIONS
ROADWAY NAME or INTERSECTION FROM TO APPROX. LENGTH
Cherry Hill Road (Old Cherry Hill Road) Woodcrest Drive Capri Drive 400 feet
General The work is expected to occur in Spring of 2019 and be completed by Summer of 2019.
Project
Schedule*:
TRAFFIC-RELATED WORK RESTRICTIONS
General See "Attachment No. 1 - General Restrictions".
Restrictions:

Cherry Hill Road STU_010
TMP-L3 Template Rev. 11-06-09 Page 1 of 3



Holiday See "Attachment No. 2 - Holiday Restrictions". In case of discrepancy between the holiday restrictions and the
Restrictions:  General Restrictions listed in Attachment No. 1, the holiday restrictions shall govern.

TEMPORARY TRAFFIC CONTROL PLANS
These RIDOT- and/or Designer-Developed TTC Plans will be used during the work on this project

Included in: Included in:
RIDOT TYPICAL TTC PLANS T™P PS'Z? l DESIGNER-DEVELOPED TTC PLANS T™P PS'Z‘? I

Mobile Operation Maintenance and Protection of Traffic Plan

Work Beyond the Shoulder

Shoulder Closure - Two Lane Road

Shoulder Closure - Limited Access

1-Side Lane Shift - Two Lane Road

2-Side Lane Shift - Two Lane Road

Lane Shift - Limited Access

Lane Closure - Two Lane Road

Lane Closure - Four Lane Road

Lane Closure - Limited Access

Double Lane Closure - Limited Access

PUBLIC INFORMATION PLAN

These strategies will be used to provide information concerning the project to road users and the community

RN EEN SN NN
Blaaiminimni:

SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

RIDOT travel advisories news releases RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.
RIDOT travel advisories web site RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.
RIDOT 511 traveler information system RIDOT TMP Imp. Mngr. to send RIDOT notification form to RIDOT TMC min. 48 hrs. in advance of restrictions.

TRANSPORTATION OPERATIONS PLAN

These strategies will be used to provide improved transportation operations/safety within project work zones
SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

Cherry Hill Road STU_010
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PERFORMANCE MONITORING, CHANGES TO TMP, & CONTINGENCIES

The Contractor's TMP Implementation Manager (if identified below) is responsible for keeping the portion of the project being used by public
traffic in a condition that (1) safely and adequately accommodates such traffic and (2) is in accordance with the Traffic-Related Work Restrictions,
the Temporary Traffic Control Plans, and where appropriate, the other transportation management strategies identified above. The RIDOT TMP
Implementation Manager or his/her responsible designee should (1) inspect the project work zones at initial setup, at the start of each
subsequent work day, and just prior to extended breaks in the work (e.g., weekends) for conformance with the Temporary Traffic Control Plans,
the ATSSA Quality Guidelines for Temporary Traffic Control Devices and Features, and where applicable, the other transportation management
strategies identified above and (2) document all work zone-related feedback and complaints that are received from the public.

If at any time (1) a significant deviation from any of the strategies included in the TMP (e.g., the use of an alternate construction sequence) is
desired by one or more members of the project implementation team, (2) field observations and/or data suggest that impacts to road users are or
will be unacceptable, or (3) one or more performance requirements established in the TMP are not being met in the field, the RIDOT TMP
Implementation Manager shall report the situation to his/her supervisor or Division/Section/Unit manager. The supervisor / manager will
coordinate with the State Traffic Engineer, the Deputy Chief Engineer, the TMP Implementation Manager(s), the Chief Engineer, and/or other
interested parties as appropriate and/or necessary to consider and determine whether revised and/or alternate strategies should be implemented
in an effort to lessen the adverse safety and/or mobility impacts of the project. If the supervisor / manager deems that strategy changes should be
implemented, the changes shall be documented in a revised version of the TMP and the Deputy Chief Engineer, the State Traffic Engineer, and
the Chief Engineer must approve of the revised TMP prior to their implementation.

If a significant deviation from any of the strategies included in the TMP is requested by the Contractor, unless directed otherwise by the RIDOT
the Contractor is responsible for preparing and submitting to the RIDOT TMP Implementation Manager appropriate documentation (e.g., design
calculations, analysis reports, Temporary Traffic Control Plans, etc.) showing that the requested change(s) are (1) feasible and (2) expected to
result in safety and mobility impacts that are no more adverse than the impacts resulting from the strategies already included in the latest
approved TMP. The RIDOT will review and consider the submittal(s) as described in the preceding paragraph and will determine whether the
changes should be implemented. If the requested changes are approved by the RIDOT, unless otherwise directed by the RIDOT the Contractor
shall prepare and submit to the RIDOT TMP Implementation Manager a revised version of the latest approved TMP in both printed and electronic
(Microsoft® Excel) format that documents all of the approved changes. Work to implement the changes shall not begin until the Deputy Chief
Engineer, the State Traffic Engineer, and the Chief Engineer have approved of the revised TMP.

When unexpected events (e.g., crashes, inclement weather, unforeseen traffic demands, etc.) occur in a project work zone where one or more
lanes are closed, the RIDOT TMP Implementation Manager or his/her responsible designee should (1) determine whether or not the lane
closure(s) can/should be removed in order to improve traffic operations and/or minimize delays and (2) if deemed appropriate, take action to
remove the lane closure(s).

Other
Requirements:

TMP APPROVALS

All approvals must be obtained prior to start of work

Administrator, Project Management State Traffic Engineer Chief Engineer
Signature: Signature Signature:
David Fish, P.E. Steve Pristawa, P.E. Robert Rocchio, P.E.
Date: Date Date:

TMP IMPLEMENTATION MANAGERS

Project managers with the primary responsibility & authority for implementation of this TMP

RIDOT CONTRACTOR (if contract work)

Name: Name:
Title: Title:

Unit: Company/Unit:

Office Phone: Office Phone:
Mobile Phone: Mobile Phone:
E-Mail: E-Mail:
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Attachment No. 1 to Level 3 TMP - Cherry Hill Road STU_010: 4/2/2019
TRAFFIC RELATED WORK RESTRICTIONS/General Restrictions: Page 1of 1
MINIMUM NUMBER OF LANES & SHOULDERS TO REMAIN OPEN TO TR’AFFIC1’2’3’4
Time of Day Day of Week
Location From To SUN MON TUES WED THURS FRI SAT
ch Hill Rd 0:00 9:00 1L 1L 1L 1L 1L 1L 1L
erry Hi - -
(Old Cherry Hill Rd) 9:00 15:00 1L 1L 1L 1L 1L 1L 1L
15:00 0:00 1L 1L 1L 1L 1L 1L 1L
LEGEND
ALL All travel lanes and shoulders shall remain open to traffic.
A minimum of one 10-foot wide travel lane in each direction shall remain open to traffic.

NOTES

A ow N

The set-up and break-down of temporary traffic control devices within a traveled way shall be construed as a closure of that traveled way.

The provisions noted herein shall not free the Contractor from his responsibility to conduct all work in such a manner that assures the least possible obstruction to traffic.
At locations with a sidewalk(s), a minimum of one sidewalk on one side of the roadway shall remain open to pedestrians at all times.

Access to and egress from all side streets, driveways, buildings, and other pedestrian pathways intersecting the Project work zones shall be maintained at all times unless otherwise noted or shown on the

plans.




Attachment No. 2 to Level 3 TMP — Cherry Hill Road STU_010: 4/2/2019
TRAFFIC RELATED WORK RESTRICTIONS/Holiday Restrictions: Page lof 1

No lane and/or shoulder closures allowed after 13:00 on the Friday preceding a holiday weekend.

EASTER SUNDAY
No lane and/or shoulder closures allowed on Saturday and/or Sunday until Sunday at 20:00 (after 20:00, General Restric

NEW YEAR’S DAY, INDEPENDENCE DAY, & CHRISTMAS DAY
No lane and/or shoulder closures allowed after 13:00 on the day before the holiday.
No lane and/or shoulder closures allowed on the holiday.

VETERAN’S DAY
No lane and/or shoulder closures allowed after 13:00 on the day before the holiday.
No lane and/or shoulder closures allowed on Veteran’s Day until 20:00 (after 20:00, General Restrictions apply).

DR. MARTIN LUTHER KING JR. DAY, VICTORY DAY, & COLUMBUS DAY
No lane and/or shoulder closures allowed on Saturday, Sunday and/or Monday
No lane and/or shoulder closures allowed on Monday until 20:00 (after 20:00, General Restrictions apply).

MEMORIAL DAY & LABOR DAY
No lane or shoulder closures allowed Saturday, Sunday, and/or Monday.

THANKSGIVING DAY

No lane and/or shoulder closures allowed after 13:00 on the Wednesday preceding Thanksgiving Day
No lane and/or shoulder closures allowed on Thanksgiving Day

No lane and/or shoulder closures allowed on Friday, Saturday, and/or Sunday.
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SMALL-SITE
Stormwater Pollution Prevention Plan

For:

PRIORITY 1 STORMWATER TREATMENT UNIT
STU 010 - Cherry Hill Road

Town of Johnston

Rhode Island

RI DEPARTMENT OF TRANSPORTATION

Owner: 2 Capitol Hill @
Providence, RI 02903
401-222-2468
Company Name
Name
Address

TO BE DETERMINED UPON

CONTRACT AWARD City, State, Zip Code

Telephone Number

Operator:

Start Date: 2019 (TBD)
Estimated Project Dates:
Completion Date: TBD

Gordon R. Archibald, Inc.
200 Main Street
Pawtucket, Rl 02860
(401) 726-4084

SWPPP Prepared By:

SWPPP Preparation Date: April 1, 2019
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joseph.baker
Sticky Note
Brian Moore, PE
Administrator, Office of Stormwater Management
360 Lincoln Avenue
Warwick, RI 02888
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OWNER CERTIFICATION

| certify under penalty of law that this document and all attachments were prepared
under the direction or supervision in accordance with a system designed to assure that
gualified personnel properly gather and evaluate the information submitted. Based on
my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my

knowledge and belief, true, accurate, and complete.

Owner Signature: Date

Owner Name:
Owner Title:

Company Name: Rhode Island Department of Transportation

- 1 -
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OPERATOR CERTIFICATION

Upon contract award, the OPERATOR must sign this certification statement before
construction may begin.

| certify under penalty of law that this document and all attachments were prepared
under the direction or supervision in accordance with a system designed to assure that
qualified personnel properly gather and evaluate the information submitted. Based on
my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my

knowledge and belief, true, accurate, and complete.

Operator Signature: Date
Contractor Representative: Name
Contractor Title: Title

Contractor Company Name: Company

v -



Construction Site Stormwater Pollution Prevention Plan
STU_010 - Cherry Hill Road

Table of Contents

OWNER CERTIFICATION ... sssssssssssssssssnnnnes iii
OPERATOR CERTIFICATION . ... s \Y
INTRODUCTION . ... 3
SECTION 1: SITE DESCRIPTION ....uuuiiiiiiiiiiiiiiiiiiiiii e 4
1.1  Project/Site INfOrmMation ........coceeeiiiiiee e 4
1.2 Nature and Sequence of CONStruction ACHVILY ..............uuuuummimmmmmiiiiiiiiiiiiiiiiiinnnns 4
1.3  CoNnstruction Sit€ EStMALES ... 5
1.4  Potential DISChHAIQES ........uuuu s 5
1.5 Allowable Non-Storm Water DISCharges .........ooouvvviiiiiiceiiieeicce e 6
1.6 Potential Sources of POHULION .......coooviiiiiiiie e 7
1.7 SHE PIANS ..ttt 8
SECTION 2: EROSION AND SEDIMENTATION CONTROLS .......coiiiiiiniiiiiiiiinnnnns 9
2.1  Minimize Disturbed Area and Protect Natural Features ..............cccccuvnnne 9
2.2  Phase CoNStruCtioN ACHIVITY .........uuuuuuuuuiiiiiiiiiiiiiiii e 9
2.3 Control Stormwater Flowing Onto & Through Project.............ccccoeeeee. 10
2.4 StabiliziNng SOIIS ... 10
2.5 PrOtECE SIOPES ... 11
2.6 Protect Storm Drain INIEtS .....cooeee i 11
O 2.7 Protect Storm Drain OutfallS.............uuuiiiiiiiiiiiiiiiiiies 12
2.8  Establish Perimeter Controls and Sediment Barriers ..........ccccceeeeeeeeennee. 12
O 2.9 Retain Sediment On-Site and Control Dewatering Practices ................. 12
2.10 Monitoring Weather CoNditioNS ...........coooiii e 13
SECTION 3: GOOD HOUSEKEEPING BMPS.........cuutiiiiiiiiiiiiiiiiiiiiiiiiiii. 14
O 3.1  Off-site Tracking of SEAIMENTS .........uuuuruiiiiiiiiiiiiiiiiiiiiiiiireereeeee e 14
3.2 WaASE DISPOSAl .....ceeiieieeei e 14
O 3.3  Spill Prevention and Control Plan...................ueiiiiiiiiiiiiiiiiiiiiiiiiens 15
O 3.4 Control of Allowable Non-Storm Water Discharges............ccccceeeevvvvennnn. 15
3.5 Establish Proper Building Material Staging Areas ...........ccccceeeeeeeinnneennnns 15
O 3.6 Designate WashOUt Ar€as............uuuuiiiiieeiiiiiiiiiiiiee e e e e e e e e e eananns 16
O 3.7 Establish proper equipment/vehicle fueling & maintenance practices.... 16
ISR S T B 101 A @0 ] 1 0 16
3.9 SWEEPING .o 17
SECTION 4: POST-CONSTRUCTION BMPS .....uuutiiiiiiiiiiiiiiiiiiiniiiiieiiinneeeeennnnnnennn. 18
4.1  POSt-CONSLIUCHION BIMPS .....ccoiiiiiiiiiiee et e e 18
SECTION 5: MAINTENANCE and INSPECTIONS ........cuuuuiuiiiiiiiiiiiiiiiiiiineineenennnnnnnnnnne. 19
o0t R |V = V1 0] (=] g = g o =TSR 19
S 1 ] o 1= 1 SRR 20
G T 0] (= Tox 1)V SN X ox 1 o 1 21



Construction Site Stormwater Pollution Prevention Plan
STU_010 - Cherry Hill Road

SECTION 6: AMENUMENTS ...iiiiiiiiiiiee et e ettt e e e e e et bbb e e e e e e e e eeeernna s 22
SECTION 7: RECOIAKEEPING ...eevvviiiiieieeeeeeieeiie e e e e e e e et e e e e e e e e e e s e e e e e e e eenennn s 23
SECTION 8: Party CertifiCatiOnsS ..........couiiiiiiiiiiiie et ee s 24
SWPPP APPENDICES .....oeiiiiiiiii ittt e e e e e e e s st eeeeaeeeaeanes 26

Amendments Log

Small-Site SWPPP Inspection Report -- Instructions
Small-Site SWPPP Inspection Report

Location Map

This Table of Contents is structured to be automatically populated by Microsoft Word.

Upon final completion of this template, “right-click” anywhere in the Table of Contents,
select “Update Field”, and then “Update entire table”. Page numbers will automatically
be synced with the changed document.



Construction Site Stormwater Pollution Prevention Plan
STU_010 - Cherry Hill Road

INTRODUCTION

This Small-Site Storm Water Pollution Prevention Plan (SWPPP) has been prepared for
the State of Rhode Island Department of Transportation (RIDOT) for a construction
project that has less than one (1) acre of soil disturbance. This document provides
general guidance for the installation and maintenance of erosion and sediment controls
on small projects.

The purpose of erosion and sedimentation best management practices (BMPSs) is to
prevent pollutants from leaving the construction site and entering waterways or
environmentally sensitive areas during and after construction. This SWPPP has been
prepared prior to the initiation of construction activities to address anticipated worksite
conditions. The best management practices (BMPs) depicted on the site plan and
described in this narrative should be considered the minimum measures required to
control erosion, sedimentation, and stormwater runoff at the site. Since construction is
a_dynamic process with changing site conditions, it is the operator’s responsibility to
manage the site during the construction phases so as to prevent pollutants from leaving
the site. This may require the operator to revise and amend the SWPPP during
construction to address varying site and/or weather conditions, such as by adding or
realigning erosion or sediment controls.

It is the responsibility of the RIDOT Resident Engineer to maintain the SWPPP,
including all attachments, amendments and inspection records, at the project field office
and to make all records available for inspection by RIDEM during construction.

The RIDOT Resident Engineer and designated Inspector are required to review the
SWPPP and sign the Party Certification pages (Section 8). The prime contractor and all
subcontractors involved in earthwork or exterior construction activities are also required
to review the SWPPP and sign the certification pages before construction begins.

Any questions regarding the SWPPP, BMPs, inspection requirements, or any other
facet of this document may be addressed to the RIDOT Natural Resources Unit at
401-222-2023.

Please note: Even if practices are correctly installed on a site according to the
approved plan, the site is only in compliance when erosion and sedimentation are
effectively controlled throughout the entire site.
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SECTION 1: SITE DESCRIPTION

1.1  Project/Site Information

The Rhode Island Department of Transportation (RIDOT) is currently undertaking a program of
stormwater management improvements throughout the state, which are being implemented in
accordance with the Department’s 2015 Consent Decree with the US Environmental Protection Agency
(EPA) and its obligations as a permittee under the Rhode Island Pollutant Discharge Elimination System
(RIPDES) Stormwater Program.

Based on watershed planning studies and site feasibility assessments, the RIDOT is proceeding with
construction of a retrofit Stormwater Treatment Unit (STU) in the grassed shoulder between Cherry Hill
Road and a residential frontage road (Old Cherry Hill Road) in Johnston, Rhode Island. The location of
this STU is depicted on the Location Map provided as Attachment C of this SWPPP.

1.2 Nature and Sequence of Construction Activity

Depicted on the Contract Plans, the project will involve the construction of a new bioretention basin in the
grassed shoulder along the outside (southerly) shoulder of the bend in Cherry Hill Road, approximately %2
mile east of its intersection with Atwood Avenue (Route 5). This work will involve the modification of
existing closed drainage structures along the northerly shoulder, along with new structures and drainage
piping, (to divert first-flush runoff to the basin for treatment; selective clearing, excavation and grading of
the shoulder for installation of the bioretention facility proper, construction of a new outlet/discharge
structure over the existing frontage road outlet pipe; landscaping and permanent erosion control
measures, and other appurtenant work. The anticipated sequence of construction is as follows:

e Mobilize, install erosion and sedimentation (E&S) controls, and establish site.
¢ Implement maintenance and protection of traffic / safety controls at designated locations.

e Conduct clearing/grubbing and rough grading of the bioretention area to accommodate both the
relocation of existing gas services and placement of the bioretention filter media; provide
temporary stabilization (jute mesh or erosion control blanket) for temporary stabilization of all
basin slopes.

e Excavate and install all new drainage structures and piping at the locations and to the grades
indicated on the plans, maintaining pre-project drainage and discharge patterns during
construction until the basin is ready to accept runoff.

e Construct and finish grade the bioretention area, including bioretention media, slopes, permanent
erosion protection, Old Cherry Hill road edge treatment (including lip curb at inlet) and finish
landscaping.

e Once basin is stabilized vegetated to accept runoff, remove plugs on contributing inlets and outlet
structure and bring system online.

¢ Remove all traffic and E&S controls from the site and demobilize.

Estimated Project Start Date: 2019 (TO BE DETERMINED UPON CONTRACT AWARD)
Estimated Project Completion Date: TO BE DETERMINED UPON CONTRACT AWARD
Estimated Number of Months: TO BE DETERMINED UPON CONTRACT AWARD
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1.3 Construction Site Estimates

The following are estimates of the construction site:

Total Project Area

Construction Site Area to be disturbed

Percentage impervious area before construction

Percentage impervious area after construction

1.4  Potential Discharges

1.2 acres
(total RIDOT ROW)

0.3 acres (bio. area and temp.
ex. trenching in roadway)

65 %
65 %

Construction
Environmentally Site

Sensitive Areas Discharges to:

(Yes/No)

List discharge point & indicate how
determination was made

Waters of the State Yes

The existing closed system at the subject bend
in Cherry Hill Road discharges north to
wetlands forming the headwaters of a tributary
to the Assapumpset Brook (RI0002007R-01).

For conditions exceeding the infiltration
capacity of the retrofit bioretention basin,
outflows will continue to discharge at this
location. [Project mapping, record plans,
RIGIS/RIDEM data]

Wetlands (Coastal or Upland) No

See response above. [Project mapping, record
plans, RIGIS/RIDEM data]

Separate Storm Sewer System Yes

Closed drainage facilities along Cherry Hill
Road are part of the RIDOT MS4.

[Project mapping, record plans]

303(d) impaired waters No

The Assapumpset Brook (RI0002007R-01)
listed as Category 4A (impaired or threatened /
TMDL completed) in the most recent RIDEM
Integrated Water Quality Monitoring and
Assessment Report. A bacteria TMDL has
been effected for this waterbody.

[RIGIS/RIDEM data]
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TMDL waters Yes See response above. The retrofit STU is being
constructed at this location for the purpose of
addressing the bacteria impairments to the
waterbody described and quantified in the
TMDL document.

[RIGIS/RIDEM data]

Special Resource Protection Waters | No The Assapumpset Brook is not a SRPW.
(SRPWSs) [RIGIS/RIDEM data]
Cold Water Fisheries No The Assapumpset Brook is not a cold water

fishery. [RIGIS/RIDEM data]

Natural Heritage Areas No The project area does not lie within or intersect
any NHA.

[RIGIS/RIDEM data]

Historic/Cultural Areas No [RIGIS/RIDEM data]

Permanent Stormwater Structures Yes The existing closed system outfall is located

(swales, outfalls, treatment units, below the inside (northerly) bend in Cherry Hill

etc.) Road. No modifications to this outfall are
proposed.

1.5 Allowable Non-Storm Water Discharges

RIPDES Construction General Permit — IV.E.1.g

Are there allowable non-storm water discharges on or near the project area?

[ Yes XI No
List of allowable non-stormwater discharges:
e N/A

Are there any known or contaminated discharges, including dewatering operations, on or near the project
area?

[]Yes X No

If yes, list the discharges and the RIPDES individual permit number(s) or RIPDES Remediation General
Permit Authorization number(s) associated with these discharges.

e RIPDES individual permit number : N/A

¢ RIPDES Remediation General Permit Authorization number: N/A




1.6

Check the potential pollution sources that may reasonably be expected to affect the quality of storm water
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Potential Sources of Pollution

discharges from the site

Anticipated Operation/ Location Stormwater Pollutants
on this Project
(Y/N)
v Cleann_g, grading, excavating, and Sediment: Trash/Debris
unstabilized areas
N Construction Entrance Sediment
Y Soil Stockpiles Sediment
Y Paving operations Sediment; Trash/Debris
N Concrete washout and waste Heavy metals; pH; Trash/Debris
v Structure construction/ painting/ Nutrients; pH; Trash/Debris; Toxic
cleaning chemicals
Demolition and debris disposal Sediment; Trash/Debris
Dewatering operations Sediment; Nutrients
Drilling and blasting operations Sediment; pH; Trash/Debris
Sediment; Nutrients; Heavy metals; pH;
Y Material delivery and storage Pesticides/Herbicides; Oil/Grease;
Trash/Debris; Toxic chemicals
Nutrients; heavy metals; pH;
Y Material use during building process | pesticides/herbicides; oil/grease;
trash/debris; toxic chemicals
Y Solid waste/ trash/ debris trash/debris; toxic chemicals
N Hazardous waste hgavy meFaIs;.pH; pes_t|C|des/herb|C|des;
oil/grease; toxic chemicals
Nutrients; heavy metals; pH;
N Contaminated spills pesticides/herbicides; oil/grease; toxic
chemicals
. . Nutrients; pH; Bacteria/Viruses; toxic
N Sanitary/septic waste chemicals
N Ver_ncle/eqmpment fueling and Oil/Grease; Toxic chemicals; fuel
maintenance
Y Vehicle/equipment use and storage | Oil/Grease; Toxic chemicals
Y Landscaping operations Sediment; Nutrients; Trash/Debris
N Off-site LUHPPL run-on IndL.Jstrla.I toxins; 0|I/grease_; heavy metals;
fuel; salt; hazardous materials
N Other:
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1.7 Site Plans

TITLE & DATE OF PLAN SET(S): Rhode Island Department of Transportation, Priority 1 Stormwater
Treatment Unit, STU_010 - Cherry Hill Road

R.I.C. NO. ( Sheets; Date: )

* Information from approved Advertising Plan Set to be added above. See Sections 6 (Amendments) and
7 (Recordkeeping).

e [ ] Total area of development

e [] Total area of soil disturbance

e [] Areas that will not be disturbed

e [ ] The location of all erosion and sediment controls
e [ ] Locations of storm drain inlets and outfalls

e [ ] The location and name of the receiving waters or separate storm sewer system and the
ultimate receiving waters

e [ Location and name of all waters of the State, including wetlands

e [ ] Location of environmentally sensitive features/areas to be protected
(Section 1.4)

[] Constraint locations of material storage areas, equipment storage areas, concrete washouts,
dumpsters, stockpiles, fueling locations etc.
(i.e. locations where these activities will not occur)
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SECTION 2: EROSION AND SEDIMENTATION CONTROLS

What is a BMP?

Erosion and Sedimentation controls are Best Management Practice (BMP) devices,
practices, or methods for preventing storm water pollutants from leaving the
construction site and reaching environmentally sensitive areas. The most common
BMPs are silt fence, hay bales, and filter socks, but a BMP can also be a policy or
procedure like construction sequencing and street sweeping. The objectives of erosion
and sediment controls are to minimize the potential for erosion and sedimentation
during construction activities.

If BMPs are not depicted on the approved plan set, but erosion or sedimentation is
occurring, appropriate BMPs must be installed as directed by the RIDOT Resident
Engineer.

For this construction project, please check any BMPs that will be utilized on-site.
This section may be amended at any time during the project.
To check the BMP, you may copy/paste this symbol:

2.1 Minimize Disturbed Area and Protect Natural Features

Limiting the disturbed areas as much as possible leaves natural vegetation to serve as the erosion
control. Preservation of topsoil is also important — layers underneath topsoil are much more prone to
erosion and have less absorption capacity.

The nature of the retrofit STU installation is such that much of the existing grassed shoulder will need to
be disturbed (including select tree removal) to accommodate the new bioretention facility. A design has
been developed that includes appropriate landscaping and replacement plantings to stabilize and re-
vegetate the area. Prior to any land disturbance activities commencing on the site, the Contractor will
physically mark limits of disturbance (LOD) on the site and install appropriate controls (including RIDOT-
standard compost filter sock, inlet protection devices) at the locations indicated on the plans.

2.2 Phase Construction Activity

Proper sequencing of construction activities is essential to maximize the effectiveness of erosion and
sediment control measures.

At a minimum, construction sequencing and timing of construction activities will include:

1. Before any earthwork begins, erosion and sediment controls will be installed as depicted on the
Approved Plans, and in accordance with all applicable sections of the RIDOT Standard
Specifications. Upon acceptable completion of site preparation and installation of erosion and
sediment controls, site construction activities may commence.

2. While earthwork is being done, routine inspection and maintenance and/or modification of erosion
and sediment controls will be performed.

3. Final stabilization of any disturbed areas after earthwork has been completed.
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e The retrofit facilities to be installed will be constructed over a relatively short duration (and will be
sequenced in the manner described herein) to ensure that the STU and receiving features are
protected from erosion and sedimentation impacts. Discrete phasing of the work is not required given
the limited scope and scale of the project.

2.3 Control Stormwater Flowing Onto & Through Project

Stormwater flow protection is necessary to prevent concentrated stormwater flows from coming on to the
project site &or moving through the project site.

Structural BMPs will be used to divert flows from exposed soils, retain or detain flows, or otherwise limit
runoff and the discharge of pollutants from exposed areas of the site.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include hay bales/silt fencing, compost filter socks,
fiber rolls, gravel bag berms, slope drains, check dams, and riprap.

e The existing closed drainage system presently serving the subject segment of Cherry Hill Road
(which includes the single gutter inlet draining Old Cherry Hill Road at its low point) will remain
functional for the duration of the work. Inlets will be provided with appropriate protection devices
(filter bags or flow through sock/barriers) until the work is complete, at which time diversion pipes will
be unplugged to bring the bioretention facility online. Flow to the Old Cherry Hill Road inlet will be
maintained during construction of the basin through the placement of temporary berms (e.g., sand
bags) along the edge of existing pavement.

2.4 Stabilizing Soils

Only areas that can be reasonably expected to have active construction work being performed within
21-days of disturbance will be cleared/grubbed at any one time. It is NOT acceptable to clear and grub
the entire construction site if disturbed portions will not be active within the 21-day time-frame.

Clearing/Grubbing will not take place during a rain event if erosion is likely to occur; nor will it occur if a
rain event is forecasted and appropriate erosion controls can not be installed prior to the storm and in
accordance with section 201, 206 through 211 of the RIDOT standard specifications.

No undisturbed areas will be cleared of existing vegetation after October 15th of any calendar year or
during any period of full or limited winter shutdown. All disturbed soils exposed prior to October 15 of any
calendar year will be seeded or protected by that date. Any such areas that do not have adequate
vegetative stabilization, as determined by the resident engineer or environmental inspector, by November
15 of any calendar year, must be stabilized through the use of erosion control matting or hay mulch, in
accordance with specifications contained within the RI Soil Erosion and Sediment Control Handbook (as
amended). If work continues within any of these areas during the period from October 15 through April
15, care must be taken to ensure that only the area required for that Day’s work is exposed, and all
erodible soil must be restabilized within 5 working days.

As per RIDOT Standard Specification 201.03.1 - Clearing and Grubbing:
After clearing, and by the end of each day's grubbing operation, the Contractor will install erosion
control measures that are indicated on the Plans or as directed by the Engineer. Such erosion
control measures will be installed in strict accordance with the requirements of SECTIONS 206,
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207, and 208 of these Specifications, PERIMETER EROSION CONTROLS, CHECK DAMS, and
TEMPORARY DEWATERING BASINS, respectively.

Upon completion and acceptance of site preparation and initial installation of erosion and sediment
controls the operator will initiate appropriate stabilization practices during all phases of construction on all
disturbed areas as soon as possible but not more than fourteen (14) days after the construction activity in
that area has temporarily or permanently ceased, unless the activity is to resume within twenty one (21)
days.

Any disturbed areas that will not have active construction activity occurring within twenty one (21) days
must be stabilized using the BMPs depicted on the approved plan set and in accordance with RIDOT
Standard Specifications Section L.02 — Seeding, Section L.05 - Seed Stabilizers and Section M.18 —
Landscape Materials (M.18.08 — Mulch and M.18.09 — Seed Stabilizer Materials).

Controls and methods that may be used to maintain soil stabilization include the placement of geotextiles,

erosion control blankets/mats, and temporary seeding. If the stabilization BMPs fail and erosion occurs,

then alternative control measures &/or methods may need to be substituted.

e Slopes excavated in the construction of the bioretention area (to subgrade) will be stabilized through
the application of jute mesh, erosion control blanket, or other application fit for purpose and approved

by RIDOT. Given the small area of the basin (less than % acre), stabilization shall be achieved
shortly following excavation/grading.

2.5 Protect Slopes
Slope protection is necessary to prevent concentrated stormwater flow from eroding the slope.

Structural BMPs will be used to temporarily conduct concentrated stormwater runoff safely down the face
of a cut or fill slope without causing erosion on or below the slope.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include temporary slope drains, compost filter socks,
fiber rolls, gravel bag berms, erosion control mats/blankets, and temporary vegetative cover.

e See bullet item under 2.4 above. Slopes shall be protected in accordance with the plans, details and
notes thereon.

2.6 Protect Storm Drain Inlets
Inlet protection is necessary to prevent sediment and debris from entering the storm drain system.

Structural BMPs will be used to protect ALL stormwater inlets &/or catch basins that may receive
sediment-laden stormwater flow.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

-11 -



Construction Site Stormwater Pollution Prevention Plan
STU_010 - Cherry Hill Road

Control measures that may be used, upon approval, include catch basin inserts, compost filter socks,
fiber rolls, and gravel bag berms.

e As Depicted on the Contract Plans, all inlets will be provided with appropriate protection devices for
the duration of the work. These shall be cleaned and maintained in accordance with RIDOT Standard
Specifications and construction stormwater best practices.

O 27 Protect Storm Drain Qutfalls

Outfall protection is necessary to prevent scour or severe erosion at discharge points. Outfalls often have
high velocity, high volume flows, and require strong materials that will withstand the forces of the water.
The function of these BMPs is to protect the soil surface, reduce velocity, and promote infiltration. Storm
drain outlet BMPs also offer a last line of protection against sediment entering environmentally sensitive
areas.

Structural BMPs will be used to protect ALL stormwater outfalls that may discharge sediment-laden
stormwater flow.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include compost filter socks, fiber rolls, gravel bag
berms, and rip-rap.

e The single closed system outfall along the northerly side of Cherry Hill Road will be maintained as-is
due to its depressed location and proximity to downgradient wetlands. The outfall channel will be
protected from sedimentation through the proper installation and maintenance of controls in upper
portions of the system (e.g., inlet protection).

2.8 Establish Perimeter Controls and Sediment Barriers

Perimeter controls and sediment barriers are necessary to prevent sediment and debris from leaving the
construction site.

Structural BMPs will be used to establish perimeter barriers that will stop sediment-laden stormwater flow
from leaving the construction site.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include baled hay &/or silt fence, compost filter
socks, fiber rolls, and gravel bag berms.

e As directed by the Engineer, RIDOT-standard compost filter sock (CFS) will be installed as required
to prevent the ingress of sediment to the basin excavation area and closed drainage system. All CFS
shall be installed and maintained in accordance with RIDOT Standard Specifications and the RI Soil
Erosion and Sediment Control Handbook.

O 29 Retain Sediment On-Site and Control Dewatering Practices
(N/A, no dewatering required for installations)
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Sediment traps, basins, and barriers are used to retain sediment on the site to protect streams, lakes,
drainage systems, and adjacent property. These devices are used at the outlets of channels, diversions,
and other runoff conveyance measures to allow sediment-filled water to pool and sediment to settle.
These measures are often used as the last line of defense to stop sediment from leaving the site.

The dewatering of non-contaminated non-stormwater (i.e. groundwater) or accumulated precipitation
discharge of sediment-laden water into storm drains, streams, lakes or wetlands prior to sediment
removal is prohibited.

The dewatering of contaminated non-stormwater cannot be discharged without prior notice and approval
from either the Rhode Island Department of Environmental Management (RIDEM) or the Coastal
Resources Management Council (CRMC). Should dewatering of contaminated water be occurring on this
construction project, appropriate permits will have been obtained, and will be included as part of the
Contract Documents.

Describe controls, including design specifications and details, to be used to retain sediments on-site.
Describe dewatering practices that will be implemented if water must be removed from an area so that
construction activity can continue.

e Dewatering operations are not anticipated for construction of the bioretention basin. Any
sediments collected by temporary controls shall be removed and legally disposed of.

2.10 Monitoring Weather Conditions

Care will be taken to avoid having unstabilized areas exposed during precipitation events. Weather
forecasts will be routinely checked, and in the case of an expected precipitation event of over 0.25-inches
over a 24-hour period, all BMPs will be inspected, and maintained as necessary, prior to the weather
event.

In the case of an extreme weather forecast (greater than one-inch of rain over a 24-hour period),
additional erosion/sediment controls will be installed where appropriate.

List the weather gauge station that will be utilized to monitor weather conditions on the construction site.
See www.wunderground.com or www.weather.gov for available stations.

e Green Airport (KPVD), Warwick, RI
https://www.wunderground.com/weather/us/ri/green-state/KPVD
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SECTION 3: GOOD HOUSEKEEPING BMPS

The purpose of good housekeeping is to prevent daily construction operations and
activities from causing pollution.

For this construction project, please check any BMPs that will be utilized on-site.
This section may be amended at any time during the project.

To check the BMP, you may copy/paste this symbol:

O 31 Off-site Tracking of Sediments

Any construction site access point must employ the BMPs depicted on the approved plan set and in
accordance with RIDOT Standard Specifications Section 211 — Construction Accesses, or any method
approved of by the RIDOT Resident Engineer and the RIDOT Natural Resources Unit.  Construction
accesses will be used in conjunction with the stabilization of construction roads to reduce the amount of
mud picked up by construction vehicles. All Rl STD 9.9.0 Construction Access roads will be constructed
prior to any roadway accepting construction traffic

If a Construction Access BMP is not designated on the plans, it is still the responsibility of the Operator to
ensure that no sediment is tracked off of the construction site by any vehicles leaving the site. Additional
control measures that may be used, upon approval, include a vehicle washing station and/or daily street
sweeping.

The Operator will remain responsible for the clean-up of any mud or dirt that is tracked onto streets or
paved areas, even with the installation of gravel construction entrances. Inspect access for excessive
sediment build up. Remove sediment and rebuild the exit as necessary to retain effectiveness and
prevent off-site tracking. Additional street cleaning may be required if unable to retain sediment on site.

e The basin location between highway and frontage roads, along with its small area and narrow
footprint preclude the use of RIDOT-standard crushed stone construction accesses. Construction
access will occur primarily via Old Cherry Hill Road, and if any evidence of sediment tracking is
observed on to this or other roadways in the area, appropriate corrective measures will be
implemented (e.g., controlled washdown of vehicles).

3.2  Waste Disposal

Building materials and other construction site wastes will be properly managed and disposed of to prevent
the discharge of solid materials from wind and precipitation. All types of waste generated at the site will
be disposed of in a manner consistent with State Law and/or regulations.

e The waste collection area will not be within any of the constraint areas located on the
“Constraint Map” (Section 1.7) and will be approved by the RIDOT Resident Engineer.

e All waste containers will be covered to avoid contact with wind and precipitation.

e Waste collection will be scheduled frequently enough to prevent containers from overfilling.
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e All construction site wastes will be collected, removed, and disposed of in accordance with
applicable regulatory requirements and only at authorized disposal sites.

e Equipment and containers will be checked for leaks, corrosion, support or foundation failure,
or other signs of deterioration. Those that are found to be defective will be immediately
repaired or replaced.

O 33 Spill Prevention and Control Plan (N/A, contractor to provide)

Spills and leaks will be avoided through frequent inspection of equipment and material
storage areas. Heavy equipment and other vehicles will be routinely inspected for leaks
and repaired as necessary. Material storage areas will be routinely inspected for leaky
containers, open containers, or improper storage techniques that may lead to spills or
leaks. Appropriate cleanup procedures and supplies will be available on-site.

Spills will be cleaned up immediately and following proper response procedures and in accordance with
any applicable regulatory requirements. At no time will spills be cleaned and flushed down storm drains
or in to any environmentally sensitive area (i.e. stream, pond, wetland).

Equipment/vehicle fueling and repair/maintenance operations or hazardous material storage will not take
place within any of the constraint areas located on the “Constraint Map” (Section 1.7) and will be
approved by the RIDOT Resident Engineer.

O 34 Control of Allowable Non-Storm Water Discharges (N/A, no
allowable non-stormwater discharges)

Non-storm water discharges will be controlled to reduce the likelihood of contamination. Allowable
discharges will be kept separate from stormwater flow through the use of BMPs.

For contaminated non-stormwater discharge(s), the requirements and regulations of the associated
RIPDES individual permit or RIPDES Remediation General Permit will be adhered to at all times.

3.5 Establish Proper Building Material Staging Areas

Stock pile management consists of procedures and practices designed to minimize or eliminate the
discharge of stockpiled material (soil, topsoil, base material, rubble) from entering drainage systems or
water courses.

Stock piles will not be located within any of the constraint areas located on the “Constraint Map” (Section
1.7) and will be approved by the RIDOT Resident Engineer. They will have side slopes no greater than
30% and stockpiles of erodible material will be seeded and ringed with Rl STD 9.1.0 to stabilize (or
RIDOT approved equivalent: berms, dikes, fiber rolls, compost socks, sandbag, gravel bags).

If soil stockpiles are not stabilized with vegetation, then they will be securely covered at the end of each
workday.

All chemicals and/or hazardous waste material must be stored properly and legally in covered areas, with
containment systems constructed in or around the storage areas. Areas must be designated for materials
delivery and storage. Designated areas will not be located within any of the constraint areas located on
the “Constraint Map” (Section 1.12) and will be approved by the RIDOT Resident Engineer.

e |t is anticipated that small quantities of excavated material and backfill (e.g. bioretention sand) will
require temporary stockpiling during active construction operations. Should longer-term stockpiling
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and laydown of equipment be necessary, the vacant RIDOT Maintenance Facility at 317 Cherry Hill
Road (approximately 500 feet east of the project) may potentially be utilized for such purposes. The
requirements set forth in the RIDOT Standard Specifications and in this SWPPP shall apply to any
off-site stockpiling.

O 36 Designate Washout Areas

Concrete mixer trucks and chutes will be washed in a designated area or concrete wastes will be properly
disposed of off-site. Washout areas for concrete, paint or any other material will not be within any of the
constraint areas located on the “Constraint Map” (Section 1.12) and will be approved by the RIDOT
Resident Engineer.

Temporary concrete washout areas must be constructed and maintained to contain all water and
concrete waste generated by washout operations. A sign should be placed at the washout site to inform
concrete equipment operators of the facility location. Facilities must be cleaned or replaced when they
reach 75% capacity.

At no time will any material (concrete, paint, chemicals) be washed into storm drains, open ditches,
streets, streams, wetlands, or any environmentally sensitive area. The site operator must ensure that
construction waste is properly and legally disposed of, to avoid exposure to precipitation, at the end of
each working day. Designated areas will not be located within any of the constraint areas located on the
“Constraint Map” (Section 1.12) and will be approved by the RIDOT Resident Engineer.

e Apart from small quantities of grout and mortar used to seal pipe connections, no material quantities
of concrete will be used for construction of the retrofit bioretention facility. All new drainage structures
will be precast, and no concrete washout will be permitted on-site.

O 37 Establish proper equipment/vehicle fueling & maintenance
practices (N/A, no equipment/vehicle fueling or maintenance will be
permitted on-site)

Vehicle fueling, maintenance and/or washing will occur off-site, or in designated areas. Designated areas
will not be located within any of the constraint areas located on the “Constraint Map” (Section 1.7) and will
be approved by the RIDOT Resident Engineer.

Areas will be clearly designated, and berms, sandbags, or other barriers will be used around the
perimeter of the maintenance area to prevent storm water contamination.

Construction vehicles will be inspected frequently for leaks. Repairs will take place immediately. Disposal
of all used oil, antifreeze, solvents and other automotive-related chemicals will be according to applicable
regulations; at no time will any material be washed down the storm drain or in to any environmentally
sensitive area.

3.8 Dust Control

Dust control procedures and practices will be used to suppress dust on a construction site during the
construction process, as applicable. Precipitation, temperature, humidity, wind velocity and direction will
determine amount and frequency of applications. However, the best method of controlling dust is to
prevent dust production. This can best be accomplished by limiting the amount of bare soil exposed at
one time. RIDOT Standard Specifications Section 907 — Dust Control — will be followed.

Dust Control methods may include watering, surface roughening, wind barriers, walls, and covers.
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3.9  Sweeping

Sweeping of streets, roads, highways and parking lots that have accumulated significant amounts of
pollutants (construction site sediment, trash, debris) will be done as necessary, or as directed by the
RIDOT Resident Engineer. When construction exits are not keeping construction site sediment from the
roadway, sweeping will be done on a daily basis. Disposal of collected sweeping material will follow
RIDOT Standard Specifications Section 931 — Cleaning and Sweeping Pavement.
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SECTION 4: POST-CONSTRUCTION BMPs

Post-Construction Best Management Practices are BMPs that are installed during the
Construction Phase of a project to manage storm water flow after the construction is
completed.

Measures must be used during the construction project to protect permanent or long
term BMPs as they are installed so that they will function properly when they are
brought online at the end of the construction phase.

Such long-term BMPs may include: infiltration basins, open vegetated swales and
natural depressions, vegetated buffer strips, and detention/ retention structures.
Controls may also be needed to prevent or minimize erosion at outfall locations or along
the length of vegetated channels to reduce velocity flow from the structure to the
receiving waters.

Control measures that may need to be implemented during the construction phase
typically include measures to ensure proper installation and/or long term functioning of
the long-term BMPs. Examples include: ensuring proper material staging areas and
equipment routing to avoid compaction of soil in areas meant for permanent BMPs, and
final cleaning of structural BMPs before construction finalization.

4.1 Post-Construction BMPs

For each permanent BMP, identify measures that are required to protect the BMP during the construction
phase of the project to ensure that they will function appropriately once they are brought online.

Location Post-Construction BMP Protective Measures

Bioretention Basin Bioretention basin shall be
constructed in accordance with
Appendix F.5.2 of the RI
Stormwater Design and
Installation Standards Manual,
including protection of subgrade
and finish grade from
compaction. Measures
described in this SWPPP will be
employed to prevent construction
erosion and sedimentation from
adversely impacting the function
and efficacy of the STU.
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SECTION 5: MAINTENANCE and INSPECTIONS

RIPDES Construction General Permit — Section IV.E.2.d

5.1 Maintenance

Maintenance procedures for erosion and sedimentation controls and stormwater
management structures/facilities are described on the approved plan set and in Section
212 of the RHODE ISLAND DEPARTMENT OF TRANSPORTATION Standard
Specifications for Road and Bridge Construction 2004 EDITION (and Amendments).

Erosion and pollution controls will be maintained by the Contractor to the satisfaction of
the Engineer. Erosion and pollution controls must be able to prevent, under normal
weather conditions, both the movement of soil materials and the intrusion of sediment-
laden discharges into environmentally sensitive areas.

Construction will not commence or continue until all specified erosion and pollution
controls are in place, properly installed and accepted by the Engineer.

Erosion and pollution controls will be cleaned when sediment deposits reach the heights
indicated in the table provided in Section 212.03.1 of the RIDOT Standard
Specifications, after a rainstorm as necessary; and/or when directed by the RIDOT
Resident Engineer.

Erosion control structures will remain in place until all disturbed earth has been securely
stabilized and accepted by RIDOT. Before final removal, all accumulated sediment on
the upstream side will be removed and legally disposed of. After removal of structures,
disturbed areas will be regraded and stabilized as necessary.

BMPs will be maintained in effective operating condition by appropriate means. Upon
identification of BMPs that are not operating effectively, maintenance and/or appropriate
means will be performed as soon as practicable.

Timely maintenance of the control measures identified in this SWPPP will be ensured
by weekly and post-storm event site inspections. These site inspections are a condition
and requirement of the RIDOT Stormwater Management Program Plan.

Please Note: The contractor is required to have a full-time, on-site designated contact
person responsible for working with the RIDOT Resident Engineer and the RIDOT
designated Environmental Compliance Manager (EMC) to resolve SWPPP-related
issues.
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5.2 Inspections

Minimum Monitoring and Reporting Requirements

The construction site must be inspected at least once every seven (7) calendar days
and within twenty-four (24) hours after any storm event which generates at least 0.25-
inches of precipitation per twenty four (24) hour period and/or after a significant amount
of runoff or snowmelt. An appropriate rain gauge (as may be found on
www.wunderground.com or www.nws.noaa.gov (or similar sites)) must be identified and
utilized for the determination of the storm events.

General Notes

o The RIDOT Designated Inspector will prepare a separate inspection report for each inspection.

e The Inspection Reference Number will be a combination of the
Construction Contract Number - consecutively numbered inspections.
ex/ Inspection reference number for the 4™ inspection of a project would be:

2011-AA-BBB-4

o Each report will be signed and dated by the Inspector and forwarded to the Engineer within 24
hours of the inspection.

e Each report will be signed and dated by the Engineer and forwarded to the Contractor’s
designated representative.

e Each report will be sighed and dated by the Contractor upon receipt.

o If Corrective Actions are required, the Contractor will initiate appropriate measures within 24
hours of receiving of the inspection report.

e ltis the responsibility of the RIDOT Resident Engineer to maintain a copy of the SWPPP, copies
of all completed inspection reports, and amendments as part of the SWPPP documentation at the
project field office during construction.

ATTACHMENT A: Inspection Report
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5.3 Corrective Actions

If, in the opinion of the Resident Engineer, corrective action is required, the Resident
Engineer will note it on the inspection report and will notify and direct the Contractor to
take corrective action and make all necessary repairs whenever maintenance of the
erosion and pollution controls is required.

In accordance with Section 212 of the RIDOT Standard Specifications, the Contractor
will commence with the requisite cleaning and maintenance measures no later than the
next consecutive calendar day after receiving such a directive from the Engineer, and
will aggressively and expeditiously perform such cleaning and maintenance work until
the original problem is remedied to the complete satisfaction of the Engineer.

If the Engineer decides on any given day that those erosion and pollution controls
specified in the Contract are not in place or have not been adequately maintained as
specified in this Section, the daily charge set forth in Special Provision Code 212.1000
will be deducted from monies due the Contractor as a charge for failure to comply with
this Specification. Moreover, the stated daily charge will continue each consecutive
calendar day thereafter until the deficiencies noted have been corrected to the complete
satisfaction of the Engineer.
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SECTION 6: Amendments

This SWPPP is intended to be a working document.

It is expected that amendments will be required throughout the construction of
the project.

Even if practices are installed on a site according to the approved plan, the site is
only in compliance when erosion and sedimentation are effectively controlled
throughout the entire site.

The SWPPP will be amended whenever there is a change in design, construction,
operation, maintenance or other procedure which has a significant effect on the
potential for the discharge of pollutants, or if the SWPPP proves to be ineffective in
achieving its objectives (i.e. the selected BMPs are not effective in controlling erosion or
sedimentation).

All revisions must be recorded in the Record of Amendments Log Sheet within the
SWPPP, and dated red-line drawings and/or a detailed written description must be
appended to the SWPPP. Inspection Forms must be revised to reflect all amendments.
Update the Revision Date and the Version # in the footer of the Report to reflect
amendments made.

All SWPPP Amendments, except minor non-technical revisions, must be approved by
the Resident Engineer.

Attach a copy of the Amendment log

e ATTACHMENT B: Amendment Log
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SECTION 7: Recordkeeping

It is the RIDOT Resident Engineer’s responsibility to have the following documents at
the Field Office and immediately available for review upon request:

A copy of the fully signed and dated SWPPP

Copies of all signed and dated Inspection Reports

Amendment Log

Any Regulatory permits obtained as part of the Project
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SECTION 8: Party Certifications

All parties working for the Rhode Island Department of Transportation are required to
comply with the Stormwater Pollution Prevention Plan (SWPPP) for any work that is
performed on-site. Any person or group who violates any condition of the SWPPP may
be subject to substantial penalties or loss of contract. Contractors and Sub-Contractors
are encouraged to advise all employees working on this project of the requirements of
the SWPPP. A copy of the SWPPP is available for your review at the RIDOT Field
Office, or may be obtained from the RIDOT Natural Resources Office by calling
(401) 222-2023.

The prime contractor and each subcontractor engaged in activities at the construction
site that could impact stormwater must be identified and sign the following certification
statement.
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| acknowledge that | have read and understand the terms and
conditions of the SWPPP for the above designated project and agree
to follow the BMPs and practices described in the SWPPP.

RIDOT Resident Engineer:
Insert Company or Organization Name
Insert Name & Title @

Insert Address signature/date
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

RIDOT SWPPP Inspector:
Insert Company or Organization Name
Insert Name & Title @

Insert Address signature/date
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

Contractor SWPPP Contact:
Insert Company or Organization Name
Insert Name & Title

Insert Address signature/date
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

SubContractor SWPPP Contact:
Insert Company or Organization Name
Insert Name & Title

Insert Address signature/date
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

Insert more contact/signature lines as necessary
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Joseph Baker, PE, PMP
Manager, Project Management
Office of Stormwater Management
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Heather Hamilton
Sr. Environmental Scientist
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SWPPP APPENDICES
Attachment A

Amendments Log

Attachment B
Small-Site SWPPP Inspection Report -- Instructions

Small-Site SWPPP Inspection Report

Attachment C

Location Map
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ALL AMENDMENTS MUST BE APPROVED BY RIDOT RESIDENT ENGINEER
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amendments must be approved by the RIDOT Resident Engineer.

Date Description of Amendment R.E.
initials

10

Add more lines/pages as necessary




Small-Site SWPPP Inspection Report
Instructions

For all projects with less than one (1) acre of soil disturbance, RIDOT is required to
develop and enforce a Site-Specific Storm Water Pollution Prevention Plan (SWPPP) in
order to remain in compliance with RIDOT’s Stormwater Management Program Plan.
As part of the SWPPP, a site-specific inspection report must be created and utilized.

Preparing the Inspection Report

This inspection report template has been provided by RIDOT for the development of the
site-specific SWPPP Inspection Report. It must be customized for each individual
Project to meet the requirements of the RIPDES Construction General Permit.

It is expected that this Inspection Report will be prepared as part of the
preparation of the site-specific SWPPP. This inspection report template is designed
to be customized according to the SWPPP document (initially) and then customized
based on conditions at the site.

Review the site-specific SWPPP and the Plans to develop the inspection report. On a
copy of the site plan, number all stormwater BMPs and areas of the site that will be
inspected. Include both structural (basins, outlet protection, swales, etc) and non-
structural (construction entrances, perimeter barriers, trash areas, etc) BMPs and areas
that will be inspected. Also identify all point source outfalls, areas of highly erodable
soils, and the priority natural resource areas (i.e. streams, wetlands, mature trees, etc).
List each BMP or area to be inspected separately in the site-specific BMP section of the
inspection report.

An appropriate rain gauge must be identified and utilized for the determination of the
storm events. Rain gauges may be found on www.wunderground.com,
WWW.Nnws.noaa.gov (or similar sites).

RIDOTVersion 2.20120529 -1-



Small-Site SWPPP Inspection Report Instructions for:

e The RIDOT Resident Engineer (RE) must review the SWPPP and sign the
Certification Statement for RIDOT Resident Engineer in Section 8. If the RE has
any questions, contact the RIDOT Natural Resources Unit at 401-222-2023.

e The Resident Engineer (RE) may be the Inspector, or the RE may designate
another RIDOT employee as the Inspector. The RE, or the designated inspector,
must sign the Certification Statement for RIDOT SWPPP Inspector in Section 8.

e Itistheresponsibility of the RIDOT Resident Engineer to start the SWPPP
Inspections BEFORE EARTHWORK BEGINS. Earthwork is NOT allowed to
proceed until a SWPPP Inspection of the site has been completed.

e After an Inspection has been performed, the RE must sign the
‘acknowledgement’ certification on Page 1 of the Inspection Report at time of
receipt from the Inspector.

e The RE must review the Inspection Report within 24-hours of receipt.
o If the RE agrees with the Inspection report, the RE must:
= Fill out the “NOTICE TO CONTACTOR” box on the last page of the Report
= Have the Contractor sign the ‘acknowledgement’ certification on Page 1

= Make a copy of the Inspection Report with all 3 signatures for the
Contractor’s use

o If the RE disagrees with a corrective action item, the RE must:

= Document objection with each item and provide justifiable reason in the
inspection report. The contractor will not responsible for initiating
corrective actions for such items. The RIDOT Natural Resources Unit
will review such items if warranted.

= Fill out the “NOTICE TO CONTACTOR” box on the last page of the Report
= Have the Contractor sign the ‘acknowledgement’ certification on Page 1

= Make a copy of the Inspection Report with all 3 signatures for the
Contractor’s use

e |tis the responsibility of the RIDOT Resident Engineer to maintain a copy of the
SWPPP, copies of all completed inspection reports, and amendments as part of
the SWPPP documentation at the project field office during construction.

RIDOTVersion 2.20120529 -2-



Small-Site SWPPP Inspection Report Instructions for:
INSPECTORS

e The RIDOT Resident Engineer (RE) may be the Inspector, or the RE may
designate another RIDOT employee as the Inspector. The RE, or the designated
inspector, must sign the Certification Statement for RIDOT SWPPP Inspector in
Section 8.

e A separate inspection report will be prepared for each inspection.

e Complete any items that will remain constant, such as the project information and
BMP locations and descriptions. Then print out multiple copies (double-sided!) of
this customized inspection report to use during the inspections.

e The Inspection Reference Number shall be a combination of the
Construction Contract Number - consecutively numbered inspections.
ex/ Inspection reference number for the 4" inspection of a project would be:
2006-AA-BBB-4

e Check the rain gauge for past & future weather data prior to inspection.

e Minimum Monitoring and Reporting Requirements

“...the site must be inspected at least once every seven (7) calendar days and
within twenty-four (24) hours after any storm event which generates at least 0.25-
inches of precipitation per twenty four (24) hour period and/or after a significant
amount of runoff or snowmelt.” (RIPDES CGP)

e When conducting the inspection, walk the site by following the site map and
numbered BMPs locations for inspection. Also note whether the overall site
issues have been addressed.

e Associated photos — each photo should be dated and have a unique identification
# and written description indicating where it is located within the project area. If a
close up photo is required, it should be preceded with a photo including both the
detail area and some type of visible fixed reference point. Photos should be
annotated with Station numbers and other identifying information where needed.

e For each inspection, the Inspector must determine if the Construction site is in
compliance with the SWPPP, or not. The Inspector must check the appropriate
check-box on Page 1 of the inspection report.

e Each report must be signed and dated by the Inspector, and forwarded to the
Engineer within 24-hours of the inspection.

RIDOTVersion 2.20120529 -3-



Small-Site SWPPP Inspection Report Instructions for:

¢ On a monthly basis, the inspector will submit copies of the Inspection Reports to:
RIDOT Natural Resources Unit, Two Capitol Hill, Rm. 368, Providence, Rl 02903
Monthly submission must include:

o0 A copy of each completed, dated, and signed inspection report, including
any associated photos

o0 A copy of the daily rainfall summary data for the month as reported by the
selected rain gauge. (i.e. the monthly calendar from
www.wunderground.com).

0 Reports should be forwarded to the NRU by no later than the 10th of the
month following the end of the reporting period.

o Content, frequency, &/or submission format of inspection reports may be
changed with approval of the applicable Natural Resources Unit personnel
for the Project.

o IF YOU HAVE ANY QUESTIONS, PLEASE CONTACT THE NATURAL
RESOURCES UNIT at 401-222-2023

RIDOTVersion 2.20120529 -4 -



Small-Site SWPPP Inspection Report Instructions for:

Contractor

e The Contractor must review the SWPPP and sign the Certification Statement for
Contractor in Section 8.

e After an Inspection has been performed, the Contractor must sign the
‘acknowledgement’ certification on Page 1 at time of receipt from the Resident
Engineer.

e The RE will provide a copy of the signed Inspection Report to the Contractor.

e The Inspection Report serves as your RIDOT directive to proceed with
corrective actions.

e In accordance with the SWPPP and Section 212 of the RIDOT Standard
Specifications, the Contractor will commence with the requisite cleaning and
maintenance measures no later than the next consecutive calendar day after
receiving such a directive from the Engineer, and will aggressively and
expeditiously perform such cleaning and maintenance work until the original
problem is remedied to the complete satisfaction of the Engineer.

e Progress on Corrective Action items will be documented by the Inspector in the
subsequent inspections.

Amendments

The SWPPP shall be amended whenever there is a change in design, construction,
operation, maintenance or other procedure which has a significant effect on the
potential for the discharge of pollutants, or if the SWPPP proves to be ineffective in
achieving its objectives.

SWPPP Amendments may be recommended by any party, but all amendments must be
approved by the Resident Engineer. The revision must be recorded in the Record of
Amendments Log Sheet within the SWPPP, and dated red-line drawings and/or a
detailed written description must be appended to the SWPPP. Inspection Forms must
be revised to reflect all amendments by the Inspector.

Questions

Questions may be addressed to the RIDOT Natural Resources Unit, 2 Capitol Hill,
Providence, R1 02903. 401-222-2023

RIDOTVersion 2.20120529 -5-



Small-Site SWPPP Inspection Report

Project Information

Name/Location

RIDOT Project Manager RIDOT Resident Engineer
Contractor SWPPP Contact
E&S Sub-Contractor SWPPP Contact

Inspection Information

Inspector

Inspection Date Start/End Time

Inspection Type
O Weekly Q0 Pre-storm event 0 During storm event Q0 Post-storm event [ Violation

Weather Information

Rain Gauge:

Last Rain Event
Date: Duration (hrs): Approximate Rainfall (in):

Current Weather at time of this inspection:

Weather Forecast at time of this inspection: (when is next precipitation or wind event anticipated?)

Certification Statements

Inspector: (check one)
[0 1, as the designated Inspector, certify that this site has been inspected and is in compliance with the site-specific
SWPPP.

O 1, as the designated Inspector, certify that this site has been inspected and | have made the determination that the
site requires corrective actions before it will be compliant with the site-specific SWPPP. The required corrective actions are
noted within this inspection report.

Print Name: Signature: Date:

P —
Resident Engineer:

I, the RIDOT Resident Engineer, acknowledge the receipt of this SWPPP inspection report, and understand the
requirements set forth in the RIDOT Standard Specifications and the Contract Documents regarding the implementation
and maintenance of erosion and sedimentation controls.

Print Name: Signature: Date:

P —
Contractor:

I, the designated Contractor representative, acknowledge the receipt of this SWPPP inspection report, and understand the
requirements set forth in the RIDOT Standard Specifications and the Contract Documents regarding the implementation
and maintenance of erosion and sedimentation controls.

Print Name: Signature: Date:

RIDOT Version 2.20120529 1



Installed & Assoc.
EROSION AND SEDIMENTATION .
BMP INSPECTION Operating Photo/ CORRECTIVE ACTION
correctly? | Figure #
21 Are Limits of Disturbance clearly UYes UWNo
) marked? a N/A
Are natural resource areas (e.g.,
21 streams, wetlands, trees, etc.) UYes UNo
’ protected with barriers or similar a N/A
BMPs?
59 Is construction sequencing being UYes UNo
’ followed? 4 N/A
Are structural BMPs properly
2.3 installed to control stormwater flow Qyes UNo
- . a N/A
on the construction site?
_Is clearlng/gr_ubblng only oceuring | qvae aNo
2.4 in areas that will have active work O N/A
within 21-days?
54 Is clearing/grubbing taking place UYes UNo
’ inside the Apr 15 - Oct 15 window? U N/A
54 Do unstabilized areas have UYes UNo
) appropriate controls in place? O N/A
55 Are all slopes protected from UYes UNo
’ concentrated stormwater flow? U N/A
26 Are storm drain inlets properly UYes UNo
’ protected? a N/A
27 Are storm drain outfalls properly UYes UNo
’ protected? a N/A
Are perimeter controls and
2.8 sediment barriers adequately installed Qves UNo
S a N/A
and maintained?
29 Are discharge points and receiving UYes UNo
’ waters free of sediment deposits? O N/A
210 Is weather forecast being checked UYes UNo
) regularly? U N/A
Notes on Erosion and Sediment Controls:
RIDOT Version 2.20120529 2




AssocC.

Installed &
GOOD HOUSEKEEPING . Photo/
Operating 1010 CORRECTIVE ACTION
BMP INSPECTION - | Figure
correctly? #
31 Are BMPs effectively limiting sediment from UYes UWNo
" | being tracked into the street? O N/A
3.2 Is trash/litter from work areas collected and UYes UNo
"~ | placed in covered containers regularly? a N/A
Are on-site equipment, vehicles, containers, OYes ONo
3.3 | and storage areas
a N/A
free from leaks?
33 Are materials that are potential stormwater UYes UNo
"~ | contaminants stored inside or under cover? a N/A
3.4 Are non-storm water discharges free from UYes UNo
" | contamination? a N/A
Are stockpiles covered (either with temporary
35 vegetation or tarps), ringed with barrier BMPs, UYes UWNo
" | and located at least 50 feet away from natural O N/A
resources and storm drains?
Are washout facilities (e.g. paint, concrete)
36 available, clearly marked, and maintained and UYes UNo
"~ | located at least 50-feet away from natural O N/A
resources and storm drains?
Are vehicle and equipment fueling, cleaning,
37 and maintenance areas free from leaks and UYes UNo
" | located at least 50-feet away from natural U N/A
resources and storm drains?
. . UYes UNo
_site?
3.8 | Is dust being controlled on-site? a N/A
3.9 Is sweeping being used to keep sediment off UYes UNo
"~ | roads and parking lots? a N/A
PROCEURAL BMP INSPECTION
41 Are permanent BMPs being protected during UYes UNo
"~ | the active construction phase? O N/A
Are all structural BMPs being maintained in
5.1 | accordance with RIDOT Standard Spec Section UYes UWNo
2127
59 Are inspections taking place every 7-days & OYes ONo
after storm events?
53 Have previous Corrective Actions been UYes UNo
" | initiated & completed by the Contractor? U N/A
6.0 | Are SWPPP Amendments being logged? DYSSN /i'NO
70 Are the SWPPP and ALL inspection reports OYes ONo

being kept at the RIDOT Field Office?

RIDOT Version 2.20120529




General Field Comments:

NOTICE TO CONTRACTOR

This SWPPP Inspection Report, completed by a RIDOT-designated inspector, indicates that this construction site is:

O No immediate actions are required, other than keeping up the good work!

O
COMPLIANT . . S -
O Work is required to maintain Site compliance
O This document serves as your RIDOT directive to proceed with corrective actions

NON-COMPLIANT

that have been outlined above.

The small site SWPPP, Construction Contract documents, and the RIDOT Standard
Specifications state that non-compliance issues shall be addressed no later than (7) seven
calendar days from date of inspection. In accordance with the SWPPP and Section 212 of the
RIDOT Standard Specifications, the contractor shall commence with the requisite cleaning and
maintenance measures no later than the next calendar day after receiving such a directive
from the engineer.

Date work to begin:

Date work to be completed:

R.E. initials:

Date:

R.E. Comments:
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Construction Site Stormwater Pollution Prevention Plan
Priority 1 Stormwater Treatment Unit — STU_010 Cherry Hill Road
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APPENDIX C

Site Soil Evaluations



STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Environmental Management

Office of Water Resources m -0l D
Onsite Wastewater Treatment System Program | .,
. g STORMWATER.
Site Eval F
—— o PE. | ;a!ri 2 isﬁ P:'Ig:i!;n De‘;ré:'liption Application Number _ ¥ RA INAG
Property Location: ‘2T W e 4
Date of Test Hole:
Soil Evaluator: Wﬁw License Number: - 403 2
Weather: M_Ma Shaded: Yes 1 No [ Time: 1 Am
™ _L Horizon Boundaries Soil Colors Re-Dox Soil
Horizon !m Dist | Topo | Matx | RODOX |y g copy T R | et el
il [o-0 | a5 eyl —| — | Gl | gead v /
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Horizon lm Dist | Topo | Matnx | FOD | a5 cony. L T R B e
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U~ oVER- s
TH l Soil Class ﬁ: Total Depth fe Impemousﬂmltmg Layer Depth (og) GW SeepageDepth _ ~—  SHWT it[og} Eﬂ’

™_# ol Class A Total Depth ﬂ Impervious/Limiting Layer Depth

Comments:
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. Rey:

: il Evalua 8 Approximate location of test holes
Pbeaseusemeamhelmmlocate ~$~ Approximate location of bedrock fest holes
1. Test holes and bedrock fest holes,

2. Approximate direction of due north, 4 Estimated gradient and direction of siope
. f i * N
3 ?ﬁsetsﬁ‘omaﬂtesthdestofmedpomtswhassmuﬁﬂypole,motharpe:manem.markedotgact A e SN
Bedrock THs
SreRrM PRAIN TH | Deph
[
£
1. Reliefand Skope: ___ 7. T EEL| EA [9e scopE
2. Presence of any watercourse, wetlands or surface water bodies, within 200 feet of test holes? If yes, locate on above sketch. NO B YES O
3. Restrictive Layer or Bedrock within 4' below original ground within 25 fest of test hole? Provide all test hole locations & depths above, NO B YESO
4. Presence of existing or proposed private drinking water wells within 200 feet of test holes? If yes, locate on above sketch. NO B YESDO
5, Public drinking water wells within 500 feet of test holes? If yes, locate on above sketch. NO B YESO
6. Is site within the watershed of a public drinking water reservoir or other critical area defined in Rule 38? NO B YES O
7. Has soil been excavated from or fill deposited on site? If yes, locate on above sketch. NODO YESE™
8. Site's potential for flooding or ponding: NONE &~ SLIGHT O MODERATE O SEVERE O
9. Landscape position: __ J/RA L AIA GelE=\WAN

10. Vegetation: MOWED G458
11. Indicale approximate location of property lines and roadways.
12. Additional comments, site constraints or additional information regarding site:

Certification
Theundets:medhembyoerﬁﬁesma!ailinfmnahonmﬂ'usapplmtmandmmpanmgfmns submittals and sketches are true and accurate and that | have been

autharized by the own inves gatnons and submit this request. ,,...a7
Ve UV__‘?}@M B prepared by: lﬂd ﬁé@*f‘Wl‘l Dl/n;z_

Part A prepared by:
DO NOT WRITE IN THIS SPACE

Witnessed Soil Evaluation Decision: Concur OJ inconclusive [ Disclaim [J

Unwitnessed Soil Evaluations Decision: Accept [J Inconclusive £J Disclaim [J

Wet Season Determination required [1  Additional Field Review Required O

Explanation:

Signature Authorized Agent Date
Revised 1/31/14



Appendix D

Required Forms
These Forms are To Be Filled In and Submitted With Your Bid

DEBAREMENT FORM

LOBBING FORM

CONFLICTS DISCLOSURE STATEMENT
ANTI-COLLUSION CERTIFICATE
CERTIFICATION FOR TITLE VI ASSURANCE
REQUIREMENT FOR AFFIRMATIVE ACTION

Also Attached are the Federal Wage Rates



CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
AND OTHER RESPONSIBILITY MATTERS
PRIMARY COVERED TRANSACTIONS

Cherry Hill Road Stormwater Improvements- 2019-CM-063

In accordance with the code of Federal Regulations, Part 49 CFR Section 29.5 10, the
prospective primary participant

, being duly sworn (or executed
under penalty of perjury under the laws of the United States), certifies to the best of
his/her knowledge and belief, that its principals:

a.) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily Excluded from covered transactions by any Federal
department or agency;

b.) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statues or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c.) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (I)(b) of this certification;

d.) Have not within a three-year period preceding this application/proposal had one
or more public transactions (Federal, State or local) terminated for cause or
default.

Where the prospective primary participant is unable to certify to any of the statements in
this certification, such prospective participant shall list exceptions below.

Exceptions will not necessarily result in denial of award, but, will be considered in
determining contractor responsibility. For any exception noted, indicate below to whom it
applies, the initiating agency, and the dates of the action. Providing false information may
result in criminal prosecution or administrative sanctions. If an exception is noted the
contractor must contact the Department to discuss the exception prior to award of the
contract.

Signature: Date:




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completad by the reporting entity, whether subawardes or prime Federal recipient, at the initiation or receipt of &
covered Federal action, or a material change to a previous filing, pursuant to Tiie 31, U.S.C. Section 1352. The Bling of & form is required for
each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an empioyee of a Member of Congress in connection with a covered
Federal action. Use the SF-LLL-A Continuation Sheet for addttional information If the space on the form Is Inadaquats. Complete all iams that
apply for both the Initial filing and material change report. Refer to the implementing guidance published by the Office of Management and
Budget for additional information.

1. ?enﬁfy'thetypeofcovemdFadera!acﬁonforwivbhbbbylngacﬁvkyisandlorhasbeonaecuredtolnﬂueneeﬁmoutoomeofacovemd
‘ederal action,

2. Identify the status of the covered Federal action,

3. ldentify the appropriate classification of this report. Hthis Is a followup report causad by a material change to the information previously
reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting
entity for this covered Federal action,

4. Enter the full name, address, ity, slate and zip code of the reporting entity. Include Gongressional District, If known. Check the
appropriate clessification of the reporting entity that designates If itis, or expects 1o be, a prime or subaward recipient. identify the tier of
the subawardes, €.9., the first subawardes of the prime Is the 1st tier. Subawards include butare not imited to subcontracts, subgrants
and contract awards under grants,

5. !ftheorganhaﬁonﬁl!ngmempoﬂhbm4dwd<s'$ubawaﬁee,’henemtinhﬁmme,addrass.dty.stateandz!pcodeofﬁmpﬁme
Federal reciplent. include Congtessional District, if known.

6. Enter the name of the Federal agency making the award or ioan commitment. Include at least one organizationa! leve! below agency
name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federsl action (item 1). if known, enter the full Catalog of Federal
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriste Federal identifying number avellable for the Federal action identified in item 4 {e.g., Request for Proposal
(RFP) number, invitation for Bid (IFB) number, grant announcement number, the confract, grant, or loan award number, the
application/proposal control number assigned by the Federal agency). include prefixes, 6.¢., "RFP-DE-80-001."

8. Fora covered Federal action where there has boen an award or loan commitment by the Federal agency, entar the Federal amount of
the award/ioan commiiment for the prime entity identified in item 4 or §.

10. (8) Enter the full name, atidress, clly, state and zip code of the lobbying entily engaged by the reporting entlty identified in ttem 4 to
influence the covered Federal action.
(b)  Enter the full names of the individual(s) performing services, and include full address If different from 10(a). Enter Last Name,
. FirstName, and Middie initial (MI).

1. Enbrmeamountofcompensaﬁonpaldormmablyupeﬁodbbepaldbyﬂwmwﬂngenﬁty(hmﬁbﬂnbbbylngmﬁty(ﬂem10).
Indicate whether the payment has bean made (actual) or will be made (planned). Check ali baxes that apply. f this is a material
change report, enter the cumulative amount of payment made or planned to be made.

12. Chack the appropriate box(es), Chack ali boxes thatapply. i paymant is mada through en in-kind contribution, specify the nature and
value of the in-kind payment.

13. Check the appropriate box(es). Check sl boxes that apply. If other, spacify nature.

14. Provide & specific and detalled description of the services that the lobbylst has performed, or will be expecied to perform, and the date(s)
of any services rendered. Include all preparatory and related activity,not just time spent in actual contact with Federal officials. Identlly
the Federa! official(s) or employes(s) contacted or the officer(s), employee(s), or Member(s) of Congress that were contacted.

16. Cheok whether or not a SF-LLL-A Continuation Shesi(s) is altached.

16. The certifying official shafl sign and date the form, print histher name, title, and telephone number,

Pubilic reporting burden for this collection of information Is estimated to average 30 minutes per response,

including time for reviewing instructions, searching existing data sources, gathering and maintaining the date

needed, and completing and reviewing the collection of information. Send comments regarding the burden

estimate or any o her aspect of this collection of information, including suggestions for reducing this burden,

t;ﬂa% Office of Management and Budpet, Paperwork Reduction Project (03-48-00-46), Washington, D.C.
0503,




Approved by
03-48-0046

DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form 1o disclose Jobbying sctivities parsuant to 31 U.S.C. 1352 - 0348-0046

‘see reverse ﬁrw‘ burden disclosure)

L. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
8. contract 8. bid/offer/application a. initial filing
b. grant b. initial award b. material change
€. CoopeTative agreement. ¢, post-award
d.loan Far Material Change Only:
€. loan guerenice year quarter
£, lown insurance date of last report

4. Name and Address of Report Entity: 5. ifReporting Entity in No. 4 is Sobawardee, Enter

B Prime L1 Subawardec Nams sud Addtess of Prime:
Tiex __, fknown:
Congressionat Districe, if known: Congressional District, if known;

6. Federal Deparement Agency:

7. Fedewal Program Name/Description:

CFDA Numbe, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

3

10. 8. Newue and Address of Lobbying Entity:

(if individual, last name, Sirst name, mi):

10.b. Iudividoals Performing Services (inchading address if different from No. 108)

(last name, first name, mi):

1. Amountof Payment (check all that apply)

§ Qacal O planned

13.  Type of Payment (check all that apply):
. retainer

b. ono-time foe

¢, commingion

d. contingent fee

¢ deferred

mooooao

£ ober; apecify:

12, FotmofPayment (chock all that apply):

0 acath
0 b. inkind; specify: natre
vahae

in Jem 11 (Attach Continustion Sheet(s) SF-LLL-A, if necessary):

14, BriewaaipﬁmomehesP«ﬁ:medmmhePuﬁumdmdDm(s) of Sexvios, incloding officer(s), employees), or Member(s) coutracted, for Paymeot indicsted

15, _Continuation Shoet(s) SE-LLL-A attachod: € yes B no
16, Tnorrastionsequested Srough this Sorm is sutborized by titte M1 LLS.C. section 1352, Oiis disclomuee of Sigaature:
Soblying actividies e & o of facz wpon which sel laced by the ier shove
whea this o was mmace o entesed fnto. ‘This disclosure is reqeired pryosntso 31 US.C. 1352, | Print Name;
‘This informativn will be rep d fo the Comgress sxni-anraltly snd will be svatiable for poblic
inspection. any pacson who fiirto file the reqoired disslonure shall be subjoct to 2 oivil penaltyofince | Titles
Jous Shan $10,000 wnd 0ot mtwe han $100,000 for eech such Sislure. )
Telephone No: Date;
For Federal use Only: Authorized for Locs] Reproduction

Stendard Form ~ LLL-A




Approved by
03-48-0046

DISCLOSURE OF LOBBYING ACTIVITIES
CONTINUATION SHEET

Reporting Entity; Page of

Authorized for Local Reproduction
Standard Form - LLL-A



RIDOT 12/27/07

ONFLICT, CL P Y

To ensure that the Rhode Island Department of Transportation (RIDOT) maintains
the continued confidence and trust of the people of Rhode Island in carrying out its
mission, prospective vendors must disclose any family (or other personal)
relationships, associations or connections that the vendor, its affiliates, or
employees, may currently have with any RIDOT employee. A Conflicts Disclosure
Statement shall be submitted to RIDOT from the following:

<+ Owners;

< Directors;

» Principals;

< Officers, board members, or individuals with corporate authority;

< If the vendor is a partnership, the applicant's partners;

< If the vendor is a limited liability company, its members and managers;

< Employees with decision-making authority, including executive directors,
managers or individuals in a similar position with‘cprpqra‘te’ authority; and

< Shareholders with a controlling interest. ‘




RIDOT 12/27/07

NF T T NT
RE:
I, hereby certify as follows:
I am employed as a of
[TITLE] [COMPANY]

and to the best of my knowledge:

PLEASE CHECK THE APPROPRIATE BOX:

O I have no family or personal relations currently employed either on a fuli-
time or part-time basis at the Rhode Island Department of Transportation.

0o I do have family or personal relations currently employed at the Rhode
Island Department of Transportation. Please list their name(s), title(s),
and RIDOT Division(s) (if known):

NAME TITLE RIDOT DIVISION

If necessary, please add any additional names as attachments hereto.

Father, Mother, Son, Daughter, Brother, Sister, Grandfather,
Grandmother, Grandson, Granddaughter, Father-In-Law, Mother-In-
Law, Brother-In-Law, Sister-In-Law, Son-In-Law, Daughter-In-Law,
Stepfather, Stepmother, Stepson, Stepdaughter, Stepbrother,
Stepsister, Half-Brother Or Half-Sister, Niece, Nephew, And Cousin

& If you are unsure whether a relationship, association, or connection you have may need to be
disclosed, please consuit with RIDOT’s Legal Office et (401) 222-6510,

SIGNATURE DATE

By signing this form you: (1) certify that the information contained in this form is
complete and accurate to the best of your knowledge; and (2) acknowledge your
continuing obligation to complete and submit a new Dlsclosure form when there Is any
change in your family or personal relations during the course of this Contract.

This document is used for internal RIDOT purposes only in order to address and avold any potential conflicts ut
the Inception of the contract process and to avoid any impropriety or the appesrance of impropriety during the
contract process, Any disclosures made hereto wifl not prejudice prospective vendors from selection,




Revised: 4/12/2002

ANTI-COLLUSION CERTIFICATE FOR CONTRACT AND FORCE ACCOUNT
[Unsworn Declaration]

Cherry Hill Road Stormwater Improvements  2019-CM-063

Title 23, United States Code, Section 112(c), requires, as a condition precedent to approval by the
Director of Public Roads of the contract for this work, that there be filed an unsworn declaration
executed by, on behalf of, the person, firm, association, or corporation submitting the bid
certifying that such person, firm, association, or corporation has not either directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken any action, in
restraint of free competitive bidding in connection with the submitted bid. This unsworn
statement shall be in the form of a declaration executed under penalty of perjury under the laws of
the United States.

To the: STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS
DEPARTMENT OF TRANSPORTATION, DIVISION OF PUBLIC WORKS

State of

County of

I, , , under
penalty under the laws of the United States, do depose and say:

On behalf of , of that

said Contractor has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free competitive bidding in connection
with Rhode Island Contract Number , Federal-Aid Project Number

, County of

Town-City , Road-Bridge

Signature: Date:




USDOT Standard Title VI/Nondiscrimination

OT Assurances for Contractors
DOT Order 1050.2A
Driven fo get you there
Project: Cherry Hill Road Stormwater Improvements 2019-CM-063
l, , Job Title , a duly
authorized representative of Company Name

do hereby certify that the organization affirmatively agrees to the provisions set forth by U.S. DOT
Order 1050.2A, DOT Standard Title VI Assurances and Non-Discrimination Provisions (April 11, 2013)

Signature of Authorized Official

Date

APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted
programs of the U.S. Department of Transportation, Federal Highway Administration, as
they may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and leases
of equipment. The contractor will not participate directly or indirectly in the discrimination
prohibited by the Acts and the Regulations, including employment practices when the
contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor’s obligations under this contract and the Acts and the Regulations relative to
Non-discrimination on the grounds of race, color, or national origin.



4,

Information and Reports: The contractor will provide all information and reports required
by the Acts, the Regulations, and directives issued pursuant thereto and will permit access
to its books, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the Federal Highway Administration to be pertinent to
ascertain compliance with such Acts, Regulations, and instructions. Where any information
required of a contractor is in the exclusive possession of another who fails or refuses to
furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to
obtain the information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions
as it or the Federal Highway Administration may determine to be appropriate, including, but
not limited to:

a. withholding payments to the contractor under the contract until the contractor
complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant
thereto. The contractor will take action with respect to any subcontract or procurement as
the Recipient or the Federal Highway Administration may direct as a means of enforcing
such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because
of such direction, the contractor may request the Recipient to enter into any litigation to
protect the interests of the Recipient. In addition, the contractor may request the United
States to enter into the litigation to protect the interests of the United States.

APPENDIX E
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-

discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,

(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on



the basis of sex);

° Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

° The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

° Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

° The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage

and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of
1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the
terms “programs or activities” to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

. Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 --
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37

and 38;

. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority

Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

. Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100);

° Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Last Update: November 2017



Revised: 5/15/92
BID CONDITIONS

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL OPPORTUNITY
(Executive Order 11246)

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause” and the "Standard Federal Equal
Employment Opportunity Construction Contract Specifications set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

Timetables Goals for Minority Goals for Female
Participation for Participation in
Each Trade Each Trade
3.0% R.I. Except
Newport County 6.9%
3.1% Newport County 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or Federally
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the work
is actually performed. With regard to this second area, the Contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the speci-
fications set forth in 41 CFR 60-4.3(a), and its efforts to met the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade,
and the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project
for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.

The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs through the Area Director, OFCCP, 169 Weybosset Street, Providence, Rhode Island 02903, within 10
working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the name, address and telephone
number of the Subcontractor; employer identification number; estimated dollar amount of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the contract is to be
performed. '

As used in this Notice, and in the contract resulting from this Solicitation, the "covered area" is the State of Rhode
Island.
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
(Executive Order 11246)

As used in these specifications:
(@)  "Covered area" means the geographical area described in the solicitation from which this contract resulted.

(b)  "Director" means Director, Office of Federal Contract Compliance Programs United States Department of
Labor, or any person to whom the Director delegates authority.

(©)  "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

(d)  "Minority” includes:
() Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(i)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(iii)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv)  American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and participation
or community identifi- cation).

Whenever the Contractor, or any Subcontractor at any tier subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000.00 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan for
those trades which have unions participating in the Plan. Contractors must be able to demonstrate their participation
in and compliance with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating
in an approved Plan is individually required to comply with its obligations under the EEO clause, and to make a
good faith effort to achieve each goal under the Plan in each trade in which it has employees. The overall good
faith performance by other Contractors or Subcontractors toward a goal in a approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of
these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered
Construetion Contractors performing construction work in geographical areas where they do not have a Federal or
federally assisted construction contract shall apply the minority and female goals established for the geographical
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area where the work is being performed. Goals are published periodically in the Federal Register in notice form,
and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal
procurement contracting officers. The Contractor is expected to make substantially uniform progress in meeting
its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor
has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations
under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability to employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps
at Jeast as extensive as the following;:

(a)  Ensure and maintain a working environment free of harassment, intimidation and coercion at all sites, and
in all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible,
will assign two or more women to each construction project. The Contractor shall specifically ensure that
all on site supervisory personnel are aware of and carry out the Contractor's obligation to maintain such a
working environment, with specific attention to minority or female individuals working at such sites or in
such facilities. ‘

(b)  Establish and maintain a current list of minority and female recruitment sources, provide written notification
to minority and female recruitment sources and to community organizations when the Contractor or its
unions have employment opportunities available, and maintain a record of the organization responses.

(c)  Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was sent
to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred,
not employed by the Contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the Contractor may have taken.

(d)  Provide immediate written notification to the Director when the union or unions with which the Contractor
has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent
by the Contractor, or when the Contractor has other information that the union referral process has impeded
the Contractor's efforts to meet its obligations.

(¢)  Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs, especially those programs funded or approved by
the Department of Labor. The Contractor shall provide notice of these programs to the sources complied
under 7b above. ‘

6] Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation is assisting the Contractor in meeting its EEO obligations; by including it
in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper,
annual report, etc.; by specific review of the policy with all management personnel and with all minority
and female employees at least once a year; and by posting the company EEO policy on bulletin boards
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accessible to all employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or
other employment decisions including specific review of these items with on site supervisory personnel such
as Superintendents, Supervisors, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing
the Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month prior to the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection procedures.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on
the site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part
60-3.

Conduct, at least annually, an inventory and evaluation of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc.,
such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet
and necessary changing facilities shall be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

Conduct a review, at least anhually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor associations, joint contractor union,
contractor-community, or other similar group of which the Contractor is a member and participant, may be asserted
as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that the
Contractor actively participates in the group, makes every effort to assure that the group has a positive impact on
the employment of minorities and women in the industry, ensures that the concrete benefits of the program are
reflected-in the Contractor's minority and female work force participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness of
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actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of
such a group to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor, however,
is required to provide equal employment opportunity and to take affirmative action for all minority groups, both
male and female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation
of the Executive Order if a particular group is employed in a substantially disparate manner (for example, even
though a Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive
Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed
or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Office of
Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required
by the Government and to keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation, if any, employee identification number when assigned,
social security number, race, sex, status (e.g., mechanic, apprentice, trainee,helper, or laborer), dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was performed.
Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, Contractors shall not be required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon application of other laws which establish different
standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program.).

(@ A Form 257, Monthly Employment Utilization Report, is to be completed by both Contractor and
Subcontractors, and signed by the designated EEO Officer or an authorized representative of the prime or
subcontractor. The reports are to be submitted by the 5th of each month during the term of the contract.
The Contractor shall submit an aggregate Form 257 showing its entire work force, minority work force, and
female work force (in work hours), on all construction work (Federal and non-federally assisted) in the
covered area. The Contractor shall collect and submit reports for each Subcontractor's aggregate work force,
providing the same information as above.

(b)  The Contractor shall submit a Form PR-1391, Federal-Aid Highway Construction Contractors' Annual EEO
Report, to be completed by the Contractor and each Subcontractor for every month of July, during which
work was performed and submitted to the State. A separate report is to be completed for each
Centractor and subcontractor holding contracts or subcontracts exceeding $10,000.00, except where
specified. The employment data entered should reflect the work force on board during all or any part of
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the last payroll period preceding the end of the month of July.
NOTE: Include the R.I. Contract Number in the upper right hand corner of the form.

(¢)  The Contractor shall submit a Form EEO-10, Federal-Aid Highway Construction Contractors' Semiannual
Training Report, to be completed by the Contractor semiannually for each individual employed on this
contract (including any subcontractors under it who have provided training during the reporting period under
the training special provision). This report is to be submitted by the 20th of the month following the
reporting period (July 20 and January 20). The original of this report is to be furnished to the trainee, and
two (2) copies submitted to the State.

These reports are required by the Public Laws of Rhode Island (1960), Chapters 85, 96, & 88; 23 U.S.C., 140(a); 23 CFR,
Part 23; and Executive Order 11246.
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FEDERAL WAGE RATES



beta.SAM.gov

1of23

"General Decision Number: RI20190001 06/14/2019

Superseded General Decision Number: RI20180001

State: Rhode Igland

Construction Types: Building, Heavy (Heavy and Marine) and

Highway

Counties: Rhode Island Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories) HEAVY, HIGHWAY AND MARINE
CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate

will be adjusted annually. Please note that this EO applies to

https://beta.sam.gov/wage-determination/R120190001/6/document

6/18/2019, 1:01 PM
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the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR

5.1(a) (2)-(60). Additional information on contractor

requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019
01/11/2019
04/05/2019
05/03/2019
05/24/2019
06/07/2019
06/14/2019

o U A W N R

ASBE0006-006 06/01/2015

Rates

HAZARDOUS MATERIAIL HANDLER
(Includes preparation,
wetting, stripping, removal
scrapping, vacuuming, bagging
& disposing of all insulation
materials, whether they
contain asbestos or not, from

mechanical systems).............. $ 31.63

ASBE0006-008 09/01/2018

Rates

Asbestos Worker/Insulator

Includes application of

Fringes

Fringes

https://beta.sam.gov/wage-determination/R120190001/6/document

6/18/2019, 1:01 PM
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all insulating materials,
protective coverings,
coatings & finishes to all

types of mechanical systems.$ 42.38

BOIL0029-001 01/01/2017

Fringes

Fringes

Fringes

https://beta.sam.gov/wage-determination/R120190001/6/document

Rates

BOILERMAKER. . . . .. .ttt i it iie e $ 42.42

mmoc0i-00x oe/or/zers
Rates

Bricklayer, Stonemason,

Pointer, Caulker & Cleaner....... S 40.48

RRIOOOS-002 03/0r/2010
Rates

Marble Setter, Terrazzo

Worker & Tile Setter............. S 39.26

mRRIOOO:-003 03/0z/ze
Rates

Marble, Tile & Terrazzo

Finisher...... .. ... $ 33.00

ampoos-001 orjon/zezs
Rates

CARPENTER (Includes Soft

Fringes

6/18/2019, 1:01 PM




beta.SAM.gov https://beta.sam.gov/wage-determination/R120190001/6/document
FloOor Layer) « v ve i eeeinnennn. $ 37.13 28.45
Diver Tender ... ..o e, S 36.28 27.15
DIVER . . . i i i i e e e e e e e S 47.08 27.15
Piledriver....... ..., S 37.13 28.45
WELDE R . . i i i i it s it e e e et e e e e S 38.13 28.45
FOOTNOTES :

When not diving or tending the diver, the diver and diver
tender shall receive the piledriver rate. Diver tenders
shall receive $1.00 per hour above the pile driver rate

when tending the diver.

Work on free-standing stacks, concrete silos & public utility
electrical power houses, which are over 35 ft. in height

when constructed: $.50 per hour additional.
Work on exterior concrete shear wall gang forms, 45 ft. or
more above ground elevation or on setback: $.50 per hour

additional.

The designated piledriver, known as the ""monkey"": $1.00 per

hour additional.

CARP1121-002 10/01/2017

Rates Fringes
MILLWRIGHT........... ... ... ..... $ 36.85 27.50
¢ mEco0ss-o0z 0s/or/z0
Rates Fringes
ELECTRICIAN. .. .. ittt ittt ienennn S 40.40 57.24%
Teledata System Installer........ $ 30.30 13.10%+14.53

4 0f 23

6/18/2019, 1:01 PM
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FOOTNOTES :

Work of a hazardous nature, or where the work height is 30
ft. or more from the floor, except when working

OSHA-approved lifts: 20% per hour additional.

Work in tunnels below ground level in combined sewer outfall:

20% per hour additional.

ELEV0039-001 01/01/2019

Rates Fringes

ELEVATOR MECHANIC........i0uvun. $ 51.56 33.705+A+B

FOOTNOTES :

A. PAID HOLIDAYS: New Years Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

B. Employer contributes 8% basic hourly rate for 5 years or
more of service of 6% basic hourly rate for 6 months to 5

years of service as vacation pay credit.

ENGI0057-001 06/01/2019

Rates Fringes

Operating Engineer: (power
plants, sewer treatment
plants, pumping stations,
tunnels, caissons, piers,

docks, bridges, wind
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turbines, subterranean &
other marine and heavy

construction work)

GROUP 1........0.0 ... $ 41.30 25.95+a
GROUP 2..... ... ... $ 39.80 25.95+a
GROUP 3..... . i, S 35.42 25.95+a
GROUP 4.......iiiiiiinn.n $ 32.57 25.95+a
GROUP 5... ... i, $ 38.85 25.95+a
GROUP 6........0 .. $ 29.65 25.95+a
GROUP 7. ...t $ 23.65 25.95+a
GROUP 8. ...ttt $ 35.50 25.95+a
GROUP 9....... i $ 39.42 25.95+a

a. BOOM LENGTHS, INCLUDING JIRBS:.

150 feet and over + $ 2.00
180 feet and over + $ 3.00
210 feet and over + $ 4.00
240 feet and over + $ 5.00
270 feet and over + $ 7.00
300 feet and over + $ 8.00
350 feet and over + $ 9.00
400 feet and over + $10.00

a. PAID HOLIDAYS:
New Year's Day, President's Day, Memorial Day, July Fourth,
Victory Day, Labor Day, Columbus Day, Veterans Day,
Thanksgiving Day, Christmas Day. a: Any employee who works
3 days in the week in which a holiday falls shall be paid
for the holiday.

a. FOOTNOTES:
Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
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GROUP 1: Cranes, lighters, boom trucks and derricks

GROUP 2: Digging machine, Ross Carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, graders, front end loader (3 vyds.
and over), vibratory hammer & vacuum truck, roadheaders,
forklifts, economobile type equipment, tunnel boring

machines, concrete pump and on site concrete plants.
GROUP 3: Oilers on cranes.
GROUP 4: Oiler on crawler backhoe.
GROUP 5: Bulldozer, bobcats, skid steer loader, tractor,
scraper, combination loader backhoe, roller, front end
loader (less than 3 yds.), street and mobile-powered
sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP).
GROUP 6: Well-point installation crew.
GROUP 7: Utility Engineers and Signal Persons
GROUP 8: Heater, concrete mixer, stone crusher, welding
machine, generator and light plant, gas and electric driven

pump and air compressor.

GROUP 9: Boat & tug operator.

ENGI0057-002 05/01/2019
Rates Fringes
Power Equipment Operator

(highway construction

projects; water and sewerline
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projects which are incidental

to highway construction

projects; and bridge projects

that do not span water)

GROUP 1....... ... S 34.95 25.95+a
GROUP 2.........00iioa.. $ 29.65 25.95+a
GROUP 3........iiinn. $ 23.65 25.95+a
GROUP 4.........0.ciiiinnn. $ 30.23 25.95+a
GROUP 5....... ..., $ 33.93 25.95+a
GROUP 6........000iiiiinn. $ 33.55 25.95+a
GROUP 7...... ... $ 29.20 25.95+a
GROUP 8.........0iiiiien.. $ 30.58 25.95+a
GROUP 9......... .. . ... $ 32.53 25.95+a

a. FOOTNOTE: a. Any employee who works three days in the week
in which a holiday falls shall be paid for the holiday.

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Digging machine, crane, piledriver, lighter,
locomotive, derrick, hoist, boom truck, John Henry's,
directional drilling machine, cold planer, reclaimer,
paver, spreader, grader, front end loader (3 yds. and
over), vacuum truck, test boring machine operator, veemere
saw, water blaster, hydro-demolition robot, forklift,

economobile, Ross Carrier, concrete pump operator and boats

GROUP 2: Well point installation crew

GROUP 3: Utlity engineers and signal persons

GROUP 4: Oiler on cranes

80f23
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GROUP 5: Combination loader backhoe,

than 3 vyds.),

GROUP 6: Roller, skid steer loaders,

GROUP 7: Gas and electric drive heater,

plant, welding machine, pump & compressor

GROUP 8:

GROUP 9:

ENGIO057-003 06/01/2019

BUILDING CONSTRUCTION

Power Equipment Operator

a.BOOM LENTHS,

150
180
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240
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Stone crusher

Mechanic & welder
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and

and

over:

over:

over:

over:

over:

over:
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forklift,

INCLUDING JIBS:

.00
.00
.00
.00
.00
.00

street sweeper

40.
39.
38.
.85

34

32.
.15
37.
35.
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front end loader (less

Rates

57
07
85

00

72
04

concrete mixer,

25.
25.
25.
25.
25.
25.
25.
25.

bulldozers & scrapers and boats

Fringes

95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a

light
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350 ft. and over: + $ 9.00
400 ft. and over: + $10.00

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day. a: Any
employee who works 3 days in the week in which a holiday
falls shall be paid for the holiday.

a. FOOTNOTE: Hazmat work: $2.00 per hour additional.

Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, lighters, boom trucks and derricks.
GROUP 2: Digging machine, Ross carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, front end loader (3 yds. and

over), vibratory hammer and vacuum truck

GROUP 3: Telehandler equipment, forklift, concrete pump &

on-site concrete plant

GROUP 4: Fireman & oiler

GROUP 5: Oiler on crawler backhoe
GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor,
grader, scraper,combination loader backhoe, roller, front
end loader (less than 3 yds.), street and mobile powered
sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp)

GROUP 7: Well point installation crew

GROUP 8: Heater, concrete mixer, stone crusher, welding
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machine, generator for light plant, gas and electric driven

pump & alir compressor

IRON0037-001 09/16/2017

Rates Fringes
TJRONWORKER. . . vt it i i e e e e e e i e i e e e $ 34.89 26.87
LABO0271-001 06/05/2016
BUILDING CONSTRUCTION
Rates Fringes
LABORER
GROUP 1......¢ i, $ 29.20 23.80
GROUP 2.. ... ¢, $ 29.45 23.80
GROUP 3...... ... $ 29.95 23.80
GROUP 4.......00 e S 30.20 23.80
GROUP 5... ... it $ 31.20 23.80

LABORERS CLASSIFICATIONS

GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement
Finisher Tender, Scaffold Erector, Wrecking Laborer,

Asbestos Removal [Non-Mechanical Systems]

GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer,
Demolition Burner, Chain Saw Operator, Fence & Guard Rail
Erector, Setter of Metal Forms for Roadways, Mortar Mixer,
Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone
Spreader, Pneumatic Tool Operator, Wagon Drill Operator,
Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder

Operator

https://beta.sam.gov/wage-determination/R120190001/6/document
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GROUP 3: Pre-Cast Floor & Roof Plank Erectors

GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered

Drill, Block Paver, Rammer, Curb Setter,

GROUP 5: Toxic Waste Remover

LABO0271-002 06/05/2016

HEAVY AND HIGHWAY CONSTRUCTION

LABORER
COMPRESSED AIR

Group 2......v i,
Group 3. ...ttt it
Group 4.... ittt
Group 5......... . i,
OPEN AIR CAISSON,
UNDERPINNING WORK AND
BORING CREW

Bottom Man.................
Top Man & Laborer..........
TEST BORING

Driller.......ouuivunue...

12 of 23
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Rates
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Fringes
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21.
21.

21
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21.
.80
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80
80
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80
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.80

80

80

.80
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80

80
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LABORER CLASSIFICATIONS

GROUP 1: Laborer; Carpenter tender; Cement finisher tender;
Wrecking laborer; Asbestos removers [non-mechanical

systems] ; Plant laborer; Driller in quarries

GROUP 2: Adzeperson; Asphalt raker; Barcotype jumping
tamper; Chain saw operators; Concrete and power buggy
operator; Concrete saw operator; Demolition burner; Fence
and guard rail erector; Highway stone spreader; Laser beam
operator; Mechanical grinder operator; Mason tender; Mortar
mixer; Pneumatic tool operator; Riprap and dry stonewall
builder; Scaffold erector; Setter of metal forms for
roadways; Wagon drill operator; Wood chipper operator;

Pipelayer; Pipe trench bracer

GROUP 3: Air track drill operator; Hydraulic and similar
powered drills; Brick paver; Block paver; Rammer and curb

setter; Powderperson and blaster

GROUP 4: Flagger & signaler

GROUP 5: Toxic waste remover

LABORER - COMPRESSED AIR CLASSIFICATIONS

13 0f 23

GROUP 1: Mucking machine operator, tunnel laborer, brake
person, track person, miner, grout person, lock tender,
gauge tender, miner: motor person & all others in

compressed air

GROUP 2: Change house attendant, powder watchperson, top

person on iron

GROUP 3: Hazardous waste work within the "YHOT"" zone
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LABORER - FREE AIR CLASSIFICATIONS

GROUP 1: Grout person - pumps, brake person, track person,
form mover & stripper (wood & steel), shaft laborer,
laborer topside, outside motorperson, miner, conveyor
operator, miner welder, heading motorperson, erecting
operator, mucking machine operator, nozzle person,
rodperson, safety miner, shaft & tunnel, steel & rodperson,
mole nipper, concrete worker, form erector (wood, steel and
all accessories), cement finisher (this type of work only),
top signal person, bottom person (when heading is 50' from

shaft), burner, shield operator and TBM operator

GROUP 2: Change house attendant, powder watchperson

GROUP 3: Hazardous waste work within the ""HOT"" zone

PAIN0011-005 06/01/2018

Rates Fringes
PAINTER
Brush and Roller............ $ 33.62 21.05
Epoxy, Tanks, Towers,
Swing Stage & Structural
Steel.. .. ..t e S 35.62 21.05
Spray, Sand & Water
Blasting......... ... ... .. ..., S 36.62 21.05
TAPEL .+ttt vt i ittt e e S 34.37 21.05
Wall Coverer.....uuouuweenn. S 34.12 21.05
PAIN0011-006 06/01/2018
Rates Fringes
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GLAZIER. . .ttt i i e e e i ee e $ 37.18 21.05

FOOTNOTES:

SWING STAGE: $1.00 per hour additional.

PAID HOLIDAYS: Labor Day & Christmas Day.

PAIN00O11-011 06/01/2018

Rates Fringes
Painter (Bridge Work)........... $ 49.75 21.05
eamoo3s-oos os/oi/z0:n
Rates Fringes
Sign Painter............. .. ... S 24.79 13.72
pasooso-co1 os/oaszots
BUILDING CONSTRUCTION
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 34.30 27.05

FOOTNOTE: Cement Mason: Work on free swinging scaffolds under
3 planks width and which is 20 or more feet above ground

and any offset structure: $.30 per hour additional.

PLAS0040-002 07/23/2018

HEAVY AND HIGHWAY CONSTRUCTION
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Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 31.20 22.10
pasootonos onoz/acis
Rates Fringes
PLASTERER . . . v vt i vt et e ee et eenons S 35.65 27 .40
mosioo osjorszers
Rates Fringes
Plumbers and Pipefitters......... S 42.04 29.45
‘oomousanos azjeraeis
Rates Fringes
ROOFER. . ittt it ettt it iaaasanaeesas $ 36.75 26.12
mmosesans seseiszerr
Rates Fringes
SPRINKLER FITTER........ootoon S 43.92 21.49
‘ommmom7oses 1zjor/acre
Rates Fringes
Sheet Metal Worker............... $ 36.13 35.13

TEAM0251-001 05/01/2019
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HEAVY AND HIGHWAY CONSTRUCTION

Rates Fringes
TRUCK DRIVER
GROUP 1... ... S 27.96 26.8525+A+B+C
GROUP 2...... ... . $ 27.61 26.8525+A+B+C
GROUP 3........ ... S 27.66 26.8525+A+B+C
GROUP 4...... ... $ 27.71 26.8525+A+B+C
GROUP 5......... ... S 27.81 26.8525+A+B+C
GROUP 6... .. it S 28.21 26.8525+A+B+C
GROUP 7.... ... S 28.41 26.8525+A+B+C
GROUP 8.........0iiin. S 27.91 26.8525+A+B+C
GROUP 9.... ... ... $ 28.16 26.8525+A+B+C
GROUP 10.......... 0. S 27.96 26 .8525+A+B+C

FOOTNOTES :

17 of 23

A. Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day, plus
Presidents' Day, Columbus Day, Veteran's Day & V-J Day,
providing the employee has worked at least one day in the

calendar week in which the holiday falls.

B. Employee who has been on the payroll for 1 year or more
but less than 5 years and has worked 150 Days during the
last year of employment shall receive 1 week's paid
vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or

more years - 3 week's paid vacation.

C. Employees on the seniority list shall be paid a one
hundred dollar ($100.00) bonus for every four hundred (400)
hours worked, up to a maximum of five hundred dollars
($500.00)

All drivers working on a defined hazard material job site

shall be paid a premium of $2.00 per hour over applicable
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rate.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Pick-up trucks, station wagons, & panel trucks

GROUP 2: Two-axle on low beds

GROUP 3: Two-axle dump truck

GROUP 4: Three-axle dump truck

GROUP 5: Four- and five-axle equipment

GROUP 6: Low-bed or boom trailer.

GROUP 7: Trailers when used on a double hook up (pulling 2

trailers)

GROUP 8: Special earth-moving equipment, under 35 tons

GROUP 9: Special earth-moving equipment, 35 tons or over

GROUP 10: Tractor trailer

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this

contract is covered by the EO, the contractor must provide

https://beta.sam.gov/wage-determination/R120190001/6/document
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employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
"nUAVG"Y denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

https://beta.sam.gov/wage-determination/R120190001/6/document
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PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
claggification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this clasgification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(g) listed under the UAVG identifier indicate

190001/6/document
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that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date

for the classificationg and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a

conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

https://beta.sam.gov/wage-determination/R120190001/6/document
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
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