



State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

ADDENDUM #2

RFP #7598876PH3 **TITLE: Design/Build Services for I-95 Viaduct-Northbound**
SUBMISSION DEADLINE: 5/15/2020 at 11:30 A.M.

The submission deadline has been changed from 04/16/2020 at 11:30 am to 05/15/2020 at 11:30 am. See attached revised FORM N, which is required for cost proposal submission. Only FORM N marked 7598876PH3A2 will be accepted.

Marisa DeFarno

Marisa DeFarno
Buyer I



STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS
RIDOT Addendum Notification

**RFP# 7598876PH3A02 – Best Value Design-Build Services for Interstate Route 95 Viaduct Northbound
Bridge Group 75T-5B (I)**

**(REQUEST FOR PROPOSALS – Phase 3)
ADDENDUM #2**

PRICE PROPOSAL SUBMISSION DUE DATE: May 15, 2020 at 11:30 am

Per issuance of ADDENDUM # 7598876PH3A02 the following additions, revisions and clarifications are noted:

1. Revised Price Proposal due date.
2. Revisions to Form N.

APPROVED:



Lori Fisette
Manager, Project Management

3/27/2020

DATE

FORM N

COST PROPOSAL FORM

Item No.	Description	Unit	m.s.v. Total	S.V. Total
1.1	Project Design (subtotal of m.s.v. 1.1.1 to 1.1.4)	S.V.		\$ -
1.1.1	Roadway Design Services	m.s.v.	\$ -	
1.1.2	Traffic Engineering Design Services	m.s.v.	\$ -	
1.1.3	Bridge Design Services	m.s.v.	\$ -	
1.1.4	All Other Design Services	m.s.v.	\$ -	
1.2	Mobilization and Project Closeout	S.V.		\$ -
1.3	Existing Bridge and Structure Demolition	S.V.		\$ -
1.4	Roadway Bridge Construction	S.V.		\$ -
1.5	Retaining Wall Construction (including roadway fill and drainage)	S.V.		\$ -
1.6	Roadway Construction including utilities, signals, signage, lighting, intersections, highways, ramps, and local roads	S.V.		\$ -
1.7	Signing and Paving Markings	S.V.		\$ -
1.8	Maintenance and Protection of Traffic	S.V.		\$ -
1.9	IMS System	S.V.		\$ -
1.10	Owner Specified General Condition Items (subtotal of m.s.v. 1.10.1 to 1.10.6)	S.V.		\$ 370,400.00
1.10.1	Quality Management Plan	m.s.v.	\$ -	
1.10.2	Quality Control Plans	m.s.v.	\$ -	
1.10.3	Project Schedule	m.s.v.	\$ -	
1.10.4	Document Control Specialist*	m.s.v.	\$ 350,000.00	
1.10.5	Construction Field Office	m.s.v.	\$ -	
1.10.6	Training Hours (3,400)	m.s.v.	\$ 20,400.00	
1.11	Environmental Management	S.V.	\$ -	\$ -
1.12	Other Costs to be included in the LS not broken down above	S.V.	\$ -	\$ -
1.13	Estimated Cost Items (Subtotal of 1.13.1 to 1.13.7)	S.V.	\$ -	\$ 7,963,500.00
1.13.1	Management & Disposal of Regulated Soils**	m.s.v.	\$ 4,000,000.00	
1.13.2	Bridge and Road Special Maintenance FHWA Participating**	m.s.v.	\$ 1,000,000.00	
1.13.3	Bridge and Road Special Maintenance FHWA Non-Participating**	m.s.v.	\$ 1,000,000.00	

FORM N (cont'd) COST PROPOSAL FORM

1.13.4	Towing Services**	m.s.v.	\$ 1,000,000.00	
1.13.5	Incentive Credit**	m.s.v.	\$ 613,500.00	
1.13.6	Amtrak Construction Allocated Work**	m.s.v.	\$ 350,000.00	
1.14	Bridge Preservation	S.V.	\$ -	\$ -
1.14.1	Atwells Avenue Bridge 057501	m.s.v.	\$ -	
1.14.2	Providence Viaduct SB Bridge 057801	m.s.v.	\$ -	
1.14.3	Park Street Bridge 070401	m.s.v.	\$ -	
1.14.4	Chalkstone RR Bridge 070601	m.s.v.	\$ -	
1.14.5	Ashburton Street Bridge 070701	m.s.v.	\$ -	
1.14.6	Charles Street Bridge 070801	m.s.v.	\$ -	

TOTAL D-B PRICE (Bidder shall specify price information in both words and numbers)	
Lump Sum (Written):	\$ 8,333,900.00

Proposer:

Owner/President Signature:

Date:

Address:

*Required Minimum Price (See RFP Part 2 Special Provisions for this item)

**Required Estimated Costs (See RFP Part 2 for this item)