State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

ADDENDUM # 8

5/28/2020
Solicitation #7603776
Title: Design/Build Services for 1-95 WB Washington Bridge Phase 2
Submission Deadline: NOTE CHANGE
From: June 12, 2020 @ 11:30 AM

To: July 17,2020 @ 11:30 AM

Per the issuance of ADDENDUM #8 the following are noted:

Potential Respondents may pick up the Addendum #8 disk at the RIDOT Contracts
Office - Room 112 Two Capitol Hill, Providence, RI or email a request along with a
FedEx or UPS label to kimberly.vadenais@dot.ri.gov.

Interested Parties should monitor this website on a regular basis, for any additional information
that may be posted.

Lisa Hill
Assistant Administrator


mailto:kimberly.vadenais@dot.ri.gov

R
[ecior

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS
RIDOT Addendum Notification

RFP# 7603776A8 — Best Value Design-Build Services for 1-195 Washington North Phase 2
Bridge Group 57T-10

(REQUEST FOR PROPOSALS)
ADDENDUM #8
SUBMISSION DUE DATE: July 17, 2020 at 11:30 am

Per issuance of ADDENDUM #8 7603776A8 the following additions, revisions and clarifications are noted:

1. The following item(s) has been added or modified in RFP Part 1:
a. RFP Part 1-Page 1_Add#8.pdf — last day for question extended until July 8, 2020
b. RFP Part 1-Page 6_Add#8.pdf — various dates in Section 2.3-Proposed Procurement
Schedule have been modified.
c. RFP Part 1-Page 15_Add#8.pdf — proposal submission deadline extended until July 17,
2020 @ 11:30am.

2. The following item(s) has been added or modified in RFP Part 2:
a. RFP Part2-1.4.11_Add#8.pdf — modified Section 1.4.11 Archaeological Resources
b. RFP Part2-3.11.2_Add#8.pdf — modified Section 3.11.2.g

3. The following item(s) have been added in Appendix BO7 Traffic:
a. BO7 Traffic_Add#8.zip — Revision 1 of the DRAFT TMP including editable Excel files

4. The following item(s) have been added or modified in Appendix BO3 BTC:
a. 57T-10 V4 001_R2_Add#8.pdf

57T-10_V4_006_R1_Add#8.pdf

57T-10_V4_033_R1_Add#8.pdf

57T-10_V4_033A_Add#8.pdf

57T-10_V4_076_R1_Add#8.pdf
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5. The following item(s) have been added or modified in Appendix BO3 — BTC CAD Files
Volume 1 - Rehab_Widening.zip

Volume 2 - Gano St Ramp.zip

Volume 3 - WaterfrontDr Off-Ramp.zip

Volume 4 - Civil.zip

Volume 4 - Traffic.zip
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6. The following item(s) have been added or modified in Appendix B11 RIDOT Miscellaneous
a. CE&C Traffic Analysis Files.zip
b. VHB Traffic Analysis Files.zip
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+ Lori Fisette Q DATE
%" Manager, Project Management

RI Department of Transportation
7603776A8
May 27, 2020
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