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03-03-2021

ALTERNATE NO. 1 CONTEMPLATES THE ADDITION TO THE BASE BID 
ALL WORK ASSOCIATED WITH REPAIRS TO THE NORTHWEST AND 

SOUTHEAST TOURELLES AS SHOWN ON DRAWINGS A1.0 & A1.1.

INCLUDE IN THE BASE BID AND ALTERNATE NO. 1 ALL COSTS TO INJECT 
DHL-IM INTO 50 LINEAR FEET OF CRACKS IN EACH TOURELLE.

ALL WORK ON THE NORTHEAST AND SOUTHWEST TOURELLES ARE BASE BID.
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