
Request for Proposal Number: 12-29 
Addendum 1 

Date:  June 7, 2012 
 

 

 
Acknowledgment of Addenda 
 
The undersigned acknowledges receipt of the following addenda to the bidding 
document: 

 
THE COMPLETED ACKNOWLEDGEMENT OF ADDENDA FORM 
SHOULD BE RETURNED WITH BID RESPONSE PACKAGE: NOT 

SENT TO RIPTA SEPARATELY 
 
 
 
NOTE: Failure to acknowledge receipt of all addenda may cause the bid to be 
considered non-responsive to the solicitation.  Acknowledged receipt of each 
addendum must be clearly established and included with the bid. 
 
             
Name of Bidder 
 
             
Street Address 
 
             
City, State, Zip 
 
             
Signature of Authorized Official 
 
    
 
Date 
 
 
ATTACHED PLEASE FIND MINUTES OF PRE_BID MEETING HELD JUNE  6, 
2012 
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The meeting came to order at 1:02 p.m.  Michael J. McGrane, RIPTA Contracts Manager 
welcomed all those present.  Mr. McGrane introduced RIPTA Personnel present.  Mr. 
McGrane gave a brief background of the purpose of this meeting.  Mr. McGrane asked 
those present to identify themselves when asking questions.   
 
Michael McGrane cautioned prospective bidders to be diligent when completing the 
required forms, to pay attention to the details such as the required number of copies 
needed.  Vendors need only to submit the required forms listed in the Proposal Package 
on page 43.  Vendors having difficulty completing the required forms are encouraged to 
contact the Michael McGrane for guidance.   
He also cautioned bidders not to procrastinate when filling out the paperwork.  RIPTA 
Staff have busy schedules, therefore may not always be available for last minute 
questions 
Michael McGrane also reminded those present to pay particular attention to the 
Insurance Requirements listed on Page 65of the Proposal Package.  They are not the 
same requirements utilized by other State Agencies.  
 
Mr. McGrane reminded all those present that all communications regarding this project 
must be communicated through the Contracts Manager who, will see that responses are 
properly distributed. 
 
Due to the weather conditions, the site tour will be suspended.  Bidders wishing to tour 
the site should contact the Contracts Manager to arrange a tour. 
 
Mr. James Caroselli of Cataldo Associates gave a brief synopsis of the project: 
 
A. Brief Scope of Work:  

The work in this contract consists of a Modified lump sum proposal required to 
perform Fencing enhancements to RIPTA’s Elmwood Avenue property located 
between Elmwood Ave and Melrose Street in the City of Providence. There shall 
be Five items to bid on in the contract: The first will shall include, but not be 
limited to removal and disposal of existing chain link fence, sliding gates and 
controllers, stanchions and hand holes, the furnishing and installation of 8’ black 
PVC coated chain link fence, the furnishing and installation of two new sliding 
gates and three new gate controllers, two new passage gates, the refurbishing of 
one existing sliding passage gate; all with electrical accomplices – conduit, 
encased in flow fill both power and communication complete with hand holes, 
installation of power cable 3 primaries, neutral and ground tied into new 3 phase 
208 volt distribution panel powered by a new dry type transformer. The second 
will involve the use of test pits for existing underground determination, the third 
item included in this contract is some minor reinforced concrete Parking lot repair 
– two areas are defined in the contract and there will some available for 
miscellaneous repair, and the fourth is saw cutting of concrete pavement 
required for concrete repair. The fourth will involve saw cutting of the concrete 
parking lot for the purpose of performing concrete repairs. The Final bid item will 
be for the furnishing and installation of bollards at areas directed by the owner. 
The installation of the access controls system; wiring and proximity readers will 
be performed by others under separate contract. This contract may be occurring 
concurrently with this contract.  
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He highlighted some significant technical aspects of the project: 
B. Conduit: 

1. All conduit underground will be backfilled utilizing flowable fill (low 
strength concrete). 

2. As part of this concrete the contractor will be responsible to install both 
electrical and communication conduit – 4” PVC Sch. 80 up the controller 

3. It will be the responsibility of the contractor to establish and install the 
number and size of the conduit from the controller to the fencing 
components, 2” min – addendum to the contract drawings will be issued 
to clarify the sizing.  

4. All conduits entering into the buildings from the closest hand hole will be 4 
inch Rigid Steel Conduit. 

C. Power: 
The contractor will be required to furnish and install a transformer and auxiliary 
power to supply power to the gates. 

D. Access Control:  
All wiring involved in automating the gates will be accomplished under a separate 
conduit – Conduit furnishes and install will be required under this contract.  

E. Passage gate (gate 1A) at Elmwood Ave installation: –  
Please refer to the install detail on sheet C-3. 

F. Bid Items:  
There will be 5 bid items contained in the contract as listed in the proposal page 
located in the general provision section of the contract. The majority of the work 
is contained in the lump sum item for Fencing Improvements. 

G. Underground Utilities: T 
There is very little information available about existing underground utilities in the 
area in and around the Elmwood Ave Facility. The contract has provisions to 
utilize test pits for assistance in obtaining further information and avoiding 
conflicts.   

H. Concrete Repair:  
There are two areas denoted on the concrete drawings that will require repair 
work, additional areas may be added therefore this items has its own bid 
quantity. All areas in which the gravel sub-base is disturbed will require the need 
to backfill with flow fill. Steel plates and or phasing of work will be required as not 
to disrupt vehicular traffic.  

I. Asphalt Price Adjustments:  
There will be no allowance in this contract for increases and or decreases in the 
price of asphalt cement and diesel fuel.  
 

Mr. Caroselli commented on the following clarifications to the Specifications:  These 
clarifications shall supercede the relevant section of the original specifications: 
A. Sheet C-2 Note 

Please disregard the note on sheet C-2 “Remove and Replace Existing Door” 
and on Sheet E-1 “Add Door Alarm”. 

B. Sheet E-2 
The typical Man Gate Security Detail – Only the Electric Door Strike Locking 
Mechanism will be allowed.  
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C. Sheet E-2 
The Typical Slide Gate Conduit layout detail – Al conduit after the Hand Holes 
will be 2 inch minimum. It is the contractor’s responsibility to establish the exact 
location and number of conduits required to service the new controls and future 
access system.  

D. Sheet C-3 
Typical Chain link fence Detail – Sheet C-3 – no gates will be required on this 
project.   

 
The meeting was opened to questions from the various participants: 

 
Mr. Donald Constantino of COSCO Fence raised the following questions: 
• Is a bid bond required? 
 
Michael McGrane, RIPTA:  Yes please see pages 43 and 65 for additional information. 
 
• Will there be any traffic issues on the site? 

 
Mr. James Caroselli, Cataldo  Yes,  traffic will be a concern, busses run 24 hours 
a day 7 days a week. Sequencing of work and or the use of steel plates will be required. 
 
• Is the estimate of 125 linear feet of 8 foot chain link fence accurate? 

 
Mr. James Caroselli, Cataldo Answer – Yes the estimate of 125 linear feet of fence is 
accurate. On sheet E1 of the contract drawings the areas of new fencing are clearly 
defined. The new sliding gate be installed at Melrose Street will be totally encased in 
new fencing to the right. To the left the new fencing will tie into 269 Melrose Street.  
 
Mr. Ray Defusco of Superior Fence raised the following questions: 
 
• Is everything TY-Metal. 

 
Mr. James Caroselli, Cataldo:  Yes, there were no requests for approved equals 
submitted.  
 
• Are the old bollards staying? 
•  
Mr. James Caroselli, Cataldo:  This is detailed in specifications. 
 
There being no further business, the meeting adjourned at 2:15 p.m. 
 
Respectfully submitted  
Michael J. McGrane 
Contracts Manager 
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